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B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements 

(Oct 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Contract as furnished by the Government) and otherwise do 

all things necessary for, or incident to, the performance of work as described in Section C, Performance 

Work Statement (PWS), under this Contract and resulting Task Orders. 

The Contractor shall provide the requested services, within the minimum and maximum quantities as 

specified in Section B.3 below, on a schedule to be specified by the Government in accordance with the 

Contract clause Section H, Task Ordering Procedure. 

B.2 Type of Contract 

This is an Indefinite-Delivery/Indefinite-Quantity (IDIQ) Contract under which Cost-Reimbursement 

(CR) and/or Fixed-Price (FP) Task Orders may be issued. CR tTask Oorders can include, but are not 

limited to, CR no fee, Cost-Plus-Incentive-Fee (CPIF), Cost-Plus-Award-Fee (CPAF), and Cost-Plus-

Fixed-Fee (CPFF) Ttask oOrders. FP Ttask Oorders can include, but are not limited to, Firm-Fixed-Price 

(FFP) Ttask Oorders.  The preference is CPIF and FFP Task Orders. Task Orders will define objective 

performance criteria for completion of End States to the maximum extent practical. The term “End State” 

is defined as the specified situation, including accomplishment of completion criteria, for an 

environmental cleanup activity within and/or at the end of the Task Order period of performance (POP). 

Table B-1. Master IDIQ Contract Line Item Number (CLIN) Structure 

CLIN CLIN Title Maximum Value of Services Contract Ordering Period 

00001 Oak Ridge 

Reservation 

Cleanup 

$8.3 Billion Ten (10) years from the effective date of the 

Contract. 

Acronym: 

CLIN         Contract Line Item Number 

 

Each Task Order will include a price based on the Contractor’s price proposal for the Task Order (see 

Section H, Task Ordering Procedure), negotiations, and agreement on price; and the requisite clauses 

depending on the Task Order type (including but not limited to the following clauses (a) through (e)). 

Fill-ins will be completed at the Task Order level.  

(a)  DOE-B-2001 Cost-Plus-Fixed-Fee Task Order: Total Estimated Cost and Fixed Fee (Oct 2014) 

(Revised) 

(1)  This is a Cost-Plus-Fixed-Fee type Task Order. In accordance with the clause at FAR 52.216-8, 

Fixed Fee, the total estimated cost and fixed-fee for this Task Order are as follows: 

 

Total Estimated Cost: [insert total estimated cost] 

 

Fixed Fee: [insert fixed fee] 

 

(2)  The Total Estimated Cost and Fee of the Task Order, and/or the Total Estimated Cost and Fee of 

the Task Order Contract Line Items, is as follows:  
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[insert, if any, line item nos.numbers and associated amounts for cost and fee] 

 

(3)  Payment of fee will be made in accordance with [insert instructions for fee payment or title of 

applicable clause addressing payment]. 

(b)  DOE-B-2002 Cost-Plus-Award-Fee Task Order: Total Estimated Cost and Award Fee (Oct 2014) 

(Revised) 

(1)  This is a Cost-Plus-Award-Fee type of Task Order. The total estimated cost and award fee are as 

follows: 

Total Estimated Cost: [insert total estimated cost] 

Award fee: [insert available award fee] 

(2)  The Total Estimated Cost and Fee of the Task Order, and/or the Total Estimated Cost and Fee of 

the Task Order Contract Line Items, is as follows:  

[insert, if any, line item nos.numbers and associated amounts for cost and fee] 

(3)  Payment of fee will be made in accordance with [insert instructions for fee payment or title of 

applicable contract clause addressing payment]. 

(c)  DOE-B-2003 Cost-Plus-Incentive-Fee Task Order: Total Estimated Cost and Incentive Fee (Oct 

2014) (Revised) 

(1)  This is a Cost-Plus-Incentive-Fee type Task Order. In accordance with the clause at FAR 52.216-

10, Incentive Fee, the target cost, target fee, maximum and minimum fees, and the target fee 

increase and decrease ratios for this Task Order are: 

Target Cost: [insert target cost] 

Target Fee: [insert target fee] 

Maximum Fee: 15% 

Minimum Fee: 0% 

As specified at Section I clause FAR 52.216-10, Incentive Fee, paragraph (e)(1): the fee payable 

under this contract shall be the target fee increased by thirty (30) cents for every dollar the total 

allowable cost is less than the target cost or decreased by thirty (30) cents for every dollar the 

total allowable cost exceeds the target cost.  In no event shall the fee be greater than fifteen (15) 

percent or less than zero percent of the target cost. 

 

 (2) The target cost, target fee, minimum and maximum fee, and target fee increase/decrease ratios are 

applicable to the following Task Order Contract Line Items: 

[insert, if any, line item nos.numbers and associated amounts for cost, fee, and fee 

increase/decrease ratio] 

(3)  Payment of fee shall be made in accordance with the clause 52.216-10, Incentive Fee and the 

clause in the Task Order entitled [insert applicable clause addressing fee payment in addition to 

FAR clause]. 

(d)  DOE-B-2004 Cost Task Order-No Fee: Total Estimated Cost (Oct 2014) (Revised) 
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(1)  This is a Cost Task Order with no fee. In accordance with the clause at FAR 52.216-11, Cost 

Contract-No Fee, the total estimated cost for this Task Order is:  

Total Estimated Cost: [insert total estimated cost] 

(2)  The Total Estimated Cost of the Task Order, and/or the Total Estimated Cost of the Task Order 

Contract Line Items, is as follows:  

[insert, if any, line item nos.numbers and associated amounts for cost] 

(e)  DOE-B-2006 Firm-Fixed-Price Task Order (Oct 2014)(Revised) 

(1)  This is a firm-fixed-price Task Order. The Contractor shall provide the following [insert 

“supplies” or “services,” as applicable] at the following firm-fixed unit prices: 

[Insert Listing of Firm-Fixed-Price for the supplies or services] 

(2)  Payments of the Task Order’s firm-fixed-price will be made in accordance with [insert 

instructions for payment or title of applicable Task Order clause addressing payment]. 

B.3 Contract Minimum and Maximum Value of Services 

(a) The guaranteed minimum value of Ttask Oorders to be issued is $500,000.00. 

(b) The maximum value of tTask Oorders to be issued is $8.3B. 

B.4 DOE-B-2013 Obligation of Funds (Oct 2014) (Applies to Cost-

Reimbursement Task Orders only) 

(a) Pursuant to the Clause of this Contract at FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs and fee. It is estimated 

that this amount is sufficient to cover performance through the date(s) shown below. 

To Be Determined on a Task Order basis. 

(b)  Financial plans; cost and encumbrance limitations. In addition to the limitations provided for 

elsewhere in this contract, the Department of Energy (DOE) may, through financial plans, such as 

Approved Funding Programs, or other directives issued to the Contractor, establish controls on the 

costs to be incurred and encumbrances to be made in the performance of the contract work. Such 

plans and directives may be amended or supplemented from time to time by DOE. The Contractor 

shall: 

(1)  Comply with the specific limitations (ceilings) on costs and encumbrances set forth in such plans 

and directives;  

(2)  Comply with other requirements of such plans and directives; and 

(3)  Notify DOE promptly, in writing, whenever it has reason to believe that any limitation on costs 

and encumbrances will be exceeded or substantially underrun.  

B.5 DOE-B-2015 Task Order Fee/Profit Ceiling (Oct 2014) (Revised) 

(a) Task Order fee/profit ceilings will adhere to the following criteria.   

(1) CPIF Task Orders. The maximum fee amount shall not exceed 15 percent of the target cost, and 

shall serve as the maximum fee ceiling. The target fee ceiling amount that can be negotiated is 

[Offeror Fill-In; not to exceed 10% of the target cost] percent of the target cost.   
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(2) CPAF Task Orders. The award fee ceiling amount that can be negotiated is [Offeror Fill-In; not 

to exceed 8% of the estimated cost] percent of the estimated cost. There is no base fee available 

under CPAF Ttask Oorders. 

(3) CPFF Task Orders. The fixed fee ceiling amount that can be negotiated is [Offeror Fill-In; not to 

exceed 5% of the estimated cost] percent of the estimated cost.   

(4) Hybrid Task Orders. Task Oorders comprising multiple CLIN types shall apply the fee/profit 

ceiling(s) at the CLIN level. 

(5) Firm Fixed Price Task Orders. The profit ceiling amount that can be negotiated, as specified as a 

percentage of the negotiated cost, is [Offeror Fill-In] percent. 

(b) The fee (target, award, or fixed)/profit amount for each Task Order will be negotiated and established 

based on risk and complexity. The Contractor may propose a fee/profit amount it determines 

appropriate as long as the proposed amount adheres to the criteria above. 

(c) The ceiling percentage(s) shall at no time exceed any statutory limitations imposed by 10 United 

States Code (U.S.C.) 2306(d), 41 U.S.C. 3905, and FAR 15.404-4(c)(4)(i). 

B.6 Funding Profile 

The planned funding profile per the Government Fiscal Year (FY) is shown below. Funding is subject to 

Congressional and Departmental funding authorization. 

 

  Table B-2. Annual Funding Profile 
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$ Amount* $400 $545 $545 $545 $545 $545 $545 $545 $545 $590 $2,950 

*The dollar amounts are represented in ($Mmillion). The provided funding profile represents the Government’s estimate of 

future funding. This assumed funding is not a guarantee of available funds. Actual funding may be greater or less than these 

estimates. There is no commitment by DOE to request funds equivalent to this assumed funding. Available funds depend on 

Congressional appropriations and priorities within the DOE. The provided funding profile covers estimated costs and fee 

and/or prices to be identified in Section B of the Task Orders, inclusive of funding of pension and benefit programs described 

in Section C. 

** This funding may be available if Task Orders are issued that extend beyond the 10-year ordering period. 

 

 

B.8B.7 Allowability of Subcontractor Fee (Applies to Cost-

Reimbursement Task Orders only) 

(a) If the Contractor has formed and performs the Contract as a teaming arrangement, as defined in FAR 

9.601(1) and (2) Contractor Team Arrangement, the team shall share in the total fee for underlying 

Task Orders. Separate, additional, subcontractor fee is not an allowable cost under Task Orders for 

individual team members, or for a subcontractor, supplier, or lower-tier subcontractor that is a 

wholly-owned, a majority-owned, or an affiliate entity of any team member. 
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(b) The subcontractor fee restriction in paragraph (a) above does not apply to members of the 

Contractor’s team that are: (1) small business(es); (2) Protégé entities as part of an approved 

Mentor-Protégé relationship identified in the Contractor’s Diversity Plan as per the Section H Clause 

entitled, DOE-H-2046, Diversity Program; (3) subcontractors under a competitively awarded (that is, 

awarded in a manner that meets all the criteria of full and open competition and results in a 

reasonable subcontract price) FFP subcontract; or (4) subcontractors providing commercial items as 

defined in FAR 2.101, Definitions, if the subcontract price is fair and reasonable. 

B.9B.8 Small Business Subcontracting Fee Reduction  

For the purpose of implementing this Clause, the percentage goals established in the separate 

subcontracting goals submitted at the Task Order level, will remain in effect for the duration of the Task 

Order period of performance. 

(a) The Contractor’s performance in the following areas will be evaluated reviewed at least annually: (1) 

progress toward meeting the cumulative small business performance percentage in accordance with 

the Section H Clause entitled, Subcontracted Work; (2) progress toward meeting the cumulative small 

business subcontracting goals for the Master IDIQ Contract, established via Task Orders; (3) progress 

toward meeting the required number of active Mentor-Protégé Agreements.  

(b) If the Contractor has not met any or all of the requirements in paragraph (a) of this clause, and/or has 

failed to provide meaningful work for small businesses, the Contracting Officer (CO) may reduce the 

fee by up to 10 percent (CR Task Orders) or the price by up to two percent (FFP Task Orders) 

depending on the nature and magnitude of the failure.  

B.10B.9 Basis for Changes 

The Contractor is responsible for total performance of Task Orders issued under this Contract, including 

its specific technical approach and methods to perform the Task Order PWS, including End States (if 

applicable). The Contractor is responsible for examining available information, such as drawings and 

designs, photographs, regulatory documents, and other documents in developing its approach and 

estimated pricing for individual Task Orders. For all work within the control of the Contractor, the 

consequences of any adverse Contractor work performance, and the consequences of any regulatory 

actions in response to adverse Contractor work performance, shall not be a basis for equitable adjustment. 

As applicable, Task Orders issued under this contract shall clearly identify the fee risk ownership for both 

the Government and the Contractor such that contract changes are minimized to the extent practicable. 

(Table with fee risk ownership to be negotiated and included within individual Task Orders, as 

applicable) 

B.11B.10 Conditional Payment of Fee ‒- DOE Performance 

Criteria/Requirements  

This Clause supplements the Section I Clause DEAR 970.5215-3 entitled, Conditional Payment of Fee, 

Profit, and Other Incentives – Facility Management Contracts, by establishing Site-specific 

Environmental, Safety, Health, and Quality (ESH&Q) and security performance criteria/requirements. 

This clause does not replace the Section I clause.  Performance failures relating to the performance 

criteria set forth in this Clause will be processed in accordance with DEAR 970.5215-3. Site-specific 

performance criteria/requirements for ESH&Q and Safeguards and Security (S&S) are as follows:  

(a) ESH&Q 
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(1) First Degree: Performance failures relating to the criteria set forth in this Clause will be processed 

in accordance with DEAR 970.5215-3. 

(2) Second Degree: Performance failures relating to the criteria set forth in this Clause will be 

processed in accordance with DEAR 970.5215-3. 

(3) Third Degree: Performance failures that reflect a lack of focus on ESH&Q or failures to comply 

with an approved Integrated Safety Management System (ISMS) that may result in a negative 

impact to the public, workers, or environment. The following performance failures, or events of 

similar import, are examples of performance failures that are considered third degree: 

(i) Multiple similar non-compliances identified by external oversight (e.g., federal) that in the 

aggregate indicate a significant programmatic breakdown. 

(ii) Non-compliances or adverse performance trends that either have or may have significant 

negative impact to the public, workers, or environment or that indicate a significant 

programmatic breakdown. 

(iii) Failure to notify the CO upon discovery of events or conditions where notification is 

required by the terms and conditions of the Contract. 

(iv) Failure to report required data accurately and within required timeframes (e.g., within 24 

hours of incident). 

(b) Safeguards and Security 

(1) First Degree: Performance failures that have been determined, in accordance with applicable law, 

regulation, or DOE directive, to have resulted in, or that can reasonably be expected to result in, 

exceptionally grave damage to the national security. The following are examples of performance 

failures or performance failures of similar import that will be considered first degree: 

(i) Theft, loss, or diversion of Category I or II Special Nuclear Material (SNM); adversarial 

attacks or acts of sabotage that result in significant consequences to the safety or security of 

personnel, facilities, or the public due to a failure or inadequacy of performance by the 

Contractor. 

(ii) Receipt of an overall rating of Unsatisfactory on any DOE S&S survey, audit, and/or 

inspection. 

(iii) Failure to implement effective corrective action(s) in response to any first degree 

performance failure. 

(2) Second Degree: Performance failures that have been determined, in accordance with applicable 

law, regulation, or DOE directive, to have actually resulted in, or that can reasonably be expected 

to result in, serious damage to the national security. The following are examples of performance 

failures or performance failures of similar import that will be considered second degree: 

(i) Loss, theft, diversion, or unauthorized disclosure of information classified as Secret. 

(ii) Theft, loss or diversion of Category III SNM that is due to a failure or inadequacy of 

performance by the Contractor. 

(iii) Inventory differences of Category I/II/III SNM beyond alarm limits where there is no 

evidence that the difference is created by loss, theft, or diversion. 
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(iv) Any amount of SNM found in a dangerous/hazardous or unapproved storage environment, 

or unapproved mode of transportation/transfer. 

(v) Failure to implement effective corrective action(s) in response to an occurrence of any 

second degree performance failure. 

(3) Third Degree: Performance failures that have been determined, in accordance with applicable 

law, regulation, or DOE directive, to have actually resulted in, or that can reasonably be expected 

to result in, undue risk to the common defense and security, and/or jeopardizes protection of the 

facility or Site security interests. The following are examples of performance failures or 

performance failures of similar import that will be considered third degree: 

(i) Loss, theft, diversion, or unauthorized disclosure of information classified as Confidential. 

(ii) Evidence that SNM data has been manipulated or falsified. 

(iii) Inventory differences of Category IV SNM beyond alarm limits where there is no evidence 

that the difference is created by loss, theft, or diversion. 

(iv) Loss, theft, or diversion of Category IV quantities of SNM that is due to a failure or 

inadequacy of performance by the Contractor. 

(v) Five or more incidents that involve noncompliance with physical security requirements or a 

potential compromise of classified information and/or unsecured classified repository, in 

any three (3) month period, of any type. 

(vi) Receipt of any topical area rating of Unsatisfactory on any DOE S&S survey, audit, and/or 

inspection. 

(vii) Failure to implement effective corrective action(s) in response to any third degree 

performance failure. 

(viii) Non-compliant or adverse cyber security performance that indicates serious cyber security 

program degradation (e.g., negative mission impacts or compromise of sensitive 

information [Sensitive Unclassified Information, Personally Identifiable Information, 

Unclassified Controlled Nuclear Information]). 

B.12B.11 Provisional Payment of Fee (Oct 2013) (Revised) (Applies to Cost-

Reimbursement Task Orders only)  

(a)  Notwithstanding any other term or condition of this Contract and the resulting Task Orders to the 

contrary, this clause applies to and has precedence over all other terms and conditions of this Contract 

and the resulting Task Orders that provide for provisional payment of fee.  

(b)  The Contractor must notify the CO immediately if it believes any incongruence exists between this 

clause and any other term or condition of this Contract or the resulting Task Orders that provides for 

provisional payment of fee. If a term or condition of this Contract or the resulting Task Orders 

provides for provisional payment of fee but fails to include all of the requirements of this clause, that 

term or condition will be considered to include the omitted requirements.  

(c)  This clause conforms to the FAR and DOE fee policy and constructs. The following definitions and 

concepts apply.  

(1)  Price means cost plus any fee or profit applicable to the Task Order.  
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(2)  The terms profit and fee are synonymous.  

(3)  Incentive means a term or condition whose purpose is to motivate the Contractor to provide 

supplies or services at lower costs, and in certain instances with improved delivery or technical 

performance, by relating the amount of profit or fee earned to the Contractor’s performance.  

(4)  Earned fee for an incentive means fee due the Contractor by virtue of its meeting the Task 

Order’s requirements entitling it to fee. Earned fee does not occur until the Contractor has met all 

conditions stated in the Task Order for earning fee.  

(5)  Available fee for an incentive means the fee the Contractor might earn but has not yet earned.  

(6)  Provisional payment of fee for an incentive means the Government’s paying available fee for an 

incentive to the Contractor for making progress towards meeting the performance measures for 

the incentive before the Contractor has earned the available fee.  

(7)  Provisional payment of fee has no implications for the Government’s eventual determination that 

the Contractor has or has not earned the associated available fee. Provisional payment of fee is a 

separate and distinct concept from earned fee. The Contractor could, for example, receive 100% 

of possible provisional fee payments yet not earn any fee (the Contractor would be required to 

return all of the provisional fee payments). The Contractor could, for example, receive 0% of 

possible provisional fee payments yet earn the entire amount of available fee (it would not receive 

any fee payments until the Government’s determination that the Contractor had earned the 

associated available fee for the incentive).  

(8)  Clause means a term or condition used in this Contract. 

(d)  The Task Order’s price, incentives included in its price, and all other terms and conditions reflect the 

Government’s and the Contractor’s agreement to link, to the maximum extent practical, the 

Contractor’s earning of fee to its achievement of final outcomes rather than interim accomplishments.  

(e)  Certain terms and conditions of the Task Order provide for provisional payment of fee for certain 

incentives. Other terms and conditions of the Task Order provide for each such incentive the 

requirements the Contractor must meet to earn the fee linked to the incentive. The terms and 

conditions of the Task Order that provide for provisional payment of fee for certain incentives include 

for each such incentive the requirements the Contractor must meet before the Government is 

obligated to pay fee, provisionally, to the Contractor and for the Contractor to have any right to retain 

the provisionally paid fee.  

(f)  The CO, at his/her sole discretion, will determine if the Contractor has met the requirements under 

which the Government will be obligated to pay fee, provisionally, to the Contractor and for the 

Contractor to have any right to retain the provisionally paid fee.  

(g)  If the CO determines the Contractor has not met the requirements to retain any provisionally paid fee 

and notifies the Contractor, the Contractor must return that provisionally paid fee to the Government 

within 30 days:  

(1)  The Contractor’s obligation to return the provisional paid fee is independent of its intent to 

dispute or its disputing the Contracting Officer’sCO’s determination; and  

(2)  If the Contractor fails to return the provisionally paid fee within 30 days of the Contracting 

Officer’sCO’s determination, the Government, in addition to all other rights that accrue to the 

Government and all other consequences for the Contractor due to the Contractor’s failure, may 

deduct the amount of the provisionally paid fee from: amounts it owes under invoices; amounts it 
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would otherwise authorize the Contractor to draw down under a Letter of Credit; or any other 

amount it owes the Contractor for payment, financing, or other obligation.  

(h)  If the Contractor has earned fee associated with an incentive in an amount greater than the provisional 

fee the Government paid to the Contractor for the incentive, the Contractor will be entitled to retain 

the provisional fee and the Government will pay it the difference between the earned fee and the 

provisional fee. 

(i) If provisional fee is provided for under a Task Order and the CO determines the Contractor has met 

all of the other applicable terms and conditions in both the Task Order and the Master IDIQ Contract 

required to be eligible for provisional payment of fee and the Contractor has accomplished 

established incentive(s) under the Task Order, the Contractor is authorized to submit a request for 

provisional fee payment not more often than once per calendar quarter, at a prorated amount of up to 

50 percent of the target and/or available fee for the Task Order, pending satisfactory performance.  

B.12 Performance Management Incentive 

This clause is intended to motivate efficient and effective contract performance in accordance with FAR 

15.404-4 Profit and encourages the Contractor to strive for outstanding results. This clause also motivates 

the Contractor to implement, if needed, effective and timely corrective actions.  

 

The Performance Management Incentive (PMI) is a contract-wide incentive measured individually among 

all applicable active Task Orders. PMI will not be applied to Transition Task Orders and Task Orders that 

provide for Award Fee as defined in FAR 16.405-2. In the event a Task Order includes CLINs of multiple 

contract types, including CPAF, PMI may be applicable to the non-CPAF portion of the Task Order. The 

PMI shall be included in the maximum fee amounts described in DOE-B-2015 Task Order Fee/Profit 

Ceiling (Oct 2014) (Revised), and the estimated PMI fee allocation will be provided to the Contractor 

when Requests for Task Order Proposals (RTPs) are issued. The PMI is exclusive of any Performance 

Evaluation and Measurement Plan. For any applicable active Task Order, available PMI fee may be 

reduced unilaterally by the CO based on the degree of non-achievement. Fee actions described in this 

clause will not duplicate any other fee action.  

 

It is a prerequisite of this contract that the Contractor shall accomplish the work in a safe and efficient 

manner. It is the expectation that the Contractor will strive for outstanding results in the areas described 

below. A PMI fee of up to [TBD] per fiscal year* may be earned based upon outstanding results in 

Contractor performance, as determined by the CO, in the following areas: (1) safety and operational 

performance; (2) meeting regulatory or court ordered milestones; (3) quality assurance performance per 

Section C and Section E clause FAR 52.246-11, where continuous monitoring and performance 

improvement are evident; (4) maintaining the operability of facilities and other infrastructure throughout 

the performance period such that degradation is addressed to prevent mission impact; (5) management of 

the Contractor’s team, including teaming subcontractors to ensure efficient and effective partnering with 

the Government and all parties; (6) establishment, maintenance, and implementation of sound business 

systems to ensure efficient and effective business management performance in a complex IDIQ task order 

environment; and (7) IDIQ management, including timely, good faith and fair dealings in conducting 

negotiations with DOE with the goal of a reasonable outcome, including equitable risk sharing, for all 

parties. 

 

The [annual not-to-exceed amount*; TBD] will be allocated among all applicable active Task Orders, at 

the discretion of the CO, on an annual fiscal year basis. The PMI is a unilateral action that shall not 

exceed [TBD] per fiscal year, applied for all applicable active Task Orders combined, and will not be 

negotiated with the Contractor.   
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*Amount may be prorated based on the timing of the 12 month fiscal year. 

 

The CO has discretion for the degree of the PMI fee reduction but shall be reasonable based on the degree 

of non-achievement, up to the PMI dollar amount per each applicable active Task Order. The CO also has 

the discretion to allow the Contractor to correct performance issues and potentially recover withheld fee. 

Upon successful completion of corrective actions and at the discretion of the CO, the Contractor may 

potentially recover any and all withheld fee.   

 

The CO will establish a quarterly evaluation process to evaluate performance under all elements of the 

PMI fee. This evaluation will also be reflected in the annual CPARS evaluation of any applicable Task 

Order. The CO will consider feedback from the Contractor as part of the quarterly evaluation. Provisional 

PMI payment will not occur until the CO’s evaluation has been completed. 

 

For each applicable active Task Order, quarterly provisional PMI fee payments will be paid by taking 

[TBD]% of the PMI fee, divided by four quarters for each 12-month period, minus any CO-determined 

PMI fee reductions. The remaining [TBD]% of the PMI fee will be held until the end of each fiscal year. 

The PMI fee, minus any PMI fee reductions described above, is considered earned at the end of the fiscal 

year. Any unearned fee will not roll over into the following fiscal year. 

 

B.13 Limitation of Government’s Obligation (Applies to Firm-Fixed-Price 

Task Orders only) 

(a)  This Contract’s fixed-price Task Orders issued under CLIN 00001 have traditional FAR fixed-prices 

and contract terms and conditions, with the exceptions that: fixed-price Task Orders issued under 

CLIN 00001 may be incrementally funded; and if a CLIN or Task Order is incrementally funded, in 

the event of termination before it is fully funded the Government’s maximum liability for the CLIN 

or Task Order will be the lower of the amount of funds allotted to the CLIN or Task Order or the 

amount payable to the Contractor per the Termination for Convenience (Fixed-Price) clause of this 

Contract. For each CLIN or Task Order there is: 

(1)  A fixed-price for the action; 

(2)  A fixed amount of work that corresponds to the fixed price; 

(3)  A planned funding schedule that corresponds to the fixed price and the fixed amount of work; 

(4)  No Government obligation to the Contractor until the Government allots funds to the contract for 

the action; 

(5)  If the Government allots funds, a maximum Government obligation, including any termination 

obligations, to the Contractor equal to the allotted funds; and 

(6)  An obligation that the Government will pay the Contractor for the work the Contractor performs 

for which funds were allotted based on the price of the work performed, not the costs the 

Contractor actually incurs. 

(b)  For each CLIN or Task Order: 

(1)  The Government’s maximum obligation, including any termination obligations and obligations 

under change orders, equitable adjustments, or unilateral or bilateral contract modifications, at 

any time is always less than or equal to the total amount of funds allotted by the Government to 

the contract for the CLIN or Task Order; 
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(2)  The Contractor explicitly agrees it reflected (that is, included or could have included an additional 

amount) in its offered price and in the subsequent negotiated fixed-price for each of the fixed-

price CLINs or Task Orders included in this contract: 

(i)  The added complexity, challenges, and risks (including all risks, costs or otherwise, 

associated with termination as articulated in this clause) to which the Contractor is subject 

due to the incremental funding arrangement established in this Clause; and 

(ii)  The specific risk that in the event of termination of an incrementally funded CLIN or Task 

Order before the CLIN or Task Order is fully funded, the Contractor could receive less than 

the Termination for Convenience (Fixed-Price) Clause of this Contract would allow. 

The maximum Government obligation for a fixed-price CLIN or Task Order is the allotted 

funds for the CLIN or Task Order; as a result, the Contractor will receive the lower of the 

allotted funds or what the Termination for Convenience (Fixed-Price) Clause of this 

contract would allow. 

(3)  The Contractor is not authorized to continue work beyond the point at which the total amount 

payable by the Government, which is the price of the services the allotted funds cover, equals the 

total amount allotted to the contract for the services; 

(4)  If funds become available and the Government’s need continues, the Government will allot funds 

periodically to the CLIN or Task Order, the Contractor will provide a fixed amount of work for 

the funds allotted, and the Government will pay the Contractor based on the price of the fixed 

amount of work. The Government will not pay the Contractor based on the costs the Contractor 

incurs in performing the work; and 

(5)  The Contractor agrees to provide the fixed amount of work for the fixed-price identified in the 

Contract’s Section B, Supplies or Services and Prices/Costs, and in accordance with the delivery 

schedule identified in the Contract’s Section F, Deliveries or Performance, provided the 

Government provides the funding per or earlier than the Planned Funding Schedule in paragraph 

(n) of this Clause. At any time, the cumulative amount of funds allotted is the fixed-price for the 

cumulative fixed amount of work identified with the funds. 

(c)  For each CLIN or Task Order: 

(1)  The fixed price (of both the entire CLIN or Task Order and of the current cumulative amount of 

funds allotted to the CLIN or Task Order at any time during contract performance) is not subject 

to any adjustment on the basis of the Contractor’s cost experience; 

(2)  The Contract places the maximum risk and full responsibility on the Contractor for all costs and 

resulting profit or loss; and 

(3)  If the Government meets the entire Planned Funding Schedule: 

(i)  The cumulative amount of funds allotted will equal the CLIN’s or Task Order’s fixed-price; 

and 

(ii)  The Contractor must provide the work the contract requires for the CLIN or Task Order. 

(d)  The fixed price for each CLIN or Task Order is listed in Section B of this Contract. 

(e)  The Planned Funding Schedule for each CLIN or Task Order is in paragraph (n) of this Clause. 

The sum of the planned funding for each CLIN or Task Order equals the fixed-price of the CLIN or 

Task Order. 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION B 

SOLICITATION NO. 89303319REM000047 

B-12 

(f)  The Actual Funding Schedule for each CLIN or Task Order is in paragraph (o) of this clause. 

It specifies the actual amount of funds allotted and presently available for payment by the 

Government separately for Task Orders issued under CLIN 00001, and the work to be performed for 

the funds allotted. 

(1)  The Contractor may bill against a CLIN or Task Order only after the Government has allotted 

funds to the CLIN or Task Order and the Contractor has delivered the services and earned 

amounts payable for the CLIN or Task Order. 

(i)  The Contractor may bill only the lower of the two preceding amounts, that is, the lower of 

allotted funds or amount payable. 

(ii)  If the Contractor does not perform the contract’s requirements for the CLIN or Task Order, 

it must return the amounts that it billed that the Government reimbursed. 

(g)  If during the course of this Contract the Government is allotting funds to a CLIN or Task Order per or 

earlier than the Planned Funding Schedule, this Contract to that point will be considered a simple 

fixed-price contract for that CLIN or Task Order regardless of the rate at which the Contractor is, or is 

not, earning amounts payable, and: 

(1)  The Government’s and the Contractor’s obligations under the contract for the CLIN or Task 

Order—with the exception that the Government’s obligation for the CLIN or Task Order is 

limited to the total amount of funds allotted by the Government to the CLIN or Task Order and 

similarly the Contractor is not authorized to continue work beyond the point at which the total 

amount payable by the Government equals the total amount allotted—will be as if the CLIN or 

Task Order were both fixed price and fully funded at time of contract execution, that is, the 

Contractor agrees that: it will perform the work of the Contract for that CLIN or Task Order; and 

neither the fixed-price for the CLIN or Task Order nor any other term or condition of the contract 

will be affected due to the CLINs or Task Orders being incrementally funded. 

(i)  The Contractor agrees, for example, if the Government allots funds to a CLIN or Task Order 

per or earlier than all of the funding dates in the Planned Funding Schedule for the CLIN or 

Task Order, the Government has met all of its obligations just as if the CLIN or Task Order 

were fully funded as of the time of contract execution and the Contractor retains all of its 

obligations as if the CLIN or Task Order were fully funded as of the time of contract 

execution, while at the same time the Contractor is not authorized to continue work beyond 

the point at which the total amount payable by the Government equals the total amount 

allotted to the contract; consequently, if the Contractor earns amounts payable at any time in 

performing work for the CLIN or Task Order that exceed the total amount of funds allotted 

by the Government to the contract for the CLIN or Task Order: 

(A) It (not the Government) will be liable for those excess amounts payable; 

(B) It will remain liable for its obligations under every term or condition of the contract; and 

(C)  If it fulfills all of its obligations for that CLIN or Task Order and the Government allots 

funds to the CLIN or Task Order equal to the CLIN’s or Task Order’s fixed price, the 

Government will pay it the fixed price for the CLIN or Task Order and no more. 

(ii)  The Contractor also agrees, for example, if the Government allots funds to a CLIN or Task 

Order by the first funding date in the Planned Funding Schedule, the Government has met all 

of its obligations up to that point in the contract as if the CLIN or Task Order were fully 

funded (that is, as if progress payments based on cost had been agreed to and had been made, 

or milestone payments had agreed to and been made, or etc.) and the Contractor retains all of 
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its obligations up to that point (such as meeting delivery schedules, maintaining quality, etc.) 

as if the CLIN or Task Order were fully funded; consequently, if the Government 

subsequently terminates the CLIN or Task Order it will pay the Contractor the lower of the 

following two amounts: the amount allotted by the Government to the CLIN or Task Order; 

or the amount payable per the Termination for Convenience (Fixed-Price) Clause of this 

Contract. 

(h)  The Contractor shall notify the CO in writing whenever it has reason to believe that the amount 

payable it expects to earn for the CLIN or Task Order in the next 60 days, when added to all amounts 

payable previously earned, will exceed 75 percent of the total amount allotted to the CLIN or Task 

Order by the Government. 

(1)  The notification is for planning purposes only and does not change any obligation of either the 

Government or the Contractor. 

(2)  The Contractor is not authorized to continue work beyond the point at which the total amount 

payable by the Government equals the total amount allotted to the CLIN or Task Order. 

(3)  The Government may require the Contractor to continue performance of that CLIN or Task Order 

for as long as the Government allots funds for that CLIN or Task Order sufficient to cover the 

amount payable for that CLIN or Task Order. 

(i)  If the Government does not allot funds to a CLIN or Task Order per or earlier than its Planned 

Funding Schedule, the Contractor will be entitled to an equitable adjustment and: 

(1)  The Government’s maximum obligation, including any termination obligation, to reimburse the 

Contractor remains limited to the total amount of funds allotted by the Government to the 

contract for that CLIN or Task Order; 

(2)  The Contractor is not authorized to continue work beyond the point at which the total amount 

payable by the Government, equals the total amount allotted to the contract; 

(3)  If the Government subsequently terminates the CLIN or Task Order, it will pay the Contractor the 

lower of the following two amounts: the total amount of funds allotted by the Government to the 

contract for the CLIN or Task Order; or the amount payable per the Termination for Convenience 

(Fixed-Price) clause of this contract. 

(j)  Except as required by either other provisions of this Contract specifically citing and stated to be an 

exception to this Clause, or by, among other things, terminations, change orders, equitable 

adjustments, or unilateral or bilateral contract modifications specifically citing and stated to be an 

exception to this Clause, for either CLIN or Task Order: 

(1)  The Government is not obligated to reimburse the Contractor in excess of the total amount 

allotted by the Government to this contract for the CLIN or Task Order; and 

(2)  The Contractor is not obligated to continue performance under this Contract related to the CLIN 

or Task Order or earn amounts payable in excess of the amount allotted to the Contract by the 

Government until the CO notifies the Contractor in writing that the amount allotted by the 

Government has been increased and specifies an increased amount, which shall then constitute 

the total amount allotted by the Government to the CLIN or Task Order. 

(k)  No notice, communication, or representation in any form, including, among other things, change 

orders, equitable adjustments, or unilateral or bilateral contract modifications, other than that 

specified in this clause, or from any person other than the CO, shall affect the amount allotted by the 

Government to this contract for a CLIN or Task Order, which will remain at all times the 
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Government’s maximum liability for a CLIN or Task Order. In the absence of the specified notice, 

the Government is not obligated to reimburse the Contractor for any amounts payable earned for a 

CLIN or Task Order in excess of the total amount allotted by the Government to this contract for a 

CLIN or Task Order, whether earned during the course of the contract or as a result of termination. 

(l)  Change orders, equitable adjustments, unilateral or bilateral contract modifications, or similar actions 

shall not be considered increases in the Government’s maximum liability or authorizations to the 

Contractor to exceed the amount allotted by the Government for a CLIN or Task Order unless they 

contain a statement increasing the amount allotted. 

(m) Nothing in this Clause shall affect the right of the Government to terminate this Contract for 

convenience or default. 

(n)  Planned Funding Schedule: 

The following table and requisite information shall be inserted by the Government in each fixed-

priced Task Order to account for incrementally funded FFP CLINs: 

CLIN [TBD in each Task Order] (Table B-3): 

Table B-3. CLIN to be Determined by Each Task Order 

CLIN Date 

Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative 

Funds To Be 

Allotted 

Cumulative 

Work To Be 

Accomplished 

      

 

(o)  Actual Funding Schedule: 

The following table and requisite information shall be inserted by the Government in each fixed-

priced Task Order to account for incrementally funded FFP CLINs: 

CLIN [TBD in each Task Order] (Table B-4): 

Table B-4. CLIN to be Determined by Each Task Order 

CLIN Date Funds Allotted 

Work To Be 

Accomplished 

Cumulative 

Funds Allotted 

Cumulative 

Work To Be 

Accomplished 
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ORR CLEANUP CONTRACT OVERVIEW AND OBJECTIVES 

Background 

Since its inception in 1943, the U.S. Department of Energy (DOE) Oak Ridge Reservation (ORR)’s Y-12 

National Security Complex (Y-12), Oak Ridge National Laboratory (ORNL), and East Tennessee 

Technology Park (ETTP) sites have supported a variety of DOE missions including weapons 

development and production, science and energy research, and isotope and nuclear fuel production. Today 

Y-12 and ORNL are enduring sites performing key DOE missions. Y-12, managed and operated by 

DOE’s National Nuclear Security Administration (NNSA), processes and stores uranium to maintain the 

nation’s nuclear stockpile and provide fuel for the U.S. Nuclear Navy. ORNL, managed and operated by 

DOE’s Office of Science, is the nation’s largest multi-program science and energy laboratory. As cleanup 

is completed, portions of ETTP are being transitioned to a commercial industrial park to support the 

regional economy.  

Environmental liabilities from past DOE Oak Ridge activities remain to be addressed. To reduce risk, 

hundreds of excess contaminated facilities at Y-12 and ORNL must be demolished and sites with 

contaminated environmental media require remediation. Mercury is the prevalent legacy contaminant at 

Y-12, but beryllium, uranium, and other chemicals are also present. ORNL excess facilities are 

contaminated with a variety of radioactive isotopes, including transuranics, as well as other chemicals. 

Y-12 and ORNL also include DOE’s Office of Environmental Management (EM) operating facilities that 

support waste treatment and disposal and environmental compliance. Upon completion of 

decontamination and demolition (D&D) activities at ETTP, most of the site will be privately owned. 

However, DOE will retain responsibility for the remaining environmental media cleanup, post-closure 

monitoring and care, and historic preservation. 

The mission of DOE’s Oak Ridge Office of Environmental Management (OREM) is to complete cleanup 

of the ORR to protect the region’s health and environment, make clean land available for future use, and 

enable vital DOE missions in science, energy, and national security. OREM’s mission supports DOE 

strategic goals to advance America’s sciences, energy security, and economic growth while minimizing 

the nation’s environmental and national security threats.  

Contract Purpose and Objectives 

One of DOE’s strategic goals is to clean up the nation’s Manhattan Project and Cold War legacies in 

compliance with laws and regulations. To accomplish this goal, DOE must reduce its environmental 

liabilities through accelerated cleanup of high-risk areas, thereby reducing risk and financial liability  

and returning land for its projected future use. This will be accomplished in a manner that is protective  

of human health and the environment.  

The purpose of the ORR Cleanup Contract is to achieve maximum measurable results in advancing 

environmental cleanup requirements on the ORR at the best value to the U.S. taxpayer. This Performance 

Work Statement (PWS) includes DOE’s desired outcomes and related end states to progress towards 

ORR cleanup completion during the period of performance.  

The Contractor is responsible for the performance of the scope under the Contract, including defining the 

specific methods, innovations, and graded approaches for accomplishing all work to be performed and 

managing, integrating, and executing work described in this PWS. DOE’s goal is to optimize scope 

completion, cost, and schedule associated with performance of all work in compliance with all applicable 

requirements. The work often involves accessing classified information, up to and including Secret 

Restricted Data level and category and/or special nuclear material, both of which require access 
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authorizations (clearances).  Therefore, the contractor must possess a facility clearance before access 

authorizations may be granted. 

The Contractor shall comply with the Federal Facility Agreement (FFA); the Oak Ridge Reservation Site 

Treatment Plan; approved Records of Decision (RODs) and other Comprehensive Environmental 

Response, Compensation, and Liability Act of 1980, as amended (CERCLA) decision documents; and 

other applicable regulatory requirements. Hazardous Waste Operations and Emergency Response 

(HAZWOPER) requirements apply to certain facilities/areas as specified in 29 Code of Federal 

Regulations (CFR) 1910.120. 

Accelerated cleanup (i.e., accomplishing cleanup faster and more efficiently than planned) is a 

cooperative undertaking that requires the Contractor and the Government to seek innovative approaches 

to achieve the end states. Streamlining processes, eliminating non-value-added requirements, and 

identifying efficiencies and performance improvements are critical to accomplishing accelerated cleanup. 

The Contractor shall, throughout the Contract period of performance, seek to reduce non-value-added 

requirements and processes that impede progress and identify efficiencies and performance improvements 

that reduce the actual cost and/or improve the schedule for the work.  

Description of Performance Requirements  

Scope Summary and Work Authorization 

The overall scope of this Contract includes the following: 

(a) Transition: Transition includes activities for the incoming transition from the ETTP Cleanup 

Contract to the ORR Cleanup Contract and the outgoing transition to the follow-on contractor. 

(b) Cleanup: Cleanup of the ORR encompasses preparation for demolition and/or demolition of 

numerous facilities and remediation of environmental media at ETTP, ORNL, and Y-12. Cleanup 

includes disposal of all associated wastes.  

(c) Construction and/or Startup of Mission Support Facilities: Complete Phase 1 construction and 

initiate operation of the Environmental Management Disposal Facility (EMDF), and complete 

commissioning of the Outfall 200 Mercury Treatment Facility (MTF) at Y-12. 

(d) Operations: 

(1) Liquid and Gaseous Waste Operations (LGWO): Operate and maintain LGWO facilities to 

dispose of ORNL and OREM liquid and gaseous wastes and ensure reliability of these essential 

systems and services. 

(2) Transuranic Waste Debris Storage and Shipment Support: Manage OREM’s remaining 

transuranic (TRU) waste inventory and support shipments to the Waste Isolation Pilot Plant 

(WIPP). 

(3) Surveillance and Maintenance of EM-owned Facilities and Sites at ORNL and Y-12: Maintain 

OREM’s excess contaminated facilities and sites to ensure a safe and stable condition that 

minimizes risks pending facility demolition and/or site remediation.  

(4) CERCLA Disposal Facilities and ORR Landfills: Operate and maintain disposal facilities to 

ensure efficient disposal of cleanup debris and other wastes. 

(5) Outfall 200 MTF Operations: Operate and maintain the newly constructed MTF to reduce 

mercury contamination in Y-12 surface waters. 
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(6) ETTP Site Closure, Historic Preservation, and Environmental Monitoring: Complete closure of 

ETTP as a DOE site and implement environmental monitoring responsibilities. Complete historic 

preservation commitments. 

The scope in the PWS will be authorized by Task Orders that will be defined and individually negotiated 

before and/or during the Contract period of performance.  

The Contractor is responsible for managing, integrating, and executing the work described in this PWS as 

authorized through Task Orders. The Contractor shall provide all personnel, facilities (office space, 

change houses, etc.), equipment, materials, services, and supplies required to complete the Contract work 

scope, except for the items identified as government-furnished services and information as described in 

Section J, Attachment J-8, Government-Furnished Services and Information. The permanent duty station 

for employees and subcontractors who are permanently assigned to this Contract is located on the Oak 

Ridge Reservation or in Oak Ridge, TN.   

The ORR Cleanup Contract scope contains both capital and non-capital asset acquisition projects and 

activities. The Contractor shall be responsible for the integration and management of all projects and 

subprojects. The Contractor shall maximize efficient and cost-effective methods for completing the work 

scope. The Contractor shall be the single point of accountability for the ORR Cleanup Contract activities, 

safety and quality assurance programs, interface with ORNL and Y-12 site contractors, and project 

management in the performance of this Contract, including any subcontracts. The Contractor shall 

develop a regulatory approach for all work under this Contract and ensure regulatory approval is obtained 

for any related changes to regulatory requirements prior to their execution. 

Some of the facilities included in this ORR Cleanup Contract scope may currently be the responsibility of 

DOE program offices other than EM and/or other contractors, including but not limited to the facilities 

identified in  (See Attachment C-1, Facility and Site List). The Contractor shall support transfer and/or 

accept operational responsibility for these facilities to support execution of the work. Likewise, certain 

facilities currently included in the Contract scope may be transferred to other DOE program offices. The 

Contractor will be performing Contract scope in environments where other DOE contractors are engaged 

in activities that are not controlled by the Contractor’s programs and procedures (e.g., work planning and 

control, safety and health). The Contractor shall develop interface documents with other DOE contractors, 

as needed, to support transition, stipulate respective roles and responsibilities, and define services to be 

provided by other DOE contractors. Interfaces and roles and responsibilities are summarized in Section J, 

Attachment J-3, Site Services and Interface Requirements. The Contractor shall interact in such a way as 

to avoid or minimize impacts to the successful performance of the scope under the Contract and to 

programmatic site mission operations and activities.  

In the performance of this Contract, the Contractor shall comply with all applicable laws, regulations, 

permits, and DOE Directives (including invoked Technical Standards), including but not limited to those 

identified in Section J, Attachment J-2, Requirements Sources and Implementing Documents. The 

Contractor shall also comply with all CERCLA decision documents in effect for the ORR while 

conducting the authorized scope of work. 

The Contractor shall support OREM in achieving its goals, as described in the DOE Office of 

Environmental Management Annual Performance Agreement in effect during the period of performance.    

C.1 Contract Transition  

C.1.1 Incoming Transition 

The contract transition period is estimated to be 90 days. The first day of the Transition Period will be the 

effective date of the transition task order. DOE will issue a Notice to Proceed, identifying the effective 
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date of the transition task order. During the transition period, the Contractor shall perform those activities 

that are necessary to transition work from the previous ETTP contractor in a manner that: (1) ensures that 

all work for which the Contractor is responsible under the contract is continued without disruption; (2) 

provides for an orderly transfer of resources, responsibilities, and accountability from the previous 

contractor; and (3) provides for the ability of the Contractor to perform the work in an efficient, effective, 

and safe manner. Workforce transition shall be managed in accordance with the requirements of 

applicable Section H Contractor Human Resource Management clauses. 

The Contractor shall establish the necessary logistical support (office space, computers, telephone, etc.) to 

execute the 90-day transition period (estimated) and shall ensure all necessary personnel, including key 

personnel for the Contractor, are available during the transition period, unless specifically directed 

otherwise by the Contracting Officer (CO). All key personnel shall be assigned full-time to their 

respective positions and shall meet the requirements detailed in Section H.44, Key Personnel. 

The desired outcome is the readiness to assume full responsibility for OREM facilities and activities for 

execution of subsequent Task Orders upon direction by the Contracting Officer (CO). 

As authorized by Task Order 1, the Contractor shall perform the activities necessary to declare readiness 

to assume responsibility for the following:  

 Facilities and, activities and in-process work documented in Task Orders 2 and 3 

 In-process work not included in Task Orders 2 and 3  

 Incumbent contractor’s subcontracted work as deemed necessary 

 Workforce in accordance with the requirements of Section H of this Contract 

Within 15 days after a Notice to Proceed, the Contractor shall submit a Transition Plan for DOE approval 

that provides sufficient detail for all transition activities, including but not limited to: a description of all 

necessary transition activities, ; a list of the organizations involved, and; a transition spend plan and a 

transition schedule, including key milestones. ; earned value reporting during transition; Memoranda of 

Understanding (MOUs) with outside organizations; required utilities; and other transition activities 

such as acquisition of necessary equipment, hiring and training of personnel, and development or 

revisions of required plans and procedures.  The Contractor is responsible for performing due diligence 

to ensure that all transition activities are identified and completed during the transition period (see Task 

Order 1, Section J, Attachment J-7, Contract Deliverables). 

The list below includes the major elements necessary for transition of the Contract, but does not include 

all transition requirements. The following items shall be addressed in the Transition Plan: 

(a) Public Release Statement: Within 72 hours following the effective date of the Contract Transition 

Task Order, the Contractor shall release on its own website a brief Executive Summary of its offer 

including the following elements: 

(1) Name of Contractor including the identification of teaming partners and subcontractors, and a 

description of the experience that each party brings to the project 

(2) Summary/description of Contractor’s management approach 

(3) Organizational structure and identification of key personnel 

(4) Contractor performance commitments 

(5) Brief overview of Contractor’s work on similar projects 

(6) Commitments to the community 
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(7) Commitments to small business subcontracting (if applicable) 

(b) Implementation of Human Resources Management Requirements:  The Contractor’s Transition 

Plan required above shall include a description of the Contractor’s implementation of human resource 

management consistent with requirements as described in Section H, clauses H.4 through H.7, 

including: 

(1) Expected workforce composition and any immediate or anticipated workforce restructuring 

(2) Identification of any existing issues under the National Labor Relations Act and the Contractor’s 

plan for engaging with labor representatives 

(3) A schedule for preparation and submission of any bargaining parameters requests 

(4) Identification of any prevailing wage requirements, including requirements under Section 4(c) of 

the Service Contract Labor Standards statute as well as National Labor Relations Act 

requirements regarding determination of wages and benefits 

(5) Descriptions of processes for handling labor standards determinations for work packages 

(6) Definition of obligations regarding pension and post-retirement benefit plans 

(7) A plan for identification and resolution of any legal issues regarding the above, including the 

Contractor’s plan for engaging outside counsel as needed 

(8) A plan for communicating and engaging with DOE on these matters 

(c) Inter-contractor Ordering and Financial Agreements:  The Contractor shall develop the inter-

contractor ordering and financial agreements necessary to support transition and Contract 

performance, and will be responsible for the costs incurred under these agreements. 

(d) Programs and Procedures:  To ensure continuity of operations, the Contractor may adopt, as 

applicable, the incumbent contractors’ programs and procedures at the effective date of the transition 

task order (e.g. Safety Analysis Reports (SAR), Technical Safety Requirements (TSR), operating 

procedures, etc.), provided the Contractor has formally reviewed the programs and procedures to 

ensure compliance with contract requirements, current regulatory requirements, DOE Orders and 

directives, and the Contractors’ organizational roles and responsibilities. The Contractor shall revise 

those programs and procedures it deems necessary, provided the programs and procedures remain in 

compliance with DOE requirements, and shall maintain its plans, procedures, programs, etc. in 

accordance with this PWS. Any Programs and Procedures that are adopted shall be updated to the 

new Contractor’s organization within the first year of the effective date of the contract.  

(d) Performance Measurement Baseline (PMB):  The Contractor shall submit an initial PMB in 

accordance with Section C.6.1.1, sub-section Performance Measurement Baseline, paragraph (f); and 

Task Order 1, Section J, Attachment J-7, Contract Deliverables. 

(e) Status Reports – Transition Activities:  The Contractor shall provide weekly status reports of 

transition activities to DOE. The Contractor shall establish routine status meetings with DOE and 

affected contractors to review transition activities and issues (see Task Order 1, Section J, Attachment 

J-7, Contract Deliverables). 

(f) Government-owned Property:  All real and personal property currently accountable to the 

incumbent contractor for contract performance will be provided to the Contractor. During the 

transition period, an inventory record of such property in the DOE Facilities Information 

Management System (FIMS) and the incumbent contractor’s personal property databases will be 
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provided to the Contractor. Specifically, the following property acceptance requirements will be 

implemented: 

(1) The Contractor shall perform a joint comprehensive physical inventory with the incumbent 

contractor of all accountable high-risk and sensitive property, as defined in CFR Title 41, Chapter 

109, during the transition period, and shall accept full accountability for the high-risk and 

sensitive property at the end of transition. 

(2) At the end of transition, the Contractor shall accept transfer of accountability for the remaining 

government-owned real and personal property not covered under paragraph (1), based on existing 

inventory records on an as-is, where-is basis, or shall perform a wall-to-wall inventory within the 

transition period of the Contract. At the discretion of the Contractor, a review of existing 

inventory records may be performed during transition. Any discrepancies with the existing 

inventory records shall be reported to the Contracting Officer (CO).  If the physical inventory is 

not accomplished within the allotted time frame, the previous contractor's records will become 

the inventory baseline. 

(3) Once the Standard Form 122, Transfer Order – Excess Personal Property, is completed and 

approved by the CO/Organizational Property Management Officer, the Contractor shall assume 

responsibility and liability for subsequent losses and damages. 

(g) DOE Safeguards and Security (S&S) Survey:  During the transition period and prior to assuming 

control and responsibility for S&S responsibilities, the Contractor shall be subject to a DOE S&S 

initial survey conducted in accordance with DOE Order 470.4B, Safeguards and Security Program. 

The results of the survey shall be documented and shall form the basis for DOE authorization to 

assume S&S responsibilities, in particular responsibility for special nuclear material. Following a 

satisfactory survey and upon CO direction, the Contractor shall assume responsibility for all 

applicable S&S resources, materials, facilities, documents, and equipment. 

(h) Identification of Material Differences:  During the transition period, the Contractor shall identify 

any material differences between the systems, facilities, waste sites, property, and services described 

in Task Orders 2 and 3, and in-process work not included in Task Orders 2 and 3, as well as actual 

conditions. The Contractor shall prepare and submit a Statement of Material Differences (see Section 

J, Attachment J-7, Contract Deliverables). If the CO determines the Statement of Material 

Differences requires revisions to the Contract or Task Order(s), the CO may issue a change order to 

reconcile the material differences.  

(i)(h) Legal Management Transition:  The Contractor shall ensure all legal management activities are 

addressed pursuant to the Section H clause Legal Management and 10 CFR Part 719. 

(j)(i) Communication of Contractor’s Approach:  The Contractor shall communicate its approach 

and commitments for accomplishing the scope of the Contract to workers, federal staff, stakeholders, 

and other interested entities during the transition period.  

(k)(j) Graded Approach:  The Contractor shall submit a Graded Approach for Implementation of 

Contract Requirements Plan for DOE approval to streamline processes, apply a graded approach, and 

identify efficiencies and performance improvements (e.g., DOE directives, regulations, and others) 

that are critical to accomplishing the site mission. The plan shall include a review and 

recommendations of changes to the current site standards and implementing procedures for 

eliminating requirements and/or streamlining processes. The Contractor shall interface with the other 

site contractors on proposed changes, as necessary. 
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(l)(k) Task Order Proposals: During transition, DOE may will request Task Order proposals that are 

compliant with Federal Acquisition Regulation Subpart 15.4 (see Task Order 1, Section J, Attachment 

J-7, Contract Deliverables). The CO will provide direction as applicable regarding these Task Orders. 

and will establish time frames for submission of additional Task Order proposals. 

(m)(l) Design Authority:   

(1) The Contractor shall review the preliminary EMDF design with the incumbent contractor such 

that the Contractor assumes Design Authority responsibilities at the conclusion of the transition 

period.  

(2) The Contractor shall review the final DOE-approved design for the Outfall 200 MTF, approved 

design changes, and construction progress with the incumbent contractor such that the Contractor 

assumes Design Authority responsibilities at the conclusion of the transition period. 

(n)(m) Declaration of Readiness:  The Contractor shall submit a Declaration of Readiness to Execute 

the Contract to the CO, prior to the end of transition, that indicates the Contractor’s readiness to 

assume responsibility for execution of the Contract upon CO direction. The Contractor shall also 

identify any post-transition activities that are required to be completed (e.g., notifications to outside 

agencies of transfer of co-operator responsibilities, completion of procedure updates). 

C.1.2 Outgoing Transition and Closeout 

The desired outcome is a seamless transition of full responsibility for OREM facilities and activities to a 

successor contractor. 

As authorized by Task Order, the Contractor shall perform those activities necessary to transition the 

work under this Contract to a successor contractor upon contract expiration: 

 Cooperate with the incoming contractor to ensure all work for which the Contractor is responsible 

under the Contract continues without disruption in an efficient, effective, and safe manner. 

 Provide for an orderly transfer of resources, responsibilities, and accountability from the 

Contractor. 

The Contractor shall provide a plan for closeout activities at least 60 days prior to Contract expiration or 

when directed by the CO. The Contractor shall also cooperate with and support the successor contractor’s 

phase-in plan. 

C.2 Post-Retirement Medical Benefits, Long-Term Disability, and Pension  

Contribution  

As authorized by Task Order, the Contractor shall: 

 Fund the post-retirement medical benefits for ORR EM workers retiring prior to April 1, 1998 in 

coordination with the NNSA Management and Operating (M&O) contractor at Y-12. 

 Manage and fund the post-retirement medical benefits for ORR EM workers retiring on or after 

April 1, 1998. 

 Manage and fund the long-term disability program for all ORR EM workers. 

In addition, the Contractor shall manage and fund the pension plan for Grandfathered Employees. 
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C.3 Cleanup  

The desired outcome is maximized completion of end-states for excess contaminated facilities and/or 

remediation of environmental media at Y-12, ORNL, and ETTP in a safe, efficient, and compliant manner 

in accordance with approved regulatory documents and DOE Directive requirements. Completion of end-

states shall maximize reduction of environmental liabilities and related risks. Desired outcomes for the 

cleanup scope (listed in C.3.1, C.3.2, and C.3.3) are expressed in terms of completion of some or all of the 

following cleanup end states:  

Characterization 

 

The desired outcome of this end state is a characterized facility with approved documentation (e.g., data 

quality objectives [DQOs], sampling and analysis plans, quality assurance plan, and waste handling plan 

pursuant to the FFA. The Contractor shall mobilize personnel and equipment and establish access 

controls. The Contractor shall ensure worker and environmental safety and health through monitoring and 

protection. 

Characterization work includes, but is not limited to the following activities as necessary or required:  

 DQO preparation for the specific waste streams in accordance with U.S. Environmental 

Protection Agency (EPA) QA/G-4 (EPA/600/R-96/055) guidance or equivalent as required by 

DOE Order 435.1  

 Identifying and evaluating historical documents and conducting interviews, as necessary, to 

develop documentation in support of process knowledge to support sampling decisions 

 Presenting the DQO, including proposed sampling methods and locations, to Potential 

Responsible Parties or appropriate stakeholders and obtaining agreement 

 Developing project-specific sampling and analysis plans and quality assurance plans to document 

agreed-upon sampling methods and locations (via the DQO sessions) for the specific waste 

streams  

 Preparing sampling and analysis plans in accordance with approved DQOs, EPA protocols, 

and approved FFA documentation  

 Ensuring the sampling and analysis plans describe a phased approach for collecting data to 

satisfy the waste acceptance criteria (WAC) of the intended disposal facility  

 Preparing the project-specific waste handling plan for pre-demolition and demolition waste 

 Collecting random and biased (as needed) physical, structural, debris, soil, and slab samples using 

standard EPA protocols for sample collection methodologies and analytical test methods as 

specified in EPA Guidance SW-846, Test Methods for Evaluating Solid Waste: Physical/ 

Chemical Methods  

 Performing surface scans and direct measurements to support radiological safety or 

characterization requirements as applicable  

 Ensuring all commitments are completed as specified in applicable EPA and FFA protocols and 

approved documentation  

 Performing a data quality assessment briefing with DOE to demonstrate that sample analytical 

results meet WAC for the intended disposal facility  

 Ensuring that sample analytical results are properly formatted to allow direct transfer into DOE 

data management systems such as Oak Ridge Environmental Information System (OREIS), 

Project Environmental Measurements System (PEMS), and others 
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 Performing and coordinating field oversight and field technical support associated with 

characterization activities  

Preparation for Demolition 

 

The desired outcome of this end state is a facility ready for demolition that no longer requires regular 

personnel access (i.e., condemned with no further entry authorized). Preparation for demolition activities 

should be conducted in accordance with standard industry practices and should include the compliant 

disposition of all wastes generated. 

Preparation for demolition work includes, but is not limited to the following activities as necessary or 

required:   

 Mobilization of personnel and equipment and establishment of access controls 

 Ongoing characterization to ensure protection of worker health and safety 

 Worker and environment safety and health, monitoring, and protection equipment and plans 

 Removal of legacy material 

 Deactivation and isolation of utility systems 

 Abatement, removal, and disposition of hazardous materials (e.g., fluids, asbestos, universal 

wastes, and other Resource Conservation and Recovery Act [RCRA] wastes) 

 Stabilization of pipes, ducts, and equipment including venting, purging, and draining 

 Decontamination or stabilization of surface contaminants (e.g., mercury in walls may require 

stabilization or passive extraction prior to demolition, beryllium may be stabilized with a fixative 

prior to invasive work, and radioactive contamination may be managed with a fixative spray) 

 Removal and disposal of process equipment 

 Ensuring proper management and disposal of any classified information, material, equipment, or 

waste 

 Preparation of Critical Decision (CD) documentation to obtain DOE approvals as required by 

DOE Order 413.3B prior to initiating demolition; the Contractor shall define a sound engineering 

approach to demolition and waste management in order to develop a defensible baseline and 

obtain funding approval. 

Demolition 

 

The desired outcome of this end state is a facility footprint cleared, stabilized, and prepared for 

subsequent environmental media remediation or future use. Demolition includes the disposition of all 

wastes generated during these activities. 

The Contractor shall complete facility demolition in a safe and environmentally sound manner and in 

accordance with DOE and other regulatory requirements. Facility demolition activities include, but are 

not limited to: 

 Mobilization of personnel and equipment and establishment of access controls 

 Implementation of plans and procedures for worker and environmental safety and health, 

monitoring, and protective equipment 

 Waste segregation and packaging 

 Hazardous and radioactive contaminant control throughout decontamination and demolition, 

packaging, and disposal activities 
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 Removal and disposition of structural, non-friable asbestos (e.g., transite siding) 

 Preparations for decontamination, dust suppression, and stormwater runoff and containment 

 Preparations and protection of surrounding environmental media during building demolition  

(e.g., protection of soils from releases of mercury during building demolition) 

 Capture, storage, and treatment of contaminated contact water (e.g., decontamination fluids, 

stormwater that contacts waste or debris and becomes contaminated) 

 Completion of necessary characterization to determine whether remediation of soils under the 

building is required prior to slab removal 

 Demolition of structures 

 Removal of building slabs; however, DOE may determine that the slabs should remain for a 

future remedial action prior to removal 

 Size reduction and segregation of demolition material, if necessary 

 Site stabilization and decontamination and stabilization of any remaining building slabs in 

accordance with regulatory agreements 

 Preparation of the required waste profiles, transportation documentation, and any other required 

documents to allow for waste treatment, storage, or final disposal 

 Loading, hauling, and disposition of all materials and debris in accordance with the DOE-

approved Waste Management Program Plan’s waste disposition hierarchy 

 Removal and demobilization of site operations, support facilities, fencing, and equipment 

 Submission of required DOE Order 413.3B and regulatory progress and completion documents 

and FIMS update 

Opportunities exist to reduce the cost and/or risk presented by facility demolition. Careful planning and 

execution should be performed to minimize the generation of contaminated waste (e.g., mercury). 

The Contractor shall apply lessons learned from across the DOE Complex when considering open air 

demolition to ensure proper controls are implemented for protecting human health and the environment, 

complying with applicable regulations, and preventing the spread of contamination. This is particularly 

important as certain facilities are contaminated with highly mobile hazardous contaminants (e.g., 

beryllium, mercury, transuranics) and demolition will take place on operating Y-12 and ORNL sites in 

close proximity to mission critical facilities and activities with personnel not otherwise related to the 

Contractor’s activities. 

Management and treatment of stormwater, contaminated water, and dust suppression water during 

demolition activities may be required; this could be provided by the Outfall 200 MTF, ORNL LGWO, 

and/or other water management and treatment systems. Suppression of the groundwater table during 

demolition should be considered, as necessary. The Contractor shall plan for proper control of hazardous 

and radioactive contaminants.  

The Contractor shall plan and obtain DOE and regulatory approval of waste disposal paths and decisions 

regarding disposition of building slabs.  

Environmental Media Remediation  

 

The desired outcome for this end state is remediated soil or water that meets regulatory requirements and 

enables transfer of remediated areas for reuse. Environmental media remediation may include removal of 

slabs and subsurface structures (as determined by DOE); soil treatment; soil excavation and disposal; and 

surface and groundwater monitoring and/or treatment systems in accordance with approved regulatory 
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decision documents. Characterization of soils, subsurface structures, and other environmental media 

should be completed to determine and support approvals of disposition paths. Prior characterization may 

have been completed in some instances. Existing data should be evaluated to determine data gaps that will 

be addressed through limited characterization during these activities.  

The scope includes DQO meetings between DOE and the regulatory parties to determine the 

characterization data requirements, the media sampling and analysis plan, and the quality assurance 

project plan. The FFA primary documents (i.e., remedial action work plan and waste handling plan) 

remediation data shall be archived in the OREIS database as required by the FFA.  

Excavated contaminated soils should be disposed of in the most cost-effective manner feasible after 

consideration and selection of treatment and/or disposal options in accordance with the DOE-approved 

Waste Management Program Plan’s waste disposition hierarchy. The accumulation of stormwater within 

excavated areas should be avoided (e.g., by filling in areas as soon as practicable). Groundwater seepage 

and any collected stormwater from excavated areas should be sampled for contamination and, depending 

on sampling results, managed per applicable regulatory requirements. 

Isolation technologies may offer comparable environmental protection at lower cost and should be 

evaluated and implemented as appropriate. The Contractor shall obtain the necessary regulatory approvals 

in the treatment decision-making process, during the development of waste handing plans, and regarding 

design parameters for soil and sediment remedial actions.  

C.3.1 ORNL Cleanup   

As authorized by Task Order, the Contractor shall perform cleanup (characterization, preparation for 

demolition, demolition, and environmental media remediation) including but not limited to the ORNL 

facilities, complexes, and areas listed below. Cleanup shall be performed in accordance with the 

following regulatory documents, as applicable, and may be modified by subsequent regulatory 

agreements or requirements. 

 Record of Decision for Interim Actions in Bethel Valley, Oak Ridge, Tennessee  

(DOE/OR/01-1862&D4) 

 Record of Decision for Interim Actions for the Melton Valley Watershed at the Oak Ridge 

National Laboratory, Oak Ridge, Tennessee (DOE/OR/01-1826&D3)   

 Record of Decision for Interim Action to Remove Fuel and Flush Salts from the Molten Salt 

Reactor Experiment Facility at the Oak Ridge National Laboratory, Oak Ridge, Tennessee 

(DOE/OR/02-1671&D2) 

For additional details, refer to Table 1 of Attachment C-1, Facility and Site List. 

C.3.1.1 3026 Hot Cells  

The 3026 Hot Cells area is administratively separated into two sections: 3026-C and 3026-D. Two 

concrete pedestals remain on the 3026-C slab; the slab and pedestals will be removed as part of 

environmental media remediation. Two hot cell structures remain on the 3026-D slab: the Storage and 

Sorting Cell and the East Cell Bank. The desired outcome is demolition of the 3026-D hot cell structures 

to the slab with the footprint cleared and the slab stabilized and prepared for subsequent environmental 

media remediation or future use. This cleanup will be accomplished through the following end states, as 

described in Section C.3: 

C.3.1.1.1 3026 – Characterization 

C.3.1.1.2 3026 – Preparation for Demolition  
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C.3.1.1.3  3026 – Demolition  

C.3.1.2 3038 Facility 

The desired outcome is demolition of the 3038 Radioisotope Laboratory, including hot cells, with a 

footprint cleared, stabilized, and prepared for subsequent environmental media remediation or future use. 

This cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.1.2.1 3038 – Characterization  

C.3.1.2.2 3038 – Preparation for Demolition  

C.3.1.2.3  3038 – Demolition  

C.3.1.3 Bethel Valley Isotopes Area Facilities   

The Bethel Valley Isotopes Area Facilities (also known as Isotope Circle) include the following facilities 

and structures: 

 Building 3029, Radioisotope Production Laboratory-B 

 Building 3030, Radioisotope Production Laboratory-C 

 Building 3031, Radioisotope Production Laboratory-D 

 Building 3032, Radioisotope Production Laboratory-E 

 Building 3033, Radioisotope Production Laboratory-F 

 Building 3033A, Radioisotope Production Laboratory Annex 

 Building 3034, Radioisotope Area Services 

 Building 3036, Isotope Area Storage and Service Building 

 Facility 3093, Storage Cubicle for Krypton  

 3099 Storage Pad for Buildings 3031 and 3032 

 3109 Pressurized Off-gas System Filter Pit 

 3110 Isotopes Filter House 

 Building 3118, Radioisotope Production Laboratory-H 

 3126 Normal Off-gas System Charcoal Filter Pit 

 3139 Cell Ventilation Filters 

The desired outcome for the Bethel Valley Isotopes Area Facilities is demolition of all facilities with 

footprints cleared, stabilized, and prepared for subsequent environmental media remediation or future use. 

This cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.1.3.1  Isotopes Area – Characterization 

C.3.1.3.2 Isotopes Area – Preparation for Demolition  

C.3.1.3.3  Isotopes Area – Demolition 

C.3.1.4 Graphite Reactor Historic Preservation 

The Graphite Reactor includes the following facilities and structures: 

 Building 3001, Graphite Reactor (to be stabilized only, see below) 

 Underground Exhaust Ducts (for Buildings 3001, 3002, and 3003) (to be stabilized in place) 

The Oak Ridge Graphite Reactor is a National Historic Landmark and is part of the Manhattan Project 

National Historical Park. The desired outcome is for the Graphite Reactor and associated underground 
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exhaust ducts to be stabilized in place for historic preservation (not demolished). Stabilization scope 

includes characterization, abatement of hazardous materials and radiological contamination, and 

stabilization to enable public access as a museum facility. All activities conducted in the Graphite Reactor 

require careful coordination with DOE, the National Park Service, and the Tennessee State Historic 

Preservation Officer. 

C.3.1.5 Graphite Reactor Support Facilities 

The Graphite Reactor Support Facilities include the following facilities and structures: 

 Building 3002, Filter House for Graphite Reactor 

 Building 3003, Solid State Accelerator Facility 

 Building 3018, Cell Ventilation and Off-gas Exchange Stack  

The desired outcome for the Graphite Reactor Support Facilities is demolition of all facilities with 

footprints cleared, stabilized, and prepared for subsequent environmental media remediation or future use. 

This cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.1.5.1  Graphite Reactor Support – Characterization 

C.3.1.5.2 Graphite Reactor Support – Preparation for Demolition  

C.3.1.5.3  Graphite Reactor Support – Demolition 

C.3.1.6 Bethel Valley Bulk Shielding and Low Intensity Test Reactors Complex 

The Bethel Valley Bulk Shielding and Low Intensity Test Reactors Complex includes the following 

facilities and structures: 

 Building 3005, Low Intensity Test Reactor Facility 

 Building 3009, Pump House for Building 3010 

 Building 3010, Bulk Shielding Reactor 

 Building 3010A, Bulk Shielding Reactor Annex 

 Building 3080, Reactor Experiment Control Room 

 Building 3083, Neutron Spectrometer Station 1 and Neutron Flight Tube 

The desired outcome for the Bethel Valley Bulk Shielding and Low Intensity Test Reactors Complex is 

demolition of all facilities with footprints cleared, stabilized, and prepared for subsequent environmental 

media remediation or future use. This cleanup will be accomplished through the following end states, as 

described in Section C.3: 

C.3.1.6.1  Bulk Shielding and Low Intensity Test Reactor – Characterization 

C.3.1.6.2 Bulk Shielding and Low Intensity Test Reactor – Preparation for Demolition  

C.3.1.6.3  Bulk Shielding and Low Intensity Test Reactor – Demolition 

C.3.1.7 Oak Ridge Research Reactor Facilities 

The Oak Ridge Research Reactor Facilities include the following facilities and structures: 

 Building 3042, Oak Ridge Research Reactor 

 Building 3107, 25-meter Target House 
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The desired outcome for the Oak Ridge Research Reactor Facilities is demolition of all facilities with 

footprints cleared, stabilized, and prepared for subsequent environmental media remediation or future use. 

This cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.1.7.1  Oak Ridge Research Reactor – Characterization 

C.3.1.7.2 Oak Ridge Research Reactor – Preparation for Demolition  

C.3.1.7.3  Oak Ridge Research Reactor – Demolition  

C.3.1.8 3028 Facility  

The desired outcome is demolition of the 3028 Radioisotope Production Laboratory and associated hot 

cells with a footprint cleared, stabilized, and prepared for subsequent environmental media remediation or 

future use. This cleanup will be accomplished via the following end states, as described in Section C.3: 

C.3.1.8.1   3028 – Characterization 

C.3.1.8.2 3028 – Preparation for Demolition  

C.3.1.8.3  3028 – Demolition 

C.3.1.9 Bethel Valley Chemical Development Lab Facilities   

The Bethel Valley Chemical Development Lab Facilities include the following structures: 

 Building 4507, High Level Chemical Development Laboratory 

 Building 4556, Filter Pit for Building 4507 

The desired outcome for the Bethel Valley Chemical Development Lab Facilities is demolition of all 

facilities with footprints cleared, stabilized, and prepared for subsequent environmental media 

remediation or future use. This cleanup will be accomplished through the following end states, as 

described in Section C.3: 

C.3.1.9.1  Chemical Development Lab – Characterization 

C.3.1.9.2 Chemical Development Lab – Preparation for Demolition  

C.3.1.9.3  Chemical Development Lab – Demolition 

C.3.1.10 3515 Facility 

The desired outcome is demolition of the 3515 Fission Product Pilot Plant with a footprint cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.10.1  3515 – Characterization  

C.3.1.10.2 3515 – Preparation for Demolition  

C.3.1.10.3  3515 – Demolition 

C.3.1.11 3517 and Support Facilities 

The 3517 and Support Facilities include the following facilities and structures: 

 Building 3517, Fission Product Development Laboratory 

 3505-T1, Caustic Storage Tank (3505A)  

 3505-T2, Acid Storage Tank (3505B) 

 Building 3542, Storage Building for Buildings 3505 and 3517 

 3547, Cell Ventilation Roughing Filter for 3517 
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 3548, Cell Ventilation Filters for 3517 

 Building 3623, Flanders Filter House for Building 3517 

 Building 3624, Flammable Storage for Building 3517 

 K4489, Cooling Tower at 3517 

The desired outcome for the 3517 and Support Facilities is demolition of all facilities with footprints 

cleared and stabilized (including below-ground pipe tunnels and tank cell vaults; buildings will be 

demolished, including the foundation of the facilities, and soil will be removed to two feet below grade; 

some below-grade structures will have contents removed and will be grouted in place), and prepared for 

subsequent environmental media remediation or future use. This cleanup will be accomplished through 

the following end states, as described in Section C.3: 

C.3.1.11.1  3517 – Characterization 

C.3.1.11.2 3517 – Preparation for Demolition  

C.3.1.11.3  3517 – Demolition 

C.3.1.12 7500 Complex 

The 7500 Complex includes the following facilities and structures: 

 Building 7500, Homogeneous Reactor Experiment  

 7560, Liquid Low-level Radioactive Liquid Waste (LLLW) Condensate Tank for 7500 

 7562, LLLW Collection and Storage Tank for 7500 

The desired outcome for the 7500 Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.12.1  7500 – Characterization 

C.3.1.12.2 7500 – Preparation for Demolition  

C.3.1.12.3  7500 – Demolition 

C.3.1.13 2026 Complex 

The 2026 Complex includes the following facilities and structures: 

 Building 2026, Radioactive Materials Analytical Laboratory 

 Building 2101, Waste Management Organization Health and Hygiene Support 

 2026-CT, Cooling Tower for Building 2026 

 2026-ES, 2026 Filter Pit Exhaust Stack 

 2026-FP, 2026 Filter Pit and Enclosure 

 2032, Manhole 240 Monitoring Station 1 

 2099, Monitoring Control Station for Building 2026 

The 2026 Complex is expected to become part of this Contract’s scope under Section C.5.3.1 after the 

incumbent contractor completes uranium-233 processing activities. The desired outcome for the 2026 

Complex is demolition of all facilities with footprints cleared, stabilized, and prepared for subsequent 

environmental media remediation or future use. This cleanup will be accomplished through the following 

end states, as described in Section C.3: 
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C.3.1.13.1  2026 – Characterization 

C.3.1.13.2 2026 – Preparation for Demolition  

C.3.1.13.3  2026 – Demolition 

C.3.1.14 2525 Complex 

The 2525 Complex includes the following facilities: 

 Building 2525, Fabrication Department Shop A 

 Building 2547, General Machine Shop 

The desired outcome for the 2525 Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.14.1  2525 – Characterization 

C.3.1.14.2 2525 – Preparation for Demolition  

C.3.1.14.3  2525 – Demolition 

C.3.1.15 2528 Complex 

The 2528 Complex includes the following facilities and structures: 

 Building 2528, Coal Research Lab 

 Building 2528A, Melton Valley Storage Tanks Demonstration Facility 

The desired outcome for the 2528 Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.15.1  2528 – Characterization 

C.3.1.15.2 2528 – Preparation for Demolition  

C.3.1.15.3  2528 – Demolition 

C.3.1.16 3019 Complex 

The 3019 Complex includes the following facilities and structures: 

 Building 3017, Quality Services Division  

 Building 3019A, Radiochemical Development Facility 

 Building 3019B, High Level Radiation Analytical Lab 

 3020, Exhaust Stack 

 3091, Filter House  

 3100, Source and Special Materials Vault 

 3108, Filter House 

 3121, Off-gas Filter House for 3019A 

 3123, Level 2 Emergency Generator (80-3123) 

 3123-TK, Diesel Fuel Storage Tank (X188092) 

 Building 3130, Waste Operations Control Center 

 3130-80, Optional Standby Diesel Generator 
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 3130-TK, 3130 Diesel Fuel Storage Tank (X188035)  

 3131, Level 2 Backup Diesel Generator (X903131) 

 3131-TK, 3019 Diesel Fuel Storage Tank (X187992)  

 Building 3135, Sentry Post 8D 

 Building 3137, Surface Science Lab 

 Building 3145, Low-level Radioactive Waste (LLW) Collection Building 

 3146-80, Level 1 Emergency Generator (X190485) 

 3146-TK, Diesel Fuel Storage Tank (X187993) 

 Building 3160, Building 3019 Motor Control Center #1 and #2  

 Building 3161, Quality Services Division Storage Building  

 Building 3162, Quality Services Division Storage Building  

The 3019 Complex is expected to become part of this Contract’s scope under Section C.5.3.1 after the 

incumbent contractor completes uranium-233 processing activities. The desired outcome for the 3019 

Complex is demolition of all facilities with footprints cleared, stabilized, and prepared for subsequent 

environmental media remediation or future use. This cleanup will be accomplished through the following 

end states, as described in Section C.3: 

C.3.1.16.1  3019 – Characterization 

C.3.1.16.2 3019 – Preparation for Demolition  

C.3.1.16.3  3019 – Demolition 

C.3.1.17 7025 FacilityReserved 

The desired outcome is demolition of the 7025 Tritium Target Preparation Facility with a footprint 

cleared, stabilized, and prepared for subsequent environmental media remediation or future use. This 

cleanup will be accomplished through the following end states, as described in Section C.3: 

 C.3.1.17.1  7025 – Characterization 

 C.3.1.17.2 7025 – Preparation for Demolition  

 C.3.1.17.3  7025 – Demolition 

C.3.1.18 Central Stack East Hot Cell Facilities Complex 

The Central Stack East Hot Cell Facilities Complex includes the following facilities and structures: 

 Building 3027, Dispatch Center 

 Building 3027A, Dispatch Center Level 1 (emergency) Generator 

 Building 3047, Isotope Technology Building 

 3047-CT, Cooling Tower for 3047 

 3047-GEN, Emergency Generator for 3047 

 3047-TK, Diesel Fuel Storage Tank for 3047 

 Building 3104, West Complex Maintenance Shop 

 Building 3127 LGWO Documentation Management Storage 

 Building 3129, Distributed Energy Communication and Control Annex for Building 3114 

 3154, Manhole 112 Monitoring Station 
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 3155, Manholes 114 and 234 Monitoring Station 

 3163, West Weather Port 

 3164, East Weather Port 

The desired outcome for the Central Stack East Hot Cell Facilities Complex is demolition of all facilities 

with footprints cleared, stabilized, and prepared for subsequent environmental media remediation or 

future use. This cleanup will be accomplished through the following end states, as described in  

Section C.3: 

C.3.1.18.1  Central Stack East Hot Cell – Characterization 

C.3.1.18.2 Central Stack East Hot Cell – Preparation for Demolition  

C.3.1.18.3  Central Stack East Hot Cell – Demolition 

C.3.1.19 Experimental Gas-cooled Reactor Complex 

The Experimental Gas-cooled Reactor (EGCR) Complex includes the following facilities and structures: 

 Building 7600, EGCR Containment Building 

 Building 7609, EGCR Stack Monitoring  

 Building 7610, Energy Systems Area Storage Building 

 7614, EGCR Exhaust Stack 

The desired outcome for the EGCR Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.19.1  EGCR – Characterization 

C.3.1.19.2 EGCR – Preparation for Demolition  

C.3.1.19.3  EGCR – Demolition 

C.3.1.20 Integrated Process Demonstration Facility  

The desired outcome for Building 7602, the Integrated Process Demonstration Facility, is a 

decontaminated facility prepared for re-use. This scope includes characterization, abatement of hazardous 

materials and radiological contamination, and stabilization to enable future re-use. 

C.3.1.21 Molten Salt Reactor Experiment Complex 

The Molten Salt Reactor Experiment (MSRE) Complex includes the following facilities and structures: 

 Building 7503, MSRE 

 7503A, Inactive LLLW Collection Tank 

 7503B, MSRE Septic Tank 

 Building 7507, Substores 

 Building 7507W, Storage Facility 

 Building 7509, MSRE Office Building 

 Facility 7511, Filter Pit for MSRE 

 Facility 7512, Stack for MSRE 

 Building 7514, Filter House for MSRE 

 Building 7516, Field Service Shop 
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 Building 7555, Diesel Generator House for MSRE 

The desired outcome for the MSRE Complex is for salt from Building 7503 to be removed and 

dispositioned and all facilities to be demolished with footprints cleared, stabilized, and prepared for 

subsequent environmental media remediation or future use. This cleanup will be accomplished through 

the following end states, as described in Section C.3: 

C.3.1.21.1  MSRE – Characterization 

C.3.1.21.2 MSRE – Preparation for Demolition  

C.3.1.21.3  MSRE – Demolition 

C.3.1.22 Tower Shielding Facilities Complex 

The Tower Shielding Facilities Complex includes the following facilities and structures: 

 Facility 7700, Four Tower Shielding Facility Towers 

 Facility 7700A, Tower Shielding Facility Big Beam Shield and Reactor Turret 

 Facility 7701, Tower Shielding Facility Pool 

 Building 7702, Control House, Tower Shielding Facility 

 Building 7703, Hoist House, Tower Shielding Facility 

 Building 7704, Control House, Tower Shielding Facility 

 Building 7705, Pump House, Tower Shielding Facility 

 Building 7706, Heat Exchanger (Tower Shielding Facility Cooler) 

 Building 7707, Battery House, Tower Shielding Facility 

 Building 7708, Reactor Shield Storage, Tower Shielding Facility 

 Facility 7716, Filter Pump House Main Pool 

 Building 7720, Tower Shielding Civil Defense Bunker 

 Facility 7760, Process Waste Collection Tank, Tower Shielding Facility 

The desired outcome for the Tower Shielding Facilities Complex is demolition of all facilities with 

footprints cleared, stabilized, and prepared for subsequent environmental media remediation or future use. 

This cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.1.22.1  Tower Shielding – Characterization 

C.3.1.22.2 Tower Shielding – Preparation for Demolition 

C.3.1.22.3  Tower Shielding – Demolition 

C.3.1.23 3544 Complex 

The 3544 Complex includes the following facilities and structures: 

 Building 3544, Process Waste Water Treatment Plant 

 3544A, Wastewater Treatment Facility 

 Building 3544B, Filter Press Building 

 Building 3518, Process Water Neutralization Plant 

 Building 3594, Waste Management Storage Building 
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The desired outcome for the 3544 Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.23.1  3544 – Characterization 

C.3.1.23.2 3544 – Preparation for Demolition  

C.3.1.23.3  3544 – Demolition 

C.3.2 C.3.1.24 Melton Valley Reactors and Other Facilities Decision Documents 

The Melton Valley Reactors and Other Facilities include the following facilities and structures: 

Reactors: 

 Experimental Gas-cooled Reactor Complex 

 Health Physics Research Reactor Complex 

 Homogeneous Reactor Experiment Complex  

 MSRE Complex 

Other facilities: 

 Hazardous Waste Materials Area 

 Melton Valley LGWO Complex 

 Solid Waste Storage Area (SWSA) 5 and 6 Complex 

 Shielded Transfer Tanks 

 Tower Shielding Facility Complex 

 Transuranic Waste Processing Complex (TWPC) 

 Waste Management Complex  

 Integrated Process Demolition Facility (decontamination only) 

The desired outcome for the Melton Valley Reactors and Other Facilities Decision Documents is to 

complete the ROD and Remedial Action Report. 

C.3.1.25 Melton Valley MSRE Salt Remedial ROD Explanation of Significant Differences 

The Melton Valley MSRE Salt Remedial ROD Explanation of Significant Differences includes the 

following facilities: 

 Building 7503 

The desired outcome for the Melton Valley MSRE Salt Remedial ROD Explanation of Significant 

Differences is to obtain an approved ROD and explanation of significant differences. 

C.3.1.26 Bethel Valley Groundwater ROD 

The desired outcome for the Bethel Valley Groundwater ROD is to obtain an approved ROD for the 

Bethel Valley Groundwater. 

C.3.1.27 ORR Non-watershed Sites ROD 

The desired outcome for the ORR Non-watershed Sites ROD is to obtain an approved ROD for the ORR 

Non-watershed Sites. 

C.3.1.28 Hot Storage Garden Demolition and Remedial Action 

The Hot Storage Garden includes the following facilities and structures: 
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 Building 3597, Hot Storage Garden 

The desired outcome for the Hot Storage Garden is demolition of all facilities with footprints cleared and 

stabilized and completion of environmental media remediation. This cleanup will be accomplished 

through the following end states, as described in Section C.3. 

C.3.1.28.1 Hot Storage Garden – Characterization 

C.3.1.28.2 Hot Storage Garden – Preparation for Demolition  

C.3.1.28.3 Hot Storage Garden – Demolition 

C.3.1.28.4 Hot Storage Garden – Remedial Action 

C.3.1.29 Melton Valley Waste Management Complex Demolition and Remedial Action 

The Melton Valley Waste Management Complex includes the following facilities and structures: 

 Building 2660, Office Building 

 Building 7572, Contact-handled (CH) TRU Waste Storage Facility 

 Building 7574, Nuclear Fuel Services, Inc. Waste Storage Facility 

 Building 7934, Controlled Storage Facility 

The desired outcome for the Melton Valley Waste Management Complex is demolition of all facilities 

with footprints cleared and stabilized and completion of environmental media remediation. This cleanup 

will be accomplished through the following end states, as described in Section C.3. 

C.3.1.29.1 Melton Valley Waste Management Complex – Characterization 

C.3.1.29.2 Melton Valley Waste Management Complex – Preparation for Demolition  

C.3.1.29.3 Melton Valley Waste Management Complex – Demolition 

C.3.1.29.4 Melton Valley Waste Management Complex – Remedial Action 

C.3.1.30 Shielded Transfer Tanks Disposition 

The Shielded Transfer Tanks include the following structures: 

 Weather Shelter, open structure 

 Shielded Transfer Tank ST1, 500 gallons 

 Shielded Transfer Tank ST2, 500 gallons 

 Shielded Transfer Tank ST3, 500 gallons 

 Shielded Transfer Tank ST4, 500 gallons 

 Shielded Transfer Tank ST5, 500 gallons 

The desired outcome for the Shielded Transfer Tanks is removal and final disposition as described in 

Section C.3: 

C.3.1.30.1 - Shielded Transfer Tanks Complex Characterization 

C.3.1.30.2 - Shielded Transfer Tanks Complex Prep for Demolition 

C.3.1.30.3 – Shielded Transfer Tanks Complex Demolition 

C.3.1.31 TRU Waste Processing Complex Demolition and Remedial Action 

The TRU Waste Processing Complex includes the following structures: 

 Building 7880, Waste Processing Facility 
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 7880A, CH Staging Area 

 7880AA, Drum Venting Building 

 7880AB, Mock-up Training Building 

 7880AE, Instrumentation and Electrical Maintenance Shop 

 7880AC, Mobile In Situ Object Counting System 

 7880AD Limited Area 1 

 7880B Personnel Building 

 7880BB, CH Marshaling Building 

 7880B-TK, 7880B Above-ground Sewage Tank 

 7880CC, Project and General Management  

 7880D, Control Room 

 7880DD, Engineering 

 7880E, Boiler Room 

 7880EE, Restroom Facility 

 7880EE-TK, 7880EE Underground Sewage Tank 

 7880F, Air Compressor 

 7880G, Electrical Equipment Building 

 7880H, Backup Diesel Generator 

 7880HH, Macroencapsulation Building 

 7880II, Steel Carport Cover 

 7880JJ, Training Center 

 7880K, Limited Access Gate Trailer 

 7880KK, Operation and Safety Support 

 7880L, DOE Office Trailer 

 7880L-TK, Underground Sewage Tank 

 7881PP, Telecommunications Center 

 7880Q, Restroom Facility 

 7880QQ, Multipurpose Building 

 7880Q-TK, 7880Q Underground Sewage Tank 

 7880RR, Radcon Office 

 7880RR-TK, 7880R Underground Sewage Tank 

 7880S, Backup Air Compressor 

 7880TT, Inventory Control Office 

 7880WW, Diesel Generator 

 7880X, Box Breakdown Area Field Office 

 7880YY, Environmental Control Storage 

 7880Z-TK, 7880-TK Underground Sewage Tank 
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The desired outcome for the TRU Waste Processing Complex is demolition of all facilities with footprints 

cleared and stabilized, and completion of environmental media remediation. This cleanup will be 

accomplished through the following end states, as described in Section C.3. 

C.3.1.31.1- TRU Waste Processing Complex Characterization 

C.3.1.31.2 - TRU Waste Processing Complex Prep for Demolition 

C.3.1.31.3 – TRU Waste Processing Complex Demolition 

C.3.1.31.4 – TRU Waste Processing Complex Remedial Action 

C.3.1.32 Bethel Valley Process Drain Diversion 

The following buildings have been identified as being connected to the process waste system in the 1000 

and 3000 Areas and will receive new sanitary lines diverting the waste to the ORNL Sewage Treatment 

Plant. 

Area 1000: 

 Building 1503, Plant Sciences Lab 

 Building 1504, Aquatic Ecology Laboratory 

 Building 1505, Environmental Sciences Lab 

 Building 1506, Controlled Environmental and Animal Building 

Area 3000: 

 Building 3025E, 3025E Irradiated Material Examination and Testing Hot Cell Facility 

 Building 3137, Surface Science Lab 

 Building 3525, High Radiation Level Examination Laboratory  

The desired outcome is to complete installation of the new sanitary waste lines. 

C.3.1.33 Bethel Valley Remedial Actions 

The Bethel Valley Remedial Actions include the following exposure units: 

 Exposure Unit 1 

 Exposure Unit 2 

 Exposure Unit 3 

 Exposure Unit 4 

 Exposure Unit 5 

 Exposure Unit 6 

 Exposure Unit 7 

 Exposure Unit 8 

 Exposure Unit 9 

 Raccoon Creek Stream Reach Exposure Unit 

 First Creek Stream Reach Exposure Unit 

 Northwest Tributary Stream Reach Exposure Unit 

 Fifth Creek Stream Reach Exposure Unit 

 White Oak Creek Stream Reach Exposure Unit 

 West Bethel Valley Assessment Units 1-4 

 West Bethel Valley Assessment Unit 5 
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 West Bethel Valley Assessment Units 7-8 

 Central Bethel Valley Assessment Units 1-2 

 Central Bethel Valley Assessment Units 3-6 

 East Bethel Valley Assessment Units 1-2 

 East Bethel Valley Assessment Units 3-6 

 Other Tanks and Pipelines 

The desired outcome for the Bethel Valley Sites Remedial Action is to complete environmental media 

remediation as described in Section C.3. 

C.3.1.33.1 – Bethel Valley Sites Remedial Action 

C.3.1.34 Bethel Valley Non-hydraulic Fracturing Well Plug and Abandon 

The Bethel Valley Non-Hydraulic Fracturing Well Plug and Abandon PWS includes 309 wells located 

throughout the Bethel Valley area. 

The desired outcome is to complete the Plug and Abandon actions for the Bethel Valley Non-hydraulic 

Fracturing Wells. 

C.3.1.35 ORR Non-watershed Sites Remedial Action 

The ORR Non-watershed Sites Remedial Actions include the following areas: 

At ORNL: 

 Central Chestnut Ridge Study Area 

 Copper Ridge Study Area 

 West Haw Ridge/Bearden Creek Watershed Study Area 

 West Chestnut Ridge/West Bethel Valley 

 Walker Branch Study Area 

 High Flux Isotope Reactor Area 

At ETTP: 

 McKinney Ridge Study Area 

 West Black Oak Ridge Study Area 

 West Pine Ridge Study Area 

The desired outcome for the ORR Non-watershed Sites Remedial Action is to complete environmental 

media remediation as described in Section C.3. 

C.1.35.1 – ORR Non-watershed Sites Remedial Action  

C.3.1.36 2007/2008 Complex Demolition 

The 2007/2008 Complex includes the following facilities and structures: 

 Building 2003, Process Water Control Station 

 Building 2007, Calibration Lab 

 Building 2008, ORNL Whole Body Counter 

The desired outcome for the 2007/2008 Complex is demolition of all facilities in the complex with 

footprints cleared, stabilized, and prepared for subsequent environmental media remediation or future use. 

This cleanup will be accomplished through the following end states, as described in Section C.3: 
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C.3.1.36.1  2007/2008 – Characterization 

C.3.1.36.2 2007/2008 – Preparation for Demolition  

C.3.1.36.3  2007/2008 – Demolition 

C.3.1.37 3025 Complex Demolition 

The 3025 Complex includes the following facilities and structures: 

 Building 3025E, Irradiated Material Examination and Testing Hot Cell Facility 

 Building 3025M, Solid State Office and Laboratory Building 

The desired outcome for the 3025 Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.37.1  3025 Complex – Characterization 

C.3.1.37.2 3025 Complex – Preparation for Demolition  

C.3.1.37.3  3025 Complex – Demolition 

C.3.1.38 3525 Complex Demolition 

The 3525 Complex includes the following facilities and structures: 

 Building 3525, High-Rad Level Examination Laboratory  

 Building 3602, Cylinder Tank Storage for Building 3525 

 Building 3607, Cask Tool Storage 

The desired outcome for the 3525 Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.38.1  3525 Complex – Characterization 

C.3.1.38.2 3525 Complex – Preparation for Demolition  

C.3.1.38.3  3525 Complex – Demolition 

C.3.1.39 4501/4505 Complex Demolition 

The 4501/4505 Complex includes the following facilities and structures: 

 Building 4500N, Central Research and Administrative North 

 Building 4500S, Central Research and Administrative South 

 Building 4510, Radiochemistry Lab 

 Building 4505, Experimental Engineering  

The desired outcome for the 4501/4505C.3.1.39.1  4501/4505 Complex – Characterization 

C.3.1.39.2 4501/4505 Complex – Preparation for Demolition  

C.3.1.39.3  4501/4505 Complex – Demolition 

C.3.1.40 5505 Demolition 

The 5505 facility includes the following building: 

 Building 5505, Transuranium Research Lab  
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The desired outcome for the 5505 facility is demolition of Building 5505 with the footprint cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.40.1  5505 Facility – Characterization 

C.3.1.40.2 5505 Facility – Preparation for Demolition  

C.3.1.40.3  5505 Facility – Demolition 

C.3.1.41 6010/7019 Complex Demolition 

The 6010/7019 Complex includes the following facilities and structures: 

 Building 6010, Oak Ridge Electron Linear Accelerator 

 Building 7019, Research Reactors Division Warehouse Facility - Category C Storage  

The desired outcome for the 6010/7019 Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.41.1  6010/7019 Complex – Characterization 

C.3.1.41.2 6010/7019 Complex – Preparation for Demolition  

C.3.1.41.3  6010/7019 Complex – Demolition 

C.3.1.42 Fire Station Complex Demolition 

The Fire Station Complex Demolition includes the following facilities and structures: 

 Building 2500, Guard and Fire Headquarters 

 Building 2518, Support Services Building 

 Building 2523, Decontamination Laundry 

 Building 2523A, Decontamination Laundry Annex 

 Building 2621, Electrical Utilities Shop 

 Building 2628, Fire Protection Maintenance Storage 

The desired outcome for the Fire Station Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.1.42.1  Fire Station Complex – Characterization 

C.3.1.42.2 Fire Station Complex – Preparation for Demolition  

C.3.1.42.3  Fire Station Complex – Demolition 

C.3.1.43 Health Physics Research Reactor Complex Demolition 

The Health Physics Research Reactor Complex includes the following facilities and structures: 

 Building 7709, Health Physics Research Reactor 

 Building 7710, Dosimetry Applications Research Facility 

 Building 7712, Dosimetry Applications Research Low Energy Accelerator 

 Building 7735, Radiation Calibration Laboratory 

 Building 7758, High Flux Isotope Reactor Parts Storage 
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The desired outcome for the Health Physics Research Reactor Complex is demolition of all facilities with 

footprints cleared, stabilized, and prepared for subsequent environmental media remediation or future use. 

This cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.1.43.1  Health Physics Research Reactor Complex – Characterization 

C.3.1.43.2 Health Physics Research Reactor Complex – Preparation for Demolition  

C.3.1.43.3  Health Physics Research Reactor Complex – Demolition 

C.3.1.44 Southeast Contaminated Labs Complex Demolition 

The Southeast Contaminated Labs Complex includes the following facilities and structures: 

 Building 3523, Electronic Fabrication Shop 

 Building 3613, Diversion Box Monitoring Station 3 

 Building 3615, Manhole 235 Monitoring Station 5 

 Building 3616, Manhole 149 Monitoring Station 6  

 Building 3617, Manhole 229 Monitoring Station 7 

The desired outcome for the Southeast Contaminated Labs Complex is demolition of all facilities with 

footprints cleared, stabilized, and prepared for subsequent environmental media remediation or future use. 

This cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.1.44.1  Southeast Contaminated Labs Complex – Characterization 

C.3.1.44.2 Southeast Contaminated Labs Complex – Preparation for Demolition  

C.3.1.44.3  Southeast Contaminated Labs Complex – Demolition 

C.3.1.45 Southeast Services Complex Demolition 

The Southeast Services Complex includes the following facilities and structures: 

 Building 3501, Sewage Pumping Station 

 Building 3502, East Research Service Center 

 Building 3502B, Data Concentrator 4 Waste Operations Control Center Data Acquisition System 

3502 

 Building 3587, Mail Services Building 

 Building 3610, Storage Building 

 Building 3614, Manhole 190 Monitoring Station 

 Building 3618, WC-10 Tank Farm Pumping Station 

 Building 3621, Tent, Spill Response Vehicle Shelter 

The desired outcome for the Southeast Services Complex is demolition of all facilities with footprints 

cleared, stabilized, and prepared for subsequent environmental media remediation or future use. This 

cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.1.45.1  Southeast Services Complex – Characterization 

C.3.1.45.2 Southeast Services Complex – Preparation for Demolition  

C.3.1.45.3  Southeast Services Complex – Demolition 

C.3.1.46 Bethel Valley Tank Upgrades 

The Bethel Valley Tank Upgrades include the following facilities: 
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 Building, 2531 LLLW Evaporator Building 

 Building, 2537 Evaporator Service Tank and Control Room for 2531 

The desired outcome for the Bethel Valley Tank Upgrades is the removal and replacement of the Fluidic 

Pulse Jet mobilization and transfer system. 

C.3.1.47 Melton Valley Trench 13 Remedial Action 

The desired outcome for the Melton Valley Trench 13 Remedial Action is to complete environmental 

media remediation as described in Section C.3. 

C.3.1.47.1 Melton Valley Trench 13 Remedial Action 

C.3.2 Y-12 Cleanup 

As authorized by Task Order, the Contractor shall perform cleanup (characterization, preparation for 

demolition, demolition, and environmental media remediation), including but not limited to the Y-12 

facilities, complexes, and areas listed below.  Cleanup shall be performed in accordance with the 

following regulatory documents, as applicable, and may be modified by subsequent regulatory 

agreements or requirements: 

 Action Memorandum for the Y-12 Facilities Non-Time-Critical Removal Action 

Deactivation/Demolition Project, Oak Ridge, Tennessee (DOE/OR/01-2462&D2) 

 Record of Decision for Phase I Interim Source Control Actions in the Upper East Fork Poplar 

Creek Characterization Area, Oak Ridge, Tennessee (DOE/OR/01-1951&D3)  

 Record of Decision for Phase II Interim Remedial Actions for Contaminated Soils and Scrapyard 

in Upper East Fork Poplar Creek, Oak Ridge, Tennessee (DOE/OR/01-2229&D3) 

For additional details, refer to Table 2 of Attachment C-1, Facility and Site List. 

C.3.2.1 Biology Complex 

The Biology Complex includes the following facilities and structures:   

 Building 9207, Biology 

 Building 9207-A, Office Annex 

 Building 9210, Mammalian Genetics 

 Buildings 9767-06 and 9767-07, Utilities 

The desired outcome for the Biology Complex is demolition of all facilities with the footprint for the 

complex remediated for future use. This cleanup will be accomplished through the following end states, 

as described in Section C.3: 

C.3.2.1.1  Biology – Characterization 

C.3.2.1.2 Biology – Preparation for Demolition 

C.3.2.1.3  Biology – Demolition  

C.3.2.2 Beta 4 (9204-4) Complex 

The Beta 4 (9204-4) Complex is part of the Y-12 former mercury use facilities and includes the following 

facilities and structures:   

 Building 9204-04, Production (Beta 4) 

 Building 9501-09, Transformer Vault 
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 Buildings 9802-01 and 9802-02, Steam Stations at Beta 4 

 Building 9811-01, Storage 

 Building 9811-04, Tanker Transfer Station  

The desired outcome for the Beta 4 (9204-4) Complex is demolition of all facilities with footprints 

cleared, stabilized, and prepared for subsequent environmental media remediation or future use. This 

cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.2.2.1  Beta 4 – Characterization 

C.3.2.2.2 Beta 4 – Preparation for Demolition 

C.3.2.2.3  Beta 4 – Demolition 

C.3.2.3 Alpha 5 (9201-5) Complex 

The Alpha 5 (9201-5) Complex is part of the Y-12 former mercury use facilities and includes the 

following facilities and structures:   

 Building 9201-05, Production Alpha 5 

 Building 9404-18, Demineralizer Facility 

 Building 9404-20, Laborer Facility 

 Building 9422-13, Storage 

 Building 9422-15, Storage 

 Building 9622, Warehouse and Industrial 

 Building 9976, Utilities 

 Building 9983-HF, Decontamination Shower Facility 

The desired outcome for the Alpha 5 (9201-5) Complex is demolition of all facilities with footprints 

cleared, stabilized, and prepared for subsequent environmental media remediation or future use. This 

cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.2.3.1  Alpha 5 – Characterization 

C.3.2.3.2 Alpha 5 – Preparation for Demolition 

C.3.2.3.3  Alpha 5 – Demolition 

The following buildings are not part of the Alpha 5 Complex scope: Building Alpha 5 North and West; 

Building 9404-13, Pumphouse; Building 9409-13, Cooling Tower; Building 9416-14, Utilities; Building 

9416-31, Fire Protection Valve House; Building 9422-16, Storm Drain Monitoring; and Building 9767-

13, Chiller Building. These facilities will be retained by the Y-12 Site for operational purposes.  

The Contractor shall coordinate closely with the Y-12 M&O contractor to ensure appropriate measures 

are taken to protect worker health and safety during preparation for demolition and demolition (e.g., 

requesting the M&O contractor temporarily vacate the facilities), and shall take the necessary actions to 

protect the structural integrity of Alpha 5 Complex facilities to be retained by the M&O contractor. 

The Alpha 5 Complex is currently the utility hub for steam, electricity, and communications (including 

secured data lines) for the west end of the Y-12 Site. The Contractor shall coordinate timely relocation of 

these utilities by NNSA and its Y-12 M&O contractor. 
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C.3.2.4 Alpha 4 (9201-4) Complex 

The Alpha 4 (9201-4) Complex is part of the Y-12 former mercury use facilities and includes the 

following facilities and structures:   

 Building 9201-04, Alpha 4 (including East and South Column Exchange, or COLEX, Process 

Equipment) 

 Building 9501-05, Transfer Stations #699 and #674 

 Building 9804, Valve House for 9201-04 

The desired outcome for the Alpha 4 (9201-4) Complex is demolition of all facilities with footprints 

cleared, stabilized, and prepared for subsequent environmental media remediation or future use. This 

cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.2.4.1  Alpha 4 – Characterization 

C.3.2.4.2 Alpha 4 – Preparation for Demolition 

C.3.2.4.3  Alpha 4 – Demolition 

C.3.2.5 Alpha 2 (9201-2) Complex 

The Alpha 2 (9201-2) Complex is part of the Y-12 former mercury use facilities and includes the 

following facilities and structures:   

 Building 9201-02, Fusion Energy Building 

 Building 9105, Fusion Energy Office Building 

 Building 9501-02, Primary Electric Substation #599 

 Building 9732-02, Storage Building 

The desired outcome for the Alpha 2 (9201-2) Complex is demolition of all facilities with footprints 

cleared, stabilized, and prepared for subsequent environmental media remediation or future use. This 

cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.2.5.1  Alpha 2 – Characterization 

C.3.2.5.2 Alpha 2 – Preparation for Demolition  

C.3.2.5.3  Alpha 2 – Demolition    

C.3.2.6 Alpha 3 (9201-3) Complex 

The Alpha 3 (9201-3) Complex includes the following facilities and structures:   

 Building 9201-3, Maintenance Facility 

 Building 9732-3, Painter Facility 

 Building 9999-3, Demineralizer Facility 

The desired outcome for the Alpha 3 (9201-3) Complex is demolition of all facilities with footprints 

cleared, stabilized, and prepared for subsequent environmental media remediation or future use. This 

cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.2.6.1  Alpha 3 – Characterization 

C.3.2.6.2 Alpha 3 – Preparation for Demolition 

C.3.2.6.3  Alpha 3 – Demolition    
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C.3.2.7 Beta 1 (9204-1) Complex 

The Beta 1 (9204-1) Complex includes the following facilities and structures:   

 Building 9204-1, Fusion Energy - Eng. Tech. 

 Building 9422, Helium Compressor Building 

 Building 9501-04, Prime Substation #824 

The desired outcome for the Beta 1 (9204-1) Complex is demolition of all facilities with footprints 

cleared, stabilized, and prepared for subsequent environmental media remediation or future use. This 

cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.2.7.1  Beta 1 – Characterization 

C.3.2.7.2 Beta 1 – Preparation for Demolition  

C.3.2.7.3  Beta 1 – Demolition   

C.3.2.8 9206 Complex 

The 9206 Complex includes the following facilities and structures:   

 Building 9206, Production 

 Building 9206, Tank Farm 

 Building 9768, Utilities 

 Building 9720-17, Warehouse and Industrial Building 

The desired outcome for the 9206 Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.2.8.1 9206 – Characterization 

C.3.2.8.2 9206 – Preparation for Demolition  

C.3.2.8.3 9206 – Demolition 

C.3.2.9  9213 Complex 

The 9213 Complex includes the following facilities and structures:   

 Building 9213, Development and Offices 

 Building 9703-14, Former Post-3 South Portal 

 9999-02768, Motor Generator (9213 Area) 

The desired outcome for the 9213 Complex is completion of preparation for demolition of all facilities 

with footprints cleared, stabilized, and prepared for subsequent environmental media remediation or 

future use. This cleanup will be accomplished through the following end states, as described in Section 

C.3: 

 C.3.2.9.1  9213 – Characterization 

 C.3.2.9.2 9213 – Preparation for Demolition  

 C.3.2.9.3  9213 – Demolition 

C.3.2.10 9401-2 Facility 

The 9401-2 Facility includes the following facilities and structures: 
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 Building 9401-2, Plating Shop and Maintenance 

The desired outcome for the 9401-2 Facility is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.2.10.1 9401-2 – Characterization 

C.3.2.10.2 9401-2 – Preparation for Demolition  

C.3.2.10.3  9401-2 – Demolition 

C.3.2.11 9731 Facility Historic PreservationReserved 

The desired outcome is Building 9731, the Historic Demonstration Facility, stabilized in place for historic 

preservation (not demolished). Stabilization scope includes characterization, abatement of hazardous 

materials and radiological contamination, and stabilization to enable public access. All activities 

conducted in the 9731 Facility require careful coordination with DOE, the National Park Service, and the 

Tennessee State Historic Preservation Officer. 

C.3.2.12 Beta 3 (9204-3) Historic PreservationReserved 

The desired outcome is Building 9204-03, the Isotope Separations Building known as Beta 3, stabilized in 

place for historic preservation (not demolished). Stabilization scope includes characterization, abatement 

of hazardous materials and radiological contamination, and stabilization to enable public access. All 

activities conducted in the Beta 3 Facility require careful coordination with DOE, the National Park 

Service, and the Tennessee State Historic Preservation Officer. 

C.3.2.13 Steam Plant Complex 

The Steam Plant Complex includes the following facilities and structures: 

 Building 9401-03, Old Coal Fired Steam Plant 

 Building 9616-09, Steam Plant Wastewater Facility 

 Building 9616-10, Bulk Sulfuric Unload Station 

 Building 9811-06, Dry Ash Handling Facility 

 Building 9811-07, Ash Handling Facility 

 Building 9990-03, Coal Sampling Building 

The desired outcome for the Steam Plant Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.2.13.1  Steam Plant – Characterization 

C.3.2.13.2 Steam Plant – Preparation for Demolition  

C.3.2.13.3  Steam Plant – Demolition 

C.3.2.14 Tank Facilities Complex  

The Tank Facilities Complex includes the following facilities and structures:   

 Building 9720-44, Shed‒Sludge Handling Facility 

 Building 9720-45, Liquid Organic Waste Facility 

 Building 9809-01, Waste Storage 

 Building 9825-01, Waste Storage 
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 Building 9825-02, Waste Storage 

 OD-7, Building 9811-1 RCRA Tank Storage Area 

 OD-9, Waste Oil/Solvent Storage Area 

The desired outcome for the Tank Facilities Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.2.14.1  Tank Facilities – Characterization 

C.3.2.14.2 Tank Facilities – Preparation for Demolition  

C.3.2.14.3  Tank Facilities – Demolition 

C.3.2.15 Upper East Fork Poplar Creek 81-10 Area Remedial Action 

The desired outcome for the Upper East Fork Poplar Creek 81-10 Area is to complete environmental 

media remediation as described in Section C.3. 

C.3.2.15.1 Upper East Fork Poplar Creek 81-10 Area ‒ Remedial Action 

C.3.2.16 Y-12 Exposure Unit 5  

The desired outcome for the Y-12 Exposure Unit 5 is to complete environmental media remediation as 

described in Section C.3. 

C.3.2.16.1 Y-12 Exposure Unit 5 ‒ Remedial Action 

C.3.2.17 9401-1 Facility 

The desired outcome is demolition of the 9401-1 Facility with a footprint cleared, stabilized, and prepared 

for subsequent environmental media remediation or future use. This cleanup will be accomplished 

through the following end states, as described in Section C.3: 

C.3.2.17.1 9401-1 Facility – Characterization 

C.3.2.17.2 9401-1 Facility – Preparation for Demolition  

C.3.2.17.3 9401-1 Facility – Demolition 

C.3.2.18 Nickel Disposition 

The desired outcome is final offsite disposition of the nickel inventory stored at the Y9830 Above-ground 

Storage Facility adjacent to the Environmental Waste Management Facility (EMWMF). 

C.3 .2.19 Bear Creek Valley Burial Ground ROD 

The desired outcome is for an approved ROD for the Bear Creek Valley Burial Ground. 

C.3.2.20 Bear Creek Valley Groundwater ROD 

The desired outcome is for an approved ROD for the Bear Creek Valley Groundwater. 

C.3.2.21 Bear Creek Valley Burial Grounds Remedial Action 

The desired outcome for the Bear Creek Valley Burial Grounds Remedial Action is to complete 

environmental media remediation as described in Section C.3. 

C.3.2.21.1 Bear Creek Valley Burial Grounds ‒ Remedial Action 
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C.3.2.22 Bear Creek Valley S-3 Ponds Remedial Action 

The desired outcome for the Bear Creek Valley S-3 Ponds Remedial Action is to complete environmental 

media remediation as described in Section C.3. 

C.3.2.22.1 Bear Creek Valley S-3 Ponds ‒ Remedial Action 

C.3.2.23 Bear Creek Valley White Wing Scrap Yard Remedial Action 

The desired outcome for the Bear Creek Valley White Wing Scrap Yard Remedial Action is to complete 

environmental media remediation as described in Section C.3. 

C.3.2.23.1 Bear Creek Valley White Wing Scrap Yard ‒ Remedial Action 

C.3.2.24 Bear Creek Valley White Wing Scrap Yard ROD 

The desired outcome is for an approved ROD for the Bear Creek Valley White Wing Scrap Yard. 

C.3.2.25 Chestnut Ridge ROD 

The desired outcome is to complete the Chestnut Ridge ROD. 

C.3.2.26 Upper East Fork Poplar Creek Soils Remedial Action 

The desired outcome for the Upper East Fork Poplar Creek Soils is to complete environmental media 

remediation as described in Section C.3. 

C.3.2.26.1 Upper East Fork Poplar Creek Soils ‒ Remedial Action 

C.3.2.27 Bear Creek Valley NT-8 Action Memo and Removal Action 

The desired outcome is to complete the Bear Creek Valley NT-8 Action Memo and Remedial Action. 

C.3.2.27.1 Bear Creek Valley NT-8 ‒ Remedial Action 

C.3.2.28 Chestnut Ridge Remedial Action 

The desired outcome for the Chestnut Ridge Remedial Action is to complete environmental media 

remediation as described in Section C.3. 

C.3.2.28.1 Chestnut Ridge ‒ Remedial Action 

C.3.2.29 9212 Complex Demolition 

The 9212 Complex includes the following facilities and structures: 

 Building 9212, Production 

 Building 9409-22, Cooling Tower, 9212 

 Building 9409-22E, Cooling Tower, 9212 

 Building 9409-23, Cooling Tower, 9212 

 Building 9409-24, Cooling Tower, 9212/9215 

 Building 9416-12, Utilities, 9416-12 

 Building 9416-28, Fire Protection Valve House (-22 Tower) 

 Building 9416-32, Water Treatment and Valve House 

 Building 9416-46, Valve House North of 9423 

 Building 9423, Material Storage Warehouse 

 Building 9721, Office Trailer 
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 Building 9723-25, Changehouse/Offices 

 Building 9767-10, Chiller Building 

 Building 9811-09, Transfer Station 9811-9 

 Building 9812, Tank Pit 

 Building 9815, Nitrate Facility 

 Building 9818, Acid Waste Neutralization 

 Building 9820, Electrical Storage 

 Building 9828-01, Bag Filter System 

 Building 9828-02, Probe House 

 Building 9828-03, Bag Filter House 

 Building 9959-01, Storage 

 Building 9980, Process Building 

 Building 9981, Physical Testing, X-Ray 

 Building 9996, Depleted Uranium Binary 

 Building 9999, Motor Generator 

The desired outcome for the 9212 Complex is demolition of all facilities with footprints cleared, 

stabilized, and prepared for subsequent environmental media remediation or future use. This cleanup will 

be accomplished through the following end states, as described in Section C.3: 

C.3.2.29.1  9212 Complex – Characterization 

C.3.2.29.2 9212 Complex – Preparation for Demolition  

C.3.2.29.3  9212 Complex – Demolition 

C.3.2.30 Y-12 Balance of Facilities 

The Y-12 Balance of Facilities includes the following facilities and structures: 

 Building 9424-01, Foam House for OD-09 

 Building 9424-02, Foam House for OD-10 

 Building 9703-14, Post 3 - South Portal (9213 Area) 

 Building 9840-04, Drum Cleaning Station 

 Building 9983-FX, FRC Field Support Trailer 

 Building 9999-02, Motor Generator 

The desired outcome for the Y-12 Balance of Facilities is demolition of all facilities with footprints 

cleared, stabilized, and prepared for subsequent environmental media remediation or future use. This 

cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.2.30.1  Y-12 Balance of Facilities – Characterization 

C.3.2.30.2 Y-12 Balance of Facilities – Preparation for Demolition  

C.3.2.30.3  Y-12 Balance of Facilities – Demolition 

C.3.3 ETTP Cleanup  

As authorized by Task Order, the Contractor shall perform cleanup at the ETTP, including but not limited 

to, the  structures and areas listed below. Cleanup performed shall be in accordance with the following 
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regulatory documents, as applicable, and may be modified by subsequent regulatory agreements or 

requirements: 

 Action Memorandum for the Remaining Facilities Demolition Project at East Tennessee 

Technology Park, Oak Ridge, Tennessee (DOE/OR/01-2049&D2) 

 Record of Decision for Interim Actions in Zone 1, East Tennessee Technology Park, Oak Ridge, 

Tennessee (DOE/OR/01-1997&D2)  

 Record of Decision for Soil, Buried Waste and Subsurface Structure Actions in Zone 2, East 

Tennessee Technology Park, Oak Ridge, Tennessee (DOE/OR/01-2161&D2)  

 Explanation of Significant Differences for the ROD for the Disposal of Oak Ridge Reservation 

Comprehensive Environmental Response, Compensation, and Liability Act of 1980 Waste, Oak 

Ridge, Tennessee (DOE/OR/01-2194&D2) 

For additional details, refer to Table 3 of Attachment C-1, Facility and Site List. 

C.3.3.1 Zone 1 Soil 

The desired outcome is completion of ETTP Zone 1 soil environmental media remediation as described in 

Section C.3. 

The Contractor shall complete the soil remedial actions and required regulatory completion 

documentation associated with the Record of Decision for Interim Actions in Zone 1, East Tennessee 

Technology Park, Oak Ridge, Tennessee (ETTP Zone 1 Final Soils ROD) (DOE/OR/01-1997&D2), 

including the Remedial Action Report after the final cleanup action is complete.  

The Contractor shall prepare the Proposed Plan and ROD for final regulatory decisions for ETTP Zone 1 

soils. The Contractor shall complete the soil remedial actions and required regulatory completion 

documentation in accordance with the ETTP Zone 1 Final Soils ROD.  

C.3.3.2 Zone 2 Soil 

The desired outcome is completion of ETTP Zone 2 Soil environmental media remediation as described 

in Section C.3. 

Upon the completion of all Zone 2 remedial actions, the Contractor shall prepare the FFA Remedial 

Action Report summarizing phased construction completion reports that address the scope completed as a 

result of the Record of Decision for Soil, Buried Waste and Subsurface Structure Actions in Zone 2, East 

Tennessee Technology Park, Oak Ridge, Tennessee (DOE/OR/01-2161&D2). 

The Contractor shall complete the soil remedial actions and required regulatory completion 

documentation associated with the following Zone 2 areas:  

C.3.3.2.1 Zone 2 Southeast Area Exposure Units 

C.3.3.2.2  Zone 2 North-by-Northwest Area Exposure Units 

C.3.3.2.3 Zone 2 K-25 Area Trichloroethylene Plume 

C.3.3.2.4 Zone 2 Balance of K-25 Area Exposure Units  

C.3.3.3 Groundwater and Surface Water 

The desired outcomes are approved RODs that define ETTP groundwater and surface water remediation 

and completion of environmental media remediation as described in Section C.3. 

The Contractor shall prepare the ETTP Main Plant Area Groundwater Proposed Plan and ROD for 

approval, utilizing the results of the groundwater treatability study, as applicable. The Contractor shall 
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prepare the Proposed Plans and RODs for the balance of ETTP groundwater and surface water, as 

negotiated with the FFA parties.  

The Contractor shall complete the groundwater and surface water remedial actions and required 

regulatory completion documentation in accordance with the approved RODs.  

C.3.3.3.1 ETTP Proposed Plan and ROD Development 

C.3.3.3.2 ETTP Main Plant Area Groundwater Remediation  

C.3.3.4 Haul Road and Bridge Removal 

The Contractor shall remediate the Haul Road and two bridges (over Highways 58 and 95) between ETTP 

Portal 5 and the Environmental Management Waste Management Facility (EMWMF). The desired 

outcome for the Haul Road and Bridge Removal is removal of the bridges and remediation of the Haul 

Road. This cleanup will be accomplished through the following end states, as described in Section C.3: 

C.3.3.4.1  Haul Road and Bridge – Characterization 

C.3.3.4.2 Haul Road and Bridge – Preparation for Demolition  

C.3.3.4.3  Haul Road and Bridge – Demolition  

C.3.3.4.4  Haul Road and Bridge – Environmental Media Remediation 

C.4 CERCLA Disposal Facility Construction (Y-12) 

The desired outcome is completed design, construction, and startup of the new onsite CERCLA disposal 

facility (the EMDF) to support uninterrupted cleanup activities on the ORR.  

The EMDF is planned to have a capacity of approximately 2.2 million cubic yards and is planned to be 

constructed in three phases, as capacity is needed, with each phase encompassing approximately one-third 

of the total capacity. 

The Contractor shall provide documentation and support reviews necessary for DOE to obtain a Disposal 

Authorization Statement for EMDF per DOE Manual 435.1-1 requirements. 

C.4.1 CERCLA Disposal Facility Design 

As authorized by Task Order, the Contractor shall complete the design for the EMDF. The Contractor 

shall meet the requirements of DOE Order O 413.3B, including design reviews and documentation to 

support attainment of CD-2/3, Approve Performance Baseline/Approve Start of Construction. 

C.4.2 CERCLA Disposal Facility Construction 

As authorized by Task Order, the Contractor shall perform construction activities for the EMDF. 

Construction shall be performed in a manner that ensures continuous waste disposal operations, 

stakeholder acceptance, and timely regulatory approvals. Construction activities shall also be performed 

in accordance with regulatory requirements, DOE Order 413.3B, and the design.  

C.4.3 CERCLA Disposal Facility Startup 

As authorized by Task Order, the Contractor shall perform startup activities for the EMDF. Startup shall 

be performed in a manner that ensures continuous waste disposal operations, stakeholder acceptance, and 

timely regulatory approvals. Startup activities shall also be performed in accordance with regulatory 

requirements and DOE Order 413.3B, including documentation for CD-4, Approve Start of Operations. 
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C.5 Mission Support Activities 

C.5.1 Liquid and Gaseous Waste Operations and Life Extension (ORNL)  

C.5.1.1 Liquid and Gaseous Waste Operations 

The desired outcome is safe, reliable, and compliant operation of the ORNL LGWO system for the 

collection, transfer, storage, treatment, and disposal of LLLW, process wastewater, and gaseous waste 

generated by DOE-authorized activities.  

As authorized by Task Order, the Contractor shall perform facility management (see Table 4 of 

Attachment C-1, Facility and Site List), operation, maintenance, monitoring, waste management, and 

preparation of required documentation. The Contractor shall plan, manage, and execute maintenance 

activities in a proactive and strategic manner that minimizes long-term risks and ensures reliable 

operation of essential systems and facilities. The Contractor shall also implement material actions to 

reduce the existing facility maintenance backlog and minimize future backlog. The Contractor shall be 

knowledgeable of all facility hazards and conditions. The treatment systems primarily serve activities at 

ORNL; however, other DOE sites and projects (e.g., EMWMF) may use the services of the liquid waste 

operations through tanker transfers. The Contractor shall coordinate operational plans with the ORNL 

M&O contractor and other users, as needed. 

C.5.1.2 LGWO Infrastructure and Life Extension 

The desired outcome is completion of identified necessary life extension repairs and upgrades to ensure 

long-term reliability of LGWO. 

In addition to routine operations and maintenance (described in Section C.5.1.1), LGWO is undergoing 

life extension repairs and upgrades in response to an engineering evaluation performed in 2016 (Liquid 

and Gaseous Waste Operations Engineering Evaluation and Extended Life Study [STJ-02LGWO-D706]). 

The Contractor shall implement the following recommendations from the report as authorized by Task 

Order:   

 Conduct decommissioning and implement cold stand-by for Building 3544 operations. 

 Perform inspection and replacement of piping and pumping systems (above-ground and below-

ground). 

 Evaluate and clean and reseal diked areas around LGWO systems. 

 Evaluate new technologies that could enhance treatment and reduce operations and maintenance 

costs in the process waste and LLLW systems. 

 Implement source reduction recommendations for the LLLW system (e.g., potential elimination 

of LLLW feeds from 3517, 3092 scrubber). 

 Complete the cleanout of contaminated debris from Building 7877, located adjacent to the Melton 

Valley Storage Tanks.  

C.5.2 Transuranic Waste Debris Storage and Shipment Support (ORNL)  

C.5.2.1 TRU Facility Operations and Maintenance 

The desired outcome is safe storage of the TRU waste inventory until disposal at WIPP. 

As authorized by Task Order, the Contractor shall provide safe, compliant, and cost-effective storage of 

solid contact-handled (CH) and remote-handled (RH) TRU waste in RCRA-permitted storage facilities 

located at ORNL and at the Transuranic Waste Processing Center (TWPC), and shall facilitate long-term 
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cost reduction by closing each storage facility as inventory is removed. The Contractor shall accept CH 

and/or RH TRU waste from other EM sites or facilities for storage and/or disposal as directed by DOE. 

The remaining TRU waste inventory at ORNL and the TWPC Complex is stored primarily in the 

following facilities: 

 7572 and 7574 CH-TRU Waste Storage Facilities 

 7826 and 7834 Below-grade TRU Waste Storage Cells 

 7855 RH-TRU Cask Bunker 

 7860A RH-TRU Rubb Tent 

 7879 CH-TRU/LLW Staging Storage Facility 

 7883 RH-TRU Cask Bunker 

 7823, 7823B, 7823C, 7823D, and 7823E Waste Storage Facilities 

 7824 and 7826 Waste Storage Facilities 

 Portable Unit 

 CT8-7800 Waste Storage Pad 

 7827 and 7829 RH LLW Storage Wells 

 7822K Radioactive Waste Storage Pad 

 TWPC Buildings: 7880, 7880A, 7880BB, and 7880QQ 

The Contractor shall perform CH and/or RH TRU waste transfers and movement, and shall maintain this 

capability to retrieve waste from accessible ORNL storage facilities and deliver it to the TWPC as 

required for storage and/or shipment. All transportation activities shall be in compliance with 

transportation requirements in the Transportation Documented Safety Analysis and applicable 

regulations. The Contractor shall receive and store newly generated TRU waste from the DOE Office of 

Science. Upon the Contractor’s completion of legacy TRU waste shipments, the ORNL TRU waste 

storage facilities (containing the stored newly generated waste) will be transferred from OREM to the 

DOE Office of Science. 

The Contractor shall work with the TWPC incumbent contractor to establish a 45-day transition period to 

assume responsibility for the TWPC upon completion of the incumbent’s contract. Upon transfer of the 

TWPC, the Contractor shall operate and maintain the TWPC to ensure safe interim storage of the 

remaining CH-TRU inventory and shall perform all activities necessary to support completion of 

shipments to the WIPP in accordance with applicable requirements. The Contractor shall serve as the 

shipper of record for TRU waste shipped for disposal. The Contractor shall coordinate with the Carlsbad 

Field Office and WIPP for waste transportation, and shall participate in the National TRU Program’s 

corporate board meetings.  

C.5.2.2 TRU Shipment Support 

The desired outcome is shipment of the CH-TRU and RH-TRU waste inventory to WIPP.  

As authorized by Task Order, the Contractor shall perform shipment support activities including but not 

limited to the following: 

 Perform CH-TRU drum movement as needed to support management of materials-at-risk. 

 Operate TWPC facility equipment while supporting the WIPP Central Characterization Program 

for loading and shipment of previously packaged and certified CH-TRU inventory in accordance 

with the Carlsbad Field Office shipping schedule. 
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 Operate TWPC facility equipment while supporting the WIPP Central Characterization Program 

in loading RH-TRU removable lid canisters from RH overpacks into RH-72B casks for shipment 

in accordance with the Carlsbad Field Office shipping schedule. 

 Dispose of RH overpacks and empty concrete overpacks as needed. 

 Upon completion of TRU waste shipments, the Contractor shall maintain the TWPC Buildings 

(7880, 7880A, 7880BB, 7880QQ, and others as directed) in warm standby and integrate them into 

the Contractor’s ORNL surveillance and maintenance (S&M) program (see Section C.5.3.1). 

C.5.2.3 TRU Sludge Processing Facility Operations 

The TRU Sludge Processing Facility Operations will include activities necessary to complete the TRU 

sludge solidification campaign including waste certifications and transportation to the Nevada National 

Security Site disposal site. 

C.5.3 ORNL Surveillance and Maintenance of EM Facilities and Sites and  

Environmental Monitoring  

C.5.3.1 ORNL Surveillance and Maintenance 

The desired outcome is the ORNL EM excess contaminated facilities maintained in a safe configuration 

until demolition and/or remediation is complete. 

As authorized by Task Order, the Contractor shall perform S&M of EM-owned ORNL facilities and sites 

(see Table 4 of Attachment C-1, Facility and Site List), using a graded approach to ensure a safe and 

stable condition is maintained pending facility demolition and/or site remediation, in accordance with 

applicable safety, regulatory (i.e., site studies and/or characterization), and security requirements through 

the Contract period, or until the facilities or sites are dispositioned. The Contractor shall plan, manage, 

and execute S&M activities in a proactive and strategic manner that minimizes long-term risks and 

ensures reliable operation of essential systems and facilities. 

The Contractor shall provide all necessary S&M activities, which include but are not limited to scheduled 

site inspections for status of equipment, structures, and safety parameters; hazard identification and 

control; radiological surveys; facility access and security control; vegetation control; monitoring and 

repair of landfill caps; fence and gate repairs; subsidence repair; erosion control and repair; waste and 

debris pickup and disposal; snow removal; roof repair and maintenance; filter testing and replacement; 

instrument calibration and maintenance; and heating, ventilation, and air conditioning (HVAC) and other 

building systems (e.g., fire protection) maintenance. The Contractor shall proactively implement material 

actions to reduce the existing facility maintenance backlog and minimize future backlog. In addition, the 

Contractor shall characterize and dispose of all wastes generated from S&M activities. The Contractor 

shall ensure current knowledge and proper management of all facility hazards and conditions. Cleanup 

actions shall be considered as a viable alternative to continued S&M where appropriate.  

The Contractor shall conduct required S&M in compliance with laws, regulations, permits, agreements, 

DOE Orders, and decision documents. These activities shall ensure that each post-remediation site or 

facility remains in a safe and stable condition, that monitoring and safety-related systems and equipment 

remain operable, that site security and access controls are continuously provided, that structural integrity 

is maintained, and that the requirements of applicable CERCLA decisions are followed.  

In addition to the facilities currently included in the ORNL S&M Program, the Building 3019 and 

Building 2026 complexes may become part of this Contract’s S&M scope after the incumbent contractor 

completes uranium-233 processing activities. When directed by DOE, the Contractor shall work with the 

Uranium-233 Disposition Project contractor to establish a 45-day transition period in order to assume 

responsibility for S&M upon completion of the incumbent’s contract.  
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C.5.3.2 ORNL Environmental Monitoring  

The desired outcome is the compliant performance of required ORNL environmental monitoring and 

submittal of ORNL information for environmental monitoring reports as discussed in Section C.5.4.2.    

As authorized by Task Order, the Contractor shall conduct required environmental monitoring and 

reporting for remediated sites in compliance with laws, regulations, permits, agreements, DOE Orders, 

and decision documents. The Contractor shall implement the requirements of the Bethel Valley 

Administrative Watershed Remedial Action Report Comprehensive Monitoring Plan (DOE/OR/01-2478) 

and Melton Valley Monitoring Plan (DOE/OR/01-1982&D1/R1), which summarize the performance and 

baseline environmental media monitoring and engineering controls, land use controls, and land use 

control verification requirements of the RODs associated with ORNL. The Comprehensive Monitoring 

Plan shall be revised as necessary to include the requirements identified in approved completion reports 

and in future RODs.  

The Contractor shall monitor all sediment, surface water, and groundwater as required to model 

contaminant transport, determine remedial effectiveness, and evaluate and determine exit pathways. The 

Contractor shall also provide the necessary monitoring to ensure effectiveness is maintained following 

remedial actions. The Contractor shall evaluate monitoring data, provide statements and certifications as 

to the effectiveness of remedial actions and implementation of land use controls, and provide necessary 

reports on such findings. The Contractor shall perform environmental monitoring to verify the 

effectiveness of remedial actions and the protection of ecological receptors, and to support future 

decision-making. 

Air, surface water, and groundwater shall be monitored as appropriate to verify compliance with 

applicable or relevant and appropriate requirements (ARARs) and to verify offsite contaminant releases 

are at acceptable levels. Post-remediation radiation surveys and sampling (including sampling for 

radionuclides and non-radionuclides such as metals, organics, and polychlorinated biphenyls [PCBs]) 

shall be performed to ensure that remedial actions are protective of human health and the environment. 

The Contractor shall also conduct environmental monitoring and reporting in support of emergency 

response activities. 

C.5.3.3 Molten Salt Reactor Experiment Enhanced Maintenance  

The desired outcome is the completion of necessary life extension repairs and upgrades to reduce risks 

and maintain the MSRE facility in a safe state until decontamination and demolition. 

In addition to routine S&M (described in Section C.5.3.1), the MSRE is undergoing life extension repairs 

and upgrades in response to, and consistent with, the engineering evaluation Molten Salt Reactor 

Experiment Engineering Evaluation and Extended Life Study (STJ-02MSRE-D992) performed in 2016. 

The Contractor shall implement the following recommendations from the report as authorized by Task 

Order:   

(a) Complete upgrades to provide continuous ventilation of the tanks, eliminating the need for periodic 

pump down to remove hazardous gases.  

(b) Complete upgrade of electrical systems for critical components and shut down non-critical systems. 
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C.5.4 Y-12 Surveillance and Maintenance of EM Facilities and Sites and  

Environmental Monitoring  

C.5.4.1 Y-12 Surveillance and Maintenance 

The desired outcome is the Y-12 EM excess contaminated facilities maintained in a safe configuration 

until demolition and/or remediation is complete. 

As authorized by Task Order, the Contractor shall perform S&M of EM-owned Y-12 facilities and sites 

(see Table 5 of Attachment C-1, Facility and Site List), using a graded approach, to ensure a safe and 

stable condition pending facility demolition and/or site remediation in accordance with applicable safety, 

regulatory (including site studies and/or characterization), and security requirements throughout the 

Contract period or until the facilities or sites are dispositioned. The Contractor shall plan, manage, and 

execute S&M activities in a proactive and strategic manner that minimizes long-term risks and ensures 

reliable operation of essential systems and facilities. 

The Contractor shall provide all necessary S&M activities, which include but are not limited to scheduled 

site inspections for status of equipment, structures, and safety parameters; hazard identification and 

control; radiological surveys; facility access and security control; vegetation control; monitoring and 

repair of landfill caps; fence and gate repairs; subsidence repair; erosion control and repair; waste and 

debris pickup and disposal; snow removal; roof repair and maintenance; filter testing and replacement; 

instrument calibration and maintenance; and maintenance of heating, ventilation, and air conditioning 

HVAC and other building systems (e.g., fire protection). The Contractor shall proactively implement 

material actions to reduce the existing facility maintenance backlog and minimize future backlog. In 

addition, the Contractor shall characterize and dispose of all waste generated from S&M activities. The 

Contractor shall ensure current knowledge and proper management of all facility hazards and conditions. 

Cleanup actions shall be considered as a viable alternative to continued S&M where appropriate.  

The Contractor shall conduct required S&M in compliance with laws, regulations, permits, agreements, 

DOE Orders, and decision documents. These activities shall ensure that each post-remediation site or 

facility remains in a safe and stable condition, that monitoring and safety-related systems and equipment 

remain operable, that site security and access controls are continuously provided, that structural integrity 

is maintained, and that the requirements of applicable CERCLA decisions are followed.  

C.5.4.2 Y-12 Environmental Monitoring 

The desired outcome is compliant performance of required Y-12 environmental monitoring and the 

submittal of required environmental monitoring reports for the ORR. 

As authorized by Task Order, the Contractor shall conduct required environmental monitoring and 

reporting for remediated sites in compliance with laws, regulations, permits, agreements, DOE Orders, 

and decision documents. The Contractor shall implement the requirements of the Bear Creek Valley 

Administrative Watershed Remedial Action Report Comprehensive Monitoring Plan (DOE/OR/01-

2457&D3), East Fork Poplar Creek and Chestnut Ridge Administrative Watershed Remedial Action 

Report Comprehensive Monitoring Plan (DOE/OR/01-2466&D4), and Lower Watts Bar Reservoir and 

Clinch River/Poplar Creek Watershed Remedial Action Report Comprehensive Monitoring Plan 

(DOE/OR/01-1820&D3), which summarize the performance and baseline environmental media 

monitoring and engineering controls, land use controls, and land use control verification requirements of 

the RODs associated with Y-12.  The Comprehensive Monitoring Plan shall be revised as necessary to 

include the requirements identified in approved completion reports and in future RODs.  

The Contractor shall coordinate EM Program environmental monitoring throughout the ORR and monitor 

all sediment, surface water, and groundwater as required to model and determine contaminant transport, 
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determine remedial effectiveness, and evaluate and determine exit pathways. The Contractor shall also 

provide the necessary monitoring to ensure effectiveness is maintained following remedial actions. The 

Contractor shall evaluate monitoring data, provide statements and certifications as to the effectiveness of 

remedial actions and implementation of land use controls, and provide necessary reports on such findings. 

The Contractor shall perform environmental monitoring to verify the effectiveness of remedial actions 

and the protection of ecological receptors and to support future decision-making. 

Air, surface water, and groundwater monitoring shall be employed as appropriate to verify compliance 

with ARARs and to verify offsite contaminant releases are at acceptable levels. Post-remediation 

radiation surveys and sampling (including sampling for radionuclides and non-radionuclides such as 

metals, organics, and PCBs) shall be performed to ensure that remedial actions are protective of human 

health and the environment. 

The Contractor shall prepare required ORR environmental monitoring reports including but not limited to 

the Remediation Effectiveness Report, the Annual Site Environmental Report, and CERCLA five-year 

reviews. The Contractor shall submit the environmental monitoring reports in sufficient time to meet 

regulatory commitments.   

The Contractor shall coordinate, plan, and implement groundwater activities consistent with the 

Groundwater Remediation Strategy. This may include, but is not limited to groundwater modeling, 

monitoring, and analysis of pathways. The Contractor shall also conduct environmental monitoring and 

reporting in support of emergency response activities. 

C.5.5 CERCLA Disposal Facilities and ORR Landfills Management and  

Operations (Y-12)  

The desired outcome is the continuous, compliant, and cost-effective operation and maintenance of the 

OREM onsite waste disposal facilities. 

C.5.5.1 EMWMF and EMDF Management, Waste Acceptance Criteria Attainment, and  

Operations 

The EMWMF currently provides disposal capacity for CERCLA waste resulting from ORR projects and 

activities. The planned construction of the EMDF (see Section C.4) will increase the onsite ORR disposal 

capacity without interruption.   

As authorized by Task Order, the Contractor shall operate and maintain the EMWMF (see Table 5 of 

Attachment C-1, Facility and Site List) and EMDF (when constructed) for disposal of waste from all 

ORR CERCLA projects and activities in accordance with DOE Order 435.1, applicable Disposal 

Authorization Statements, appropriate CERCLA decision documents, applicable FFA primary 

documents, and Section J, Attachment J-2, Requirements Sources and Implementing Documents. 

Responsibilities include, but are not limited to: 

 Placement of received waste materials in compliance with all approved operating requirements 

and the ROD 

 Operation and maintenance of the facilities in accordance with applicable regulatory 

requirements, well sampling and monitoring to ensure integrity of liner systems, maintenance of 

an enhanced operational cover to minimize the volume of water coming in contact with waste, 

management of water to maintain facility operations, and closure of existing cells in compliance 

with applicable regulatory requirements and DOE directives 

 Management of the waste acceptance criteria (WAC) process in accordance with approved plans 

and procedures to maintain compliance with regulatory requirements while ensuring effective use 

of disposal capacity 
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 Assisting waste generators with preparation of waste lot profiles and review and approval of 

WAC compliance for all waste-generating projects 

 Integration of waste generation forecast information from all generating projects into the waste 

generation forecasting and waste shipment forecasting systems 

 Preparation of the annual phased construction completion report that summarizes CERCLA 

disposal facility capacity utilization during the previous year and forecasts remaining capacity 

and utilization rates 

C.5.5.2 ORR Sanitary, Industrial, and Construction and Demolition Landfills 

As authorized by Task Order, the Contractor shall operate and maintain the following sanitary and 

industrial landfills and spoils areas (see Table 5 of Attachment C-1, Facility and Site List): 

 Landfill IV, which accepts classified industrial and institutional solid waste 

 Landfill V, which accepts sanitary and industrial solid waste 

 Landfill VII, which accepts construction and demolition solid waste 

 Spoils Area, which accepts clean, suitable sanitary and industrial earthen fill material that would 

otherwise consume valuable landfill volume 

 Excess Spoils Areas (Landfills V and VII) 

The landfills and spoils areas shall be operated in accordance with permits, regulations, and DOE Orders. 

The Contractor shall accept and disposition waste meeting the relevant WAC for each landfill from 

approved ORR generators.  

The Contractor shall be responsible for the design and expansion (construction) of the ORR landfills as 

required to maintain adequate disposal capacity. 

C.5.6 Outfall 200 Mercury Treatment Facility (Y-12) 

The desired outcome is successful commissioning and subsequent reliable operations of the Outfall 200 

MTF. 

The Oufall 200 MTF is being constructed as part of CERCLA actions to reduce mercury levels in East 

Fork Poplar Creek. The objective is compliance with ambient water quality criteria and assistance in 

controlling mercury discharges during cleanup of the West End Mercury Area. As authorized by Task 

Order, the Contractor shall accept operational responsibility for the Outfall 200 MTF from the DOE prime 

construction contractor upon certification by the Contractor’s test director (See Section C.5.6.1, MTF 

Construction Support) that construction system acceptance testing and contractor demobilization have 

been successfully completed.  

Roles and responsibilities for the contractor entities involved in the MTF are summarized in Section J, 

Attachment J-3, Site Services and Interface Requirements. 

C.5.6.1 MTF Construction Support 

The Contractor shall provide construction support to OREM during the MTF construction by another 

OREM prime contractor. Roles and responsibilities for the contractor entities involved in the MTF are 

summarized in Section J, Attachment J-3, Site Services and Interface Requirements. 

Title III Services During Construction:   

During construction, the Contractor shall provide Title III engineering services defined as processing field 

changes, providing facility safety support for design changes, and developing engineering as-built 

drawings. 
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Project Management Support and Oversight Support During Construction:   

During construction, the Contractor shall provide ongoing project management support for construction 

management and integration functions including scheduling; cost and progress control, tracking, and 

reporting; and risk management. The Contractor shall also provide assistance to OREM for document 

control and management for non-business-sensitive documents during the balance of the MTF 

construction contract. The Contractor shall provide support to OREM for construction management and 

oversight during MTF construction. This includes providing onsite administration and support to DOE in 

oversight; supporting progress meetings and reporting; reviewing contractor submittals during MTF 

construction; monitoring the construction contractor’s adherence to contract requirements (including the 

construction contractor’s factory acceptance testing and construction acceptance testing), policies, and 

procedures; performing special inspections; and assisting with oversight of environmental compliance and 

quality assurance activities through closeout of the MTF construction contract. The Contractor shall 

prepare an FFA phased construction completion report for regulatory approval. 

Acceptance Testing:   

The Contractor shall prepare and revise, if necessary, acceptance test procedures in accordance with the 

Outfall 200 Mercury Treatment Facility, Startup Test Plan (UCOR-4931); provide a test director and 

provide test engineers during system acceptance testing (acceptance tests will be conducted by the 

construction contractor); prepare the system acceptance test reports; and perform special inspections. The 

test director shall certify and present test reports upon successful completion of the construction system 

acceptance testing. 

Checkout, Testing and Commissioning Plan:   
The Contractor shall prepare a commissioning plan including a commissioning schedule, operational 

testing and inspection plans, operational test procedures, and operational inspection and acceptance 

reports. The Contractor shall implement the checkout, testing, and commissioning plan under Section 

C.5.6.2. 

C.5.6.2 MTF Checkout, Testing, and Commissioning 

The Contractor shall perform the following activities as part of facility acceptance, commissioning, and 

transition to operations: 

 Receive the construction transition package from the DOE prime construction contractor and 

accept responsibility for the facility upon final demobilization of the construction contractor 

(turnover). 

 Perform operational planning, preparation, and walkdown of procedures and other work control 

documentation to Contractor requirements. 

 Establish safety documentation for facility operations, perform any necessary additional system 

operability testing, establish any necessary support contracts for materials and services, and order 

initial inventories of treatment chemicals, waste containers, and any other materials or equipment 

necessary for operation. 

 Implement the Checkout, Testing, and Commissioning Plan prepared under Section C.5.6.1, 

including operations acceptance testing (hot tests) to demonstrate fully integrated system 

functionality and validate plant operating procedures. 

 Undergo a readiness activity prior to startup and operation of the facility in accordance with 

initial operation of a non-nuclear facility. 

 Prepare CD-4, Approve Start of Operations, documentation for DOE approval. 

 Develop a transition to operations plan that describes the process for implementing the transition 

to operations activities. 
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C.5.6.3 MTF Operations 

The Contractor shall operate and maintain the MTF to treat Outfall 200 effluent water in accordance with 

applicable regulatory requirements. The Contractor shall develop and implement a monitoring plan in 

accordance with the Amendment to the Record of Decision for Phase I Interim Source Control Actions in 

the Upper East Fork Poplar Creek Characterization Area, Oak Ridge, Tennessee (DOE/OR/01-

2697&D2) to ensure treatment optimization, evaluate the effectiveness of treatment on mercury levels at 

East Fork Poplar Creek, and evaluate compliance with the ROD. The Contractor shall prepare monitoring 

and operational data reports and information required to respond to inquiries from regulators and other 

stakeholders. 

C.5.7 ETTP Site Closure, Historic Preservation, and Environmental Monitoring 

The desired outcome is closure of ETTP as a DOE site and implementation of historic preservation 

commitments and environmental monitoring responsibilities. 

C.5.7.1 ETTP Site Closure  

As authorized by Task Order, the Contractor shall be responsible for supporting ongoing DOE 

responsibilities associated with the transfer of infrastructure and real property at ETTP.  

The Contractor shall perform the following activities, including but not limited to: 

 Meeting DOE obligations under existing agreements with the City of Oak Ridge and providing 

support to DOE for negotiating new agreements or renegotiating existing agreements, as 

necessary 

 Preparing the FFA Removal Action Report summarizing phased construction completion reports 

that address the scope completed as a result of the Action Memorandum for the Remaining 

Facilities Demolition Project at East Tennessee Technology Park, Oak Ridge, Tennessee 

(DOE/OR/01-2049&D2) 

 Performing radiological surveys in accordance with DOE release criteria 

 Performing repairs and/or modifications along Poplar Creek and the Clinch River to ensure safe 

configuration 

 Collecting samples and shipping sludge from an off-site water treatment plant for treatment and 

disposal as needed 

 Removing, repairing, reconfiguring, and/or replacing site infrastructure including above-ground 

and underground utilities, roads, fences, and other elements to ensure compliance with applicable 

codes, or as required to support transfer and as directed by DOE 

 Relocating or dispositioning remaining excess personal property, materials, and equipment 

consistent with DOE Directives, applicable regulations, and external agreements 

 Demobilizing ETTP site operations including personnel, support structures, and equipment in a 

manner that effectively supports execution of cleanup scope at ORNL and Y-12 

C.5.7.2 ETTP Historic Preservation  

The K-25 Building footprint is part of the Manhattan Project National Historical Park. The desired 

outcome is completion of the remaining stipulations of the Memorandum of Agreement for 

Decommissioning and Demolition of the K-25 Site and Interpretation of the East Tennessee Technology 

Park on the Oak Ridge Reservation.  

As authorized by Task Order, the Contractor shall complete delineation of the K-25 footprint and install 

nine previously fabricated wayside exhibits. The Contractor shall also manage ETTP historic preservation 
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artifacts, maintain a database of identified artifacts, and support DOE in property movements for excess 

artifacts not retained, as described in the Memorandum of Agreement. 

C.5.7.3 ETTP Environmental Monitoring  

As authorized by Task Order, the Contractor shall implement the requirements of the East Tennessee 

Technology Park Administrative Watershed Remedial Action Report Comprehensive Monitoring Plan 

(DOE/OR/01-2477&D3), which summarizes the performance and baseline environmental media 

monitoring and engineering controls, land use controls, and land use control verification requirements 

from the RODs associated with ETTP. The Comprehensive Monitoring Plan shall be revised as necessary 

to include the requirements identified in approved completion reports and in future RODs. Should the 

RODs associated with ETTP be changed or modified for any reason, the Contractor shall implement those 

modified or changed requirements as applicable. 

The Contractor shall conduct required S&M, environmental monitoring, and reporting for remediated 

sites (see Table 3 of Attachment C-1, Facility and Site List) in compliance with laws, regulations, 

permits, agreements, DOE Orders, and CERCLA decision documents to ensure the requirements of 

applicable CERCLA decisions are followed. The Contractor shall maintain and implement a ground 

excavation and penetration permitting process that ensures necessary measures are taken prior to 

performing ground excavation or penetration to avoid impacts to or from active underground utilities, 

underground inactive structures, residual contamination, and/or hazardous waste. The Contractor shall 

perform all required sediment, surface water, and groundwater monitoring, determine remedial 

effectiveness, and evaluate exit pathways. The Contractor shall evaluate monitoring data, provide 

statements and certifications as to the effectiveness of remedial actions and implementation of land use 

controls, and provide necessary reports on such findings. These activities collectively are intended to 

ensure that each post-remediation site or facility remains in a safe and stable condition, monitoring and 

safety-related systems and equipment remain operable, security and access controls are continuously 

provided, and structural integrity is maintained, as applicable.  

The Contractor shall perform environmental monitoring to verify the effectiveness of remedial actions 

and the protection of ecological receptors and to support future decision-making. Surface water and 

groundwater shall be monitored as appropriate to verify compliance with ARARs and reduction of offsite 

contaminant releases to acceptable levels. Post-remediation radiation surveys and sampling (including 

sampling for radionuclides and non-radionuclides such as metals, organics, and PCBs) shall be performed 

to ensure remedial actions are protective of human health and the environment. 

The Contractor shall provide ETTP updates to required environmental monitoring reports including but 

not limited to the Remediation Effectiveness Report, the Annual Site Environmental Report, and 

CERCLA five-year reviews. 

C.5.8 Legacy Waste Disposition  

The desired outcome is the efficient disposition of legacy waste as listed in Section J, Attachment J-12, 

Difficult to Dispose of Waste and in accordance with the Site Treatment Plan for Mixed Wastes on the 

U.S. Department of Energy Oak Ridge Reservation, as applicable. These wastes include, but are not 

limited to: 

 Shielded transfer tanks 

 Casks and containers stored on the 7822-K pad 

 Dioxin and furan-coded waste 

 Mercury 

 Radioisotope thermoelectric generators 
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 Sodium and lithium hydride shields 

These wastes and materials have been accumulated for treatment and disposal pending development of 

appropriate technologies, availability of disposal sites, and/or availability of funding. The Contractor shall 

treat and/or dispose of these wastes as authorized by Task Order. 

C.5.9 Infrastructure Enhancements 

C.5.9.1 Infrastructure for ORNL and Y-12 Cleanup 

The desired outcome is infrastructure that will house the cleanup workforce, provide equipment and 

material laydown areas, and support work activities for the ORR Cleanup Contract scope.  

As authorized by Task Order, the Contractor shall design, construct, and/or provide for new infrastructure 

or expansion of existing infrastructure.  

C.5.9.2 Design Basis Threat Mitigation 

The desired outcome is compliance with DOE Order 470.3C, Design Basis Threat (DBT) Order. 

As authorized by Task Order, the Contractor shall complete security risk assessments and vulnerability 

analyses and implement approved strategies to mitigate the risk of design basis threats pursuant to  

DOE Order 470.3C.  

C.6. Core Functions 

The following sections define the programs that must exist to safely and effectively perform the cleanup 

mission of the ORR Cleanup Contract. The requirements and associated implementing instructions 

established under these programs shall be applied to all work included in the PWS. 

The desired outcome is the efficient performance of general program infrastructure and support activities 

necessary for the execution of the ORR Cleanup Contract, as authorized by Task Order. 

C.6.1 Central Services 

C.6.1.1 Project Support Performance Requirements 

The following sections define the programs that must exist to safely and effectively perform the cleanup 

mission for the ORR Cleanup Contract and related facilities. The requirements and associated 

implementing instructions established under these programs shall be applied to all work within the PWS. 

Project Management 

(a) Successful execution of the project management work scope will ensure cost and schedule efficiency 

while minimizing programmatic risks. The Contractor shall ensure that project management practices 

are used in the performance of work including the development of project management plans, 

baselines, disciplined change control processes, and service level agreements. 

(b) The Contractor shall prepare and submit for DOE approval a project management plan consistent 

with the requirements in DOE Order 413.3, Program and Project Management for the Acquisition of 

Capital Assets. The capital asset projects do not need to be standalone project management plans and 

instead may be an appendix to the project management plan. 

(c) The Contractor shall provide all management and technical information to: 

(1) Meet the requirements of DOE Order 413.3, when applicable. 
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(2) Support the budget formulation activities, including but not limited to emerging work items list, 

budget formulation input (including Integrated Priority List), the fall limited budget update 

submission, budget scenario development, and budget presentations such as public and regulatory 

briefings, etc. 

(3) Meet the data requirements of the DOE Integrated Planning, Accountability, and Budgeting 

System (IPABS) and the Project Assessment and Reporting System (PARS II). Data for all scope 

authorized by Task Order, including operations activities and capital projects less than $50 

million or prior to CD-2, shall be uploaded into PARS II in accordance with the “Contractor 

Project Performance Upload Requirements” document maintained by the DOE Office of Project 

Management. 

(4) Ensure transparency in project performance and efficiency in project execution. 

(5) Support audits, evaluations, and external technical reviews. 

(6) Support other DOE project performance assessments and information needs. 

(d)  All project management information developed under this Contract shall be accessible electronically 

by DOE. The desired outcome is predictable and consistent Contractor performance aligned to 

customer needs conducted within annual and multi-year baselines. 

Project Integration and Control and Earned Value Management 

(a) The Contractor shall provide an Earned Value Management System (EVMS) Description that 

complies with the requirements of Section H clause Earned Value Management System, the 

Electronic Industries Alliance EIA-748 Earned Value Management System Acceptance Guide and 

EIA-748 Earned Value Management Intent Guide, and DOE Order 413.3. 

(b) The EVMS Description shall describe the management processes and controls that shall be used to 

implement a compliant EVMS, manage and control work, and complete Contract requirements. 

(c) The EVMS Description shall include: 

(1) The baseline development process and the hierarchy of documents that shall be used to describe 

and maintain the Performance Measurement Baseline (PMB) 

(2) Identification of the systems, tools and software, and integration of these systems with the work 

breakdown structure (WBS) and accounting systems and data 

(3) The process the Contractor intends to use for earned value management, configuration control, 

interface control, and document control 

(4) The Contractor’s project baseline change control process  

(5) The Contractor’s process for handling changes that are only impacts to costs and are not 

identified as a schedule impact 

(6) The organizational breakdown structure, including roles and responsibilities of each major 

organization and identification of key management personnel 

(7) A list of project software the Contractor proposes to use for project control 

(d) The Contractor shall comply with the requirements of the Section H Clause, DOE-H-2024, Earned 

Value Management System and, if required, have the EVMS evaluated against the EIA-748 standard 

by a qualified, independent third party selected by the DOE Office of Project Management (DOE-

PM). Upon completion of the evaluation and closure of all corrective actions, DOE -PMOffice of 
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Project Management will certify the Contractor’s EVMS as compliant with the EIA-748 standard. 

Subsequent to the initial evaluation and certification, DOE-PM Office of Project Management may at 

any time require the Contractor to repeat the evaluation and certification process. The Contractor shall 

provide all necessary support to conduct the initial and any subsequent evaluations and closure of all 

corrective actions. 

(e) The Contractor shall also flow down EVMS requirements in accordance with the Section H Clause, 

DOE-H-2024, Earned Value Management System. 

Performance Measurement Baseline  

(a) The PMB shall be an integrated and traceable technical scope, schedule, and cost execution baseline 

that encompasses all activities to execute the requirements of this Contract; informs and is integrated 

with other site contractors’ life-cycle scope, schedule, and cost baseline, as applicable; and enables 

safe, effective, and efficient advancement and completion of the site mission. 

(b) The PMB shall include the following: 

(1) Technical Scope: The following baseline documents shall be viewed collectively as the technical 

scope for the cost/schedule control system: 

(i) Contract PWS and other sections that define work scope and requirements 

(ii) Waste site and facility lists 

(iii) Approved interface agreements 

(iv) WBS dictionary sheets (the WBS submittal shall include a data column which cross 

references the WBS elements at the lowest level to the appropriate Contract Line Item 

Number) 

(c) The PMB shall comply with the following requirements: 

(1) The WBS shall encompass all activities required in this Contract and provide the basis for all 

project control system components, including: 

(i) Estimating 

(ii) Scheduling 

(iii) Budgeting 

(iv) Project performance reporting (as required under this contract) 

(2) Control accounts within the WBS shall be identified. 

(3) The baseline and management thereof shall comply with EIA-748 Earned Value Management 

Systems and DOE Order 413.3. 

(d) The schedule shall comply with the following requirements: 

(1) All significant external interfaces, regulatory and Defense Nuclear Facilities Safety Board 

commitments, and government-furnished services and information dependencies shall be 

included. 

(2) The schedule shall be an activity-based, resource-loaded, logical network-based and integrated 

plan that correlates to the WBS and is vertically traceable to the EVMS control accounts and 

aligns with the Contractor’s field schedules. 
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(3) The schedule shall include earned value method at the activity level and be capable of 

summarizing from control accounts to higher WBS levels. 

(4) Any additional working level schedules deemed necessary by the Contractor shall be integrated 

with the PMB and be able to provide earned value reporting in compliance with EIA-748. 

(5) The PMB cost estimate shall include project resource plans, detailed resource estimates, basis of 

estimates, budgetary requirements, and identification of direct costs, indirect costs, management 

reserve, and fee. 

(6) The method used to determine earned value shall be identified for each control account. 

(7) The schedule shall be accessible to DOE upon request. 

(e) The PMB shall be logically tied, driven, and integrated with: 

(1) Financial system(s) for consistency and accurate reporting of information with traceability to 

budget and reporting requirements 

(2) DOE, congressional, regulatory, and external commitments 

(3) Performance milestones including contract performance incentives and other performance 

measures established by DOE 

(f) Performance Measurement Baseline Submittals 

(1) The Contractor shall develop and submit an initial PMB that is representative of the initial Task 

Order scopes of work. Subsequent updates to the PMB will occur as each Task Order is 

negotiated and awarded and implemented into the PMB. These proposed PMB updates, for 

additional Task Order work only, will be submitted as part of the task ordering process to the CO 

for DOE and Contractor negotiation and DOE approval as part of the Contractor’s Task Order 

Proposals. The Contractor shall comply with the requirements of Section H, Task Ordering 

Procedure. The Contractor shall also follow the requirements of their EVMS Description 

requirements for baseline change control process.  

(2) The Contractor shall provide the WBS, WBS dictionary data, and basis of estimate data in either 

Microsoft Word© or Microsoft Access© format. Cost data shall be provided in Microsoft 

Access© or Excel© format and the schedule shall be provided utilizing the current version of 

Primavera Systems, Inc., Enterprise for Construction© software unless agreed to otherwise by 

DOE. 

(3) The Contractor shall provide additional data that may be required by DOE for development of the 

site-wide life-cycle baseline and DOE Integrated Master Plan (IMP). 

(4) The Contractor shall support DOE External Independent Review and Energy Systems Acquisition 

Advisory Board review of the initial submittal of the PMB and follow-on reviews of annual 

updates. 

C.6.1.2 Project Performance Reporting 

The Contractor shall provide DOE with the necessary project performance information to support budget 

planning and execution; project planning and execution; project performance reporting, audit and 

evaluation; and other DOE performance assessment and information needs. 
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Monthly Performance Report 

(a) The Contractor shall submit and transmit to DOE a monthly performance report representing the prior 

month’s performance by the 12th Government work day of the following month. 

(b) The monthly performance report shall include a summary of overall Contract performance and a 

separate report for each of the major work scopes and projects at the PWS level shown in Section C. 

(c) The summary of overall Contract performance shall include: 

(1) Key accomplishments 

(2) Major issues including actions required by the Contractor and DOE 

(3) Analysis of funds expenditure, with projections for the Project by fiscal year and life of the 

Contract 

(4) Technical scope, schedule, and cost variance analysis, including implications to near-term and 

long-term milestones and deliverables at risk of being missed 

(5) Discussion of corrective actions currently in place to address performance issues including 

initiation date of corrective actions 

(6) Information on any safety or quality matters that emerged or persisted during the reporting month 

(d) Each of the major project reports shall include: 

(1) Project manager’s narrative assessment including: 

(i) Significant accomplishments and progress towards completion of project goals and objectives 

(A) Key risks and challenges 

(B) Evaluation of safety performance (including Integrated Safety Management Systems 

metrics and all recordable injuries, lost-time injuries, and near misses) 

(2) Business structure information to demonstrate ongoing compliance with the requirements of the 

Section H clause entitled Subcontracted Work 

(3) Project baseline performance including EVMS information using the following Office of 

Management and Budget Contract Performance Report formats (DID-MGMT-81466): 

(i) Format 1, DD Form 2734/1, Mar 05, Work Breakdown Structure 

(ii) Format 2, DD Form 2734/2, Mar 05, Organizational Categories 

(iii) Format 3, DD Form 2734/3, Mar 05, Baseline 

(iv) Format 4, DD Form 2734/4, Mar 05, Staffing 

(v) Format 5, DD Form 2734/5, Mar 05, Explanations and Problem Analysis 

(4) Contract Performance Reports provided in the format forms referenced in Integrated Program 

Management Report Data Item Description DI-MGMT-81861 unless the Contract specifies 

otherwise 

(5) Contract Funds Status Report provided in accordance with Data Item Description, DI-MGMT-

81468, Contract Funds Status Report, or equivalent 
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(6) Baseline schedule status, which reflects progress against the baseline and includes critical path 

analysis, performance trends, variance discussion(s), and potential issues related to milestones 

(7) Contract estimates to complete and estimates at completion 

(8) A change control section that summarizes the scope, technical, cost, and/or schedule impacts 

resulting from any implemented actions; and that discusses any known or pending baseline 

changes and utilization of management reserve 

(9) Project risk assessment, including identification of critical risks, actions planned, and actions 

taken to address those risks; and potential problems, impacts, and alternative courses of action, 

including quality issues, staffing issues, assessment of the effectiveness of actions taken 

previously for significant issues, or the monitoring results of recovery plan implementation 

(10) The project risk assessment to identify the engineering and technology to reduce the risk and 

uncertainty with the project 

(11) Actions required by DOE, including government-furnished services and information and DOE 

decisions 

Project Review Meetings 

The Contractor shall participate in recurring contract and project reviews and be prepared to address any 

of the information in the monthly report and other information as requested by DOE. A contract or project 

status meeting shall be conducted at DOE’s request to provide interim updates and address issues. 

Cost Estimating 

(a) Cost estimates shall be credible, well documented, accurate, and comprehensive.  

(b) Contractor-developed cost estimates form the basis of the cost baseline of the PMB and are important 

when evaluating proposed Contract changes. DOE uses these cost estimates for budget formulation, 

Contract change management, cleanup program planning, establishing a database of estimated and 

actual costs, and performance measurement. The Contractor shall prepare cost estimates in 

accordance with the requirements in Section H, Cost Estimating System Requirements and Section H, 

Task Ordering Procedure of this Contract and using The Twelve Steps of a High-Quality Cost 

Estimating Process identified by the Government Accountability Office (GAO) in GAO-09-3SP, 

GAO Cost Estimating and Assessment Guide, for all priced Contract actions exceeding the simplified 

acquisition threshold. 

Scheduling 

(a) The Contractor shall support DOE in the development and maintenance of the DOE IMP through the 

use of a DOE-provided standardized coding structure. The Contractor’s PMB and Integrated Master 

Schedule (IMS) shall utilize the DOE-provided coding structure to integrate the Contractor’s 

activities and capital asset projects into the DOE IMP. The IMS integrates the operations activities, 

capital asset projects, and other activities managed by the Contractor into one schedule. DOE will use 

the individual Contractor IMS to construct the IMP.  

(b) The Contractor shall develop the IMS in accordance with the National Defense Industrial 

Association’s Planning & Scheduling Excellence Guide (v3.0), and EIA748 Guidelines. The 

Contractor’s IMS shall be resource loaded.  

Risk Management 

(a) Successful execution of the site cleanup mission requires an integrated risk management program 

where crosscutting risks and mitigation actions are identified, communicated, and coordinated with 

DOE and other site contractors, as applicable. The conduct of risk management shall result in risk-
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informed prioritization of program, project, and infrastructure investments that facilitate successful 

project execution and program management. 

(b) The Contractor shall implement a risk management program in compliance with DOE Order 413.3 

and DOE Policy Requirements for Management of the Office of Environmental Management’s 

Cleanup Program. The Contractor shall also incorporate the principles of DOE G 413.3-7A, Risk 

Management Guide, and GAO 09 3SP in its risk management process. 

(c) The Contractor shall submit a Risk Management Plan to DOE for approval. The capital asset projects 

do not need to be standalone risk management plans and instead may be an appendix to the Risk 

Management Plan. The plan shall identify the processes and procedures that will be implemented to 

address risk identification, qualitative risk assessment, quantitative risk analysis, risk handling, 

schedule risk analysis, risk monitoring and reporting, and calculating the recommended management 

reserve and schedule reserve required for adequate management of Contractor-controlled risk. 

(d) The Contractor shall communicate its risk analysis pertaining to crosscutting decisions to DOE and 

other site contractors, as applicable, including agreement as to who shall be the lead for managing 

each risk. These crosscutting impacts shall be quantified in terms of probability, cost, and schedule 

impact to the overall site cleanup mission where possible. 

C.6.1.3 Health and Safety  

The desired outcomes are health and safety programs that prevent and/or reduce occupational injuries, 

illnesses, and accidental losses by providing a safe and healthy workplace.  

The Contractor shall provide for health programs, ambulatory care, and emergency care. In addition, the 

Contractor shall provide for worker health surveillance and personnel monitoring programs, which 

include but are not limited to lead, mercury, asbestos, beryllium, and radiation. These services are 

required to assess, monitor, record data, and provide medical support for current site workers who are or 

may be exposed to radiological and hazardous materials. The Contractor shall maintain medical records 

of former workers and make them available for health effects studies as requested by DOE. Medical 

records shall be maintained in accordance with 10 CFR 851 and 29 CFR 1910.1020.  

The Contractor shall provide the following classes of examinations for initial and continuing assessment 

of employee health: pre-placement in accordance with the Americans with Disabilities Act (42 United 

States Code 12101), qualification examinations, fitness for duty, medical surveillance and health 

monitoring, return-to-work health evaluations, and termination examinations. The occupational medical 

services shall be informed of job transfers and will determine whether a medical evaluation is necessary. 

The physician responsible for the delivery of medical services or his/her designee will inform Contractor 

management of appropriate employee work restrictions. 

The Contractor shall provide comprehensive health screening and medical surveillance services for 

certain OREM Federal employees, identified by OREM management, who conduct oversight of DOE  

conducting oversight of DOE contractor work activities. Services shall include the requirements of 10 

CFR 851, Worker Safety and Health Program, for an Occupational Medicine Program, which include . 

These requirements include but are not limited to medical surveillance for programs such as Hearing 

Conservation, Respiratory Protection, Bloodborne Pathogens, and Hazardous Waste Operations and 

Emergency Response (HAZWOPER). Employees to receive medical services will be identified by 

OREM management. 

The Contractor shall meet occupational safety and health requirements (including but not limited to 

integrated safety management, general safety, industrial safety, electrical safety, fire protection, 

construction safety, firearms safety, explosives safety, industrial hygiene, pressure safety, and motor 
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vehicle safety) for EM program operations and conditions. Occupational safety requirements (including 

but not limited to 10 CFR 851, 29 CFR 1910, and 29 CFR 1926) are stipulated in Section J, Attachment  

J-2, Requirements Sources and Implementing Documents. 

C.6.1.4 Radiation Protection  

The desired outcome is an effective radiation protection program that is protective of the workforce and 

the public through the use of an effective as-low-as-reasonably-achievable process. 

As required in Section J, Attachment J-7, Contract Deliverables, the Contractor shall prepare and submit 

a Radiation Protection Program that is consistent with 10 CFR 835, Occupational Radiation Protection 

Program and DOE Order 458.1, Radiation Protection of the Public and the Environment. The Contractor 

shall conduct site activities in compliance with the DOE-approved Radiation Protection Program to 

minimize occupational exposure to ionizing radiation. The as-low-as-reasonably-achievable process shall 

be applied to EM program activities. The Contractor shall also provide radiation exposure monitoring 

(i.e., dosimetry) and reporting services for OREM representatives and others, as required. Radiation 

protection requirements are stipulated in Section J, Attachment J-2, Requirements Sources and 

Implementing Documents. 

C.6.1.5 Nuclear Safety 

The desired outcome is a compliant nuclear safety program that ensures proper management and safe 

activities in OREM nuclear facilities. 

The Contractor shall develop and maintain safety bases for nuclear facilities, operations, and activities 

consistent with 10 CFR 830, Nuclear Safety Management. Readiness determinations for restart of 

activities and for startup of new activities shall be conducted in accordance with DOE Order 425.1D, 

Verification of Readiness to Start Up or Restart Nuclear Facilities to demonstrate readiness to safely start 

the activity. Nuclear safety requirements are stipulated in Section J, Attachment J-2, Requirements 

Sources and Implementing Documents. 

C.6.1.6 Nuclear Criticality Safety  

The desired outcome is a compliant nuclear criticality safety program that prevents nuclear criticality 

accidents and provides proper mitigation of consequences from a nuclear criticality accident. 

The Contractor shall establish and maintain a criticality safety program that (1) applies to fissionable 

materials that are produced, processed, stored, transferred, disposed of, or otherwise handled, (2) 

evaluates and documents operations with fissionable materials that pose a criticality accident hazard, (3) 

utilizes a graded approach, (4) provides for prevention and mitigation of consequences to personnel and 

property from a criticality accident, and (5) addresses nuclear safety requirements established by laws and 

regulations. Nuclear criticality safety requirements are stipulated in Section J, Attachment J-2, 

Requirements Sources and Implementing Documents. 

C.6.1.7 Safety Culture 

The desired outcome is a strong safety culture and a safety-conscious work environment.  

The Contractor shall: 

(a) Adopt and continuously improve organizational culture (Site core values and behaviors), Safety 

Culture, and Safety Conscious Work Environment, including implementation and utilization of 

programs/processes that support employees raising concerns without fear of retaliation. 

These programs/processes include, but are not limited to, the Employee Concerns Program (ECP); the 

Differing Professional Opinions Process; Ethics and Compliance Program/Process; and Alternative 

Dispute Resolution; 



OAK RIDGE RESERVATION CLEANUP CONTRACT – FINALDRAFT RFP  SECTION C 

SOLICITATION NO. 89303319REM000047 

 

 
C-56 

(b) Continuously promote a work environment where employees are encouraged to raise concerns. 

The Contractor shall define expectations, rigorously reinforce those expectations, and take actions to 

mitigate the potential for a chilling effect; 

(c) Conduct business in a manner fully transparent to DOE. Activities are demonstrated by open, clear, 

and well-communicated management actions and technical and project documentation. Identified 

issues and trends are proactively shared with DOE; 

(d) Champion a culture that promotes proactive self-identification and reporting of issues that identifies 

and takes action on systemic weaknesses leading to sustained continuous self-improvement; and 

(e) Champion a culture that emphasizes the following attributes: 

 Demonstrated safety leadership 

 Risk-informed, conservative decision making 

 Management engagement and time in the field 

 Staff recruitment, selection, retention, and development 

 Open communication and fostering an environment free from retribution 

 Clear expectation and accountability 

 Personal commitment to everyone’s safety 

 Teamwork and mutual respect 

 Participation in work planning and improvement 

 Mindful of hazards and controls 

 Credibility, trust, and reporting errors and problems 

 Effective resolution of reported problems 

 Performance monitoring through multiple means 

 Use of operations experience 

 Questioning attitude  

The Contractor shall provide and maintain a strong safety culture and a safety-conscious work 

environment as required by DOE Policy 420.1, Department of Energy’s Nuclear Safety Policy and DOE 

Policy 450.4A, Integrated Safety Management Policy, and in accordance with the requirements stipulated 

in Section J, Attachment J-2, Requirements Sources and Implementing Documents. 

The Contractor shall set the expectation that employees have not only the right, but also the responsibility 

to raise concerns, and that they can do so without fear of retaliation. The Contractor shall take action to 

proactively address, or demonstrate adequate and effective response to, the potential for a chilling effect 

(i.e., suppression of input, expertise, and opinions). The Contractor shall also demonstrate evidence of 

immediate, adequate, and effective mitigation of substantiated allegations of harassment, intimidation, 

retaliation, and/or discrimination for engagement in any protected activity. The Contractor shall 

specifically focus on three safety areas: leadership, employee engagement, and organizational learning. 

C.6.1.8 Quality Assurance 

The desired outcome is a quality assurance program that ensures products and services provided or 

performed by the Contractor are of a high quality and meet or exceed stated requirements. 
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The Contractor shall perform work on site in accordance with applicable quality assurance requirements. 

Quality assurance requirements are stipulated in the Section E clause Higher-Level Contract Quality 

Requirements (Dec 2014) and Section J, Attachment J-2, Requirements Sources and Implementing 

Documents. 

C.6.1.9 Engineering 

The desired outcome is an engineering program that performs engineering program functions such as 

systems engineering, configuration management, design engineering, structural engineering, and safety 

significant system management.  

The Contractor shall provide authorities having jurisdiction expertise (meeting the DOE authority having 

jurisdiction knowledge requirements) in the areas of electrical and fire protection safety, with authorities 

as delegated by DOE. 

The Contractor shall provide the design authority for the EMDF, MTF, and other designs or design 

changes, as required. The design authority is responsible for establishing and maintaining the design 

requirements, ensuring design output documents accurately reflect the design basis, and maintaining 

design control and ultimate technical adequacy of the design process.    

C.6.1.10 Environmental Protection 

The desired outcome is an environmental protection program that ensures Contractor activities are 

conducted in a compliant manner that is protective of the environment. 

The Contractor shall comply with applicable federal and state environmental protection requirements in 

the execution of the Contract. These include but are not limited to CERCLA, RCRA, the ORR Site 

Treatment Plan, the Clean Air Act, the Clean Water Act, the National Environmental Protection Act 

(NEPA), the Toxic Substances Control Act (TSCA), and the ORR FFA. The Contractor shall obtain, 

maintain, and comply with all environmental permits as required and allowed by law. Environmental 

protection requirements are stipulated in the Section H clause Environmental Compliance and in Section 

J, Attachment J-2, Requirements Sources and Implementing Documents. 

C.6.1.11 Environmental Sustainability  

The desired outcome is an environmental sustainability program that ensures contract activities meet 

environmental sustainability requirements. 

The Contractor shall ensure compliance with environmental sustainability requirements in accordance 

with Section J, Attachment J-2, Requirements Sources and Implementing Documents, as appropriate for 

the execution of this Contract. The Contractor shall coordinate with the Y-12 and ORNL M&O 

contractors in fulfilling these requirements. 

C.6.1.12 Federal Facility Agreement and Related Support  

The desired outcome is proper administration of the ORR FFA. 

The Contractor shall provide database and records management support to the FFA website, controlled 

copy distribution, FFA appendices, Administrative Record (AR), and solid waste management units and 

areas of contamination records for the entire ORR. The Administrative Record AR support will include 

maintaining all DOE contractor-produced Administrative Record AR copies and distributing 

Administrative Record AR copies (those which can be released to the public) to the DOE Information 

Center. Records required for post-closure land use controls should be identified and managed 

appropriately. 
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The Contractor shall support FFA administration activities including but not limited to budget 

prioritization information, annual cleanup progress report, tri-annual public involvement plans, technical 

expertise to support DOE interactions with the Site Specific Advisory Board, preparation of public fact 

sheets, and press releases. 

The Contractor shall manage, update, and archive sampling data referenced in FFA documents in the 

OREIS database, except for sampling data taken for the purpose of meeting any disposition site WAC. 

The Contractor shall maintain the OREIS global information system to support utilization of the sampling 

data. The Contractor will also manage and operate an electronic sample tracking system to support 

sampling and analysis plans through submission of samples to the laboratory, sample analysis, receipt of 

electronic and hardcopy results, verification of analyses, invoicing, and submission of results to the 

OREIS database. 

C.6.1.13 Records Management 

The desired outcome is a program for management of EM ORR contractor records that ensures such 

records are properly maintained and/or dispositioned. 

The Contractor shall manage records (regardless of media) in accordance with Section J, Attachments J-2 

and J-7, Requirements Sources and Implementing Documents and Contract Deliverables, respectively. 

All previous EM ORR cleanup contractor records are subject to the maintenance and disposition of the 

Contractor, including records created prior to the effective date of this contract. Records required for post-

closure land use controls should be identified and managed appropriately. The Contractor shall ensure all 

records are properly scheduled and dispositioned prior to outgoing contract transition. 

    

Records Management Program Plan 

 

The Contractor shall submit a Records Management Program Plan, as required in Task Order 1, 

Section J-7, Contract Deliverables, to document the records management program (records lifecycle - 

creation/receipt, maintenance/use and disposition) to include, but is not limited to: electronic records, 

digital signature process, email, classified, audiovisual, quality records, historical records, 

contaminated, essential records, inventory and file plans, and disposition (transfers and destructions).   

 

Electronic Records Management System (ERMS)  

 

The Contractor shall develop and implement a process to ensure records are created and managed 

electronically throughout their lifecycle. If records must be scanned, the Contractor shall ensure 

scanning process, quality control process and images meet all National Archives and Records 

Administration (NARA) requirements for the digitization process, including the destruction of the 

source records in accordance with a NARA-approved Records Disposition Schedule.   

 

Electronic Information Systems  

 

The Contractor shall manage records contained in electronic information systems (EIS) by 

incorporating recordkeeping controls into the system or export the records into the ERMS in 

accordance with 36 CFR Part 1236, Electronic Records Management. The Contractor shall design 

and implement migration strategies to counteract hardware and software dependencies of electronic 

records whenever the records must be maintained and used beyond the life of the information system 

in which the records are originally created and captured.  

 

Inventory and File Plan  

 

The Contractor shall develop and maintain up-to-date site-wide inventories and file plan(s) that 
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provide for the identification, location, arrangement, assignment of disposition authority, and retrieval 

of all categories (record series) of records created and received. These inventories and file plans shall 

include the Contractor’s annual updates, which shall be in a format to show all changes from the prior 

version.  

 

Records Requests  
 

The Contractor shall respond to records management data calls by NARA and DOE as requested and 

process record requests for the FOIA, the Privacy Act, the former worker medical screening program, 

Energy Employee Occupational Illness and Compensation Program Act (EEOICPA), the Chronic 

Beryllium Disease Prevention Program, congressional inquiries, legal discoveries, and other record 

requests (e.g., training, personnel, exposure, project, incident reports, visitor logs, etc.). The 

Contractor shall respond to record requests within the timeframe request by the CO or Contracting 

Officer Representative.  

 

Records Disposition  

 

The Contractor shall develop and implement a Records Disposition Plan, which shall include 

processing paper records to storage (e.g., on-site, Federal Records Center prior to 12/31/2022) and the 

destruction process for records and information content. The Contractor shall disposition all records 

including historical/legacy records in accordance with the NARA-approved Records Disposition 

Schedules and applicable federal laws and regulations.  

 

1) Ensure proper NARA-approved Records Disposition Schedule assigned, box, index, complete 

transfer paperwork, and obtain DOE approval prior to sending transfer paperwork and shipping 

inactive temporary records to a Federal Records Center or permanent records to the NARA.  

 

2) Complete destruction certificates for all records, including those requiring destruction by other 

contractors, and submit to DOE Records Management Field Officer for review and obtaining DOE 

Legal approvals prior to destruction.  

 

Document Control  
 

The Contractor shall develop, implement and maintain sound document control systems for its own 

documents and processes ensuring efficient tracking, retrieval, revision control and distribution of 

documents, including drawings.  

The desired outcome is a program for management of EM ORR contractor records that ensures such 

records are properly maintained and/or dispositioned. 

The Contractor shall manage records (regardless of media) in accordance with Section J, Attachments J-2 

and J-7, Requirements Sources and Implementing Documents and Contract Deliverables, respectively. 

All previous EM ORR cleanup contractor records are subject to the maintenance and disposition of the 

Contractor, including records created prior to the effective date of this Contract. Records required for 

post-closure land use controls should be identified and managed appropriately. The Contractor shall 

ensure all records are properly scheduled and dispositioned prior to outgoing contract transition.    

C.6.1.14 Public Relations and Media Support  

The desired outcome is a strong public relations and communications program that ensures proper verbal 

and written dissemination of relevant OREM information. 

The Contractor shall provide public relations services to communicate successes, and address challenges 

as needed, through a variety of tools (e.g., video production, press releases, articles, social media content, 
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fact sheets, presentations). Public relations services also include stakeholder support, community 

outreach, media relations, tours, visits, public notices, access to documents, and preparation of supporting 

documents including the Annual Cleanup Progress Report and the Public Involvement Plan (updated 

every three years). The Contractor shall provide necessary technical expertise to DOE and for DOE 

interactions with the Site Specific Advisory Board and other stakeholders (e.g., affected local 

governments, Oak Ridge Reservations Communities Alliance). The Contractor shall also support DOE in 

conducting emergency public information activities when necessary. 

The Contractor shall obtain DOE review and approval of all communications or releases of information to 

the public, the media, or members of Congress in accordance with the Section H clause DOE-H-2048, 

Public Affairs – Contractor Releases of Information (Oct 2014). The Contractor shall coordinate OREM 

public relations activities with the Y-12 and ORNL M&O contractors as necessary. 

C.6.1.15 Legal Management  

The desired outcome is a reliable legal management program, including litigation support. 

The Contractor shall maintain legal expertise and demonstrate sound litigation management practices to 

include litigation and arbitration, and upon request from DOE shall provide legal advice and opinion on 

environmental matters, procurement, employment, labor, and the Price-Anderson Amendments Act. The 

Contractor shall also review and interpret legislation and laws, research and draft memoranda, and 

manage and oversee outside legal counsel. 

The Contractor shall provide litigation support to the Government when requested by DOE in cases of 

actual or threatened litigation, regulatory matters, or third-party claims. Litigation support includes but is 

not limited to case preparation assistance; document retrieval, review and reproduction; witness 

preparation and testimony; expert witness testimony; and assisting Government counsel as necessary in 

response to discovery or other information-related activities responsive to any legal proceeding. 

The Contractor shall provide timely support for legacy litigation, management of legacy worker 

compensation claims, and responses to requests for legacy documents. Legacy litigation support is 

provided in response to individual case requests by DOE legal staff or in response to other legally 

enforceable requirements. The management of legacy worker compensation claims includes claim 

investigation and support to DOE in estimating, evaluating, and managing such claims. 

C.6.1.16 Safeguards and Security  

The desired outcome is an S&S program that ensures protection of DOE OREM assets including people, 

property, and information. 

The Contractor shall provide the resources, materials, and programs to ensure appropriate levels of 

protection against unauthorized access; theft, diversion, and loss of custody of accountable nuclear 

material; espionage; loss or theft of classified matter; loss or theft of government property; and other 

hostile acts that may cause unacceptable adverse impacts on national security or the health and safety of 

DOE and Contractor employees, the public, or the environment. This applies to buildings and areas under 

the Contractor’s responsibility at ETTP, Y-12, and ORNL as authorized by Task Order.  

The Contractor is not responsible for overall security at ORR sites, or for providing protective force 

resources. The Contractor shall coordinate with the appropriate site security contractor as it relates to 

Contract scope, provide relevant information and/or support for site-wide security requirements, and 

comply with site security requirements in close coordination with the Y-12 and ORNL M&O contractors 

and the protective force contractor at ETTP.  
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The Contractor’s S&S requirements are stipulated in Section J, Attachment J-2, Requirements Sources 

and Implementing Documents. Interfaces are described in Section J, Attachment J-3, Site Services and 

Interface Requirements. 

The Contractor’s functions include but are not limited to: 

(a) S&S Program Planning, Administration, Resources, and Budget: The Contractor shall identify 

and coordinate its S&S operational planning activities and ensure that S&S programs are tailored to 

address site-specific characteristics and requirements, current technology, ongoing programs, and 

operational needs to achieve acceptable protection levels that reduce risks and are cost-effective.  

(b) S&S Personnel Development and Training: The Contractor shall identify S&S training needs for 

staff and shall arrange training in accordance with applicable requirements.  

(c) S&S Awareness Program: The Contractor shall inform individuals of their S&S responsibilities and 

promote continuing awareness of good security practices.  

(d) Surveys, Reviews, and Assessments: The Contractor shall accommodate and/or support S&S 

surveys, reviews, assessments, and/or performance tests (e.g., force-on-force exercises) that are 

conducted at the site(s) and/or for S&S program elements under the Contractor’s responsibility. The 

Contractor shall also perform self-assessments of applicable S&S program elements as required. 

(e) Resolution of Findings: The Contractor shall identify, implement, and close corrective actions for 

deficiencies in accordance with the S&S corrective action management programs and applicable DOE 

requirements.  

(f) Performance Assurance: The Contractor shall provide performance assurance information to 

develop and/or support preparation of the site security plans.  

(g) Security Conditions (SECON): The Contractor shall comply with SECON response plans in the 

approved site security plans that will be immediately implemented when there is a change in either 

DOE or a specific facility or site SECON status. 

(h) Site Security Plans and Other S&S Plans: The Contractor shall provide information to develop 

and/or support preparation and maintenance of the site security plans. The Contractor shall prepare 

and comply with site security plans and other S&S plans as required to execute the scope authorized 

by Task Order. The Contractor shall ensure applicable plans are revised prior to changing operations 

or configurations that alter the performance of existing S&S systems (e.g., limited or protected area 

boundaries, physical security configurations and associated hardware [sensors and cameras], patrol 

coverage and responses, safeguards methods or boundaries, and entry and access control systems and 

procedures). 

(i) Vulnerability Assessments: The Contractor shall provide information and expertise to develop 

and/or support preparation of vulnerability assessments, security analyses, and special S&S 

evaluations to execute the scope authorized by Task Order.  

(j) Design Basis Threat: The Contractor shall implement S&S actions, procedures, and/or processes 

necessary to comply with ongoing DOE design basis threat requirements. See Section C.5.9.2, Design 

Basis Threat Mitigation, for Task Order scope for initial DOE Order 470.3C compliance. 

(k) Facility Clearance and Registration: The Contractor shall submit all required information for 

facility clearance and registration actions in accordance with the DEAR, section 952.204-2(l) for its 

subcontractors requiring personnel security clearances. The contractor shall be responsible for 

implementation of the provisions of DOD 5220.22-M, National Industrial Security Program 
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Operating Manual (NISPOM) (Chapter 7, “Subcontracting”), all DOE security requirements for their 

subcontractors, and for termination of the subcontracts upon completion of activities.  

(l) Foreign Ownership, Control or Influence: The Contractor shall provide accurate and complete 

submissions of Standard Form 328, Certificate Pertaining to Foreign Interest; information provided 

during annual certification (if applicable) and review activities; and other required documentation, as 

required for any significant changes. The Contractor shall ensure all changes that might affect the 

determination are reported to the DOE cognizant security office as they occur. 

(m) Classified Visits: The Contractor shall implement procedures for processing and handling classified 

visits to facilities under its cognizance, submit required information as needed, and comply with the 

requirements of approved site security plans. 

(n) Equivalencies and Exemptions: The Contractor shall identify, evaluate, coordinate, and submit 

equivalencies and exemptions to S&S requirements to DOE.  

(o) Incidents of Security Concern: The Contractor shall develop and implement procedures and 

processes consistent with DOE requirements for addressing incidents of security concern.  

(p) Protective Forces: The Contractor shall support and integrate operational and business activities with 

Protective Forces at each site for the physical protection of special nuclear material, classified 

materials, and industrial assets, and for the mitigation and deterrence of radiological and toxicological 

sabotage events. 

(q) Badging and Access Authorization (Clearance) Processing: The Contractor shall provide pre-

employment and pre-clearance suitability evaluations for prospective employees or clearance holders. 

The Contractor shall request and obtain personnel security clearances and badges. The Contractor 

shall support downgrading and terminating clearances as required. The Contractor shall obtain 

security badges, keys, proximity cards, and other personal security and access devices from 

terminating employees and remove such individuals from automated access control systems.  

(r) Unclassified Foreign National Visits and Assignments: The Contractor shall implement procedures 

for meeting the requirements of processing and handling foreign national visitors, submit required 

information (as needed), and comply with the requirements of approved security plans.  

(s) Information Security: The Contractor shall ensure requirements for the identification and protection 

of sensitive and classified information and matter are met. The Contractor shall ensure all sensitive 

and classified information is protected and controlled commensurate with its classification level, 

category, and applicable caveats. The Contractor shall nominate a Classification Officer and a 

sufficient number of qualified Derivative Classifiers to be appointed. The Contractor shall make 

appropriate classification guidance available to potential generators and Derivative Classifiers of 

classified information.    

(1) Operations Security (OPSEC): The Contractor shall perform the necessary management and 

support functions required for an effective OPSEC program. The Contractor shall perform 

OPSEC assessments as required of all facilities that have the potential to process or store 

classified or controlled unclassified information. The Contractor shall review information 

generated to execute the scope authorized by Task Order for critical information.  

(2) Classified Matter Protection and Control: The Contractor shall develop and maintain a system of 

procedures, facilities, and equipment to identify, protect, and control classified matter that is 

generated, received, transmitted, used, stored, reproduced, or destroyed in accordance with 
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applicable requirements. The Contractor shall reduce unneeded classified matter and report and 

support the investigation of potential or actual compromise of classified information.  

(3) Unclassified Controlled Nuclear Information Program: The Contractor shall nominate a sufficient 

number of qualified Reviewing Officials to be appointed. The Contractor shall make appropriate 

Unclassified Controlled Nuclear Information topical guidance available to potential generators 

and Reviewing Officials of unclassified controlled nuclear information. 

(4) Controlled Unclassified Information: The Contractor shall manage and implement a Controlled 

Unclassified Information Program, in accordance with DOE requirements, for official use only 

and other controlled unclassified information (including export controlled and nonproliferation 

information). 

(t) Material Control and Accountability (MC&A): The Contractor shall maintain control and 

accountability of accountable nuclear material as required to execute the scope authorized by Task 

Order. Controls shall be appropriate for the nuclear material attractiveness and quantities as described 

in DOE requirements.  

(1) MC&A Plan and Program: The Contractor shall develop and maintain a DOE-approved MC&A 

Plan. The Contractor’s MC&A Program shall conform to and implement the MC&A Plan for 

program management, materials accountability, materials control, measurement, and physical 

inventory. 

(2) MC&A Movement: The Contractor shall coordinate movement and/or shipment of nuclear 

materials as needed.  

(3) Nuclear Materials Management and Safeguards System: The Contractor shall report accountable 

nuclear material data to the Nuclear Materials Management and Safeguards System electronically 

as required. 

C.6.1.17 Information Technology 

The desired outcome is successful and compliant execution of the ORR Cleanup Contract mission and 

associated activities by delivering innovative and secure Information Technology (IT) solutions.  

The Contractor shall provide management, coordination, and expertise for areas relating to information 

assurance (cyber security) for government-owned systems including General Support Systems, National 

Security Systems, Industrial Control Systems, and Supervisory Control and Data Acquisition systems. 

These systems identify and protect classified, unclassified, and sensitive information generated, 

processed, and stored for the ORR Cleanup Contract. The Contractor shall extend and integrate IT 

practices, programs, procedures, and requirements (e.g., engineering, configuration management, 

governance, architecture, cyber security) to its Supervisory Control and Data Acquisition and Industrial 

Control Systems. 

The Contractor shall be proactive regarding cyber threats and IT systems shall be protected based on 

evolving threats in accordance with the Federal Information Security Management Act of 2002. The 

Contractor shall obtain an authorization to operate designation from the DOE Authorizing Official for all 

IT systems. The Contractor’s IT systems covered under this Contract shall operate in accordance with all 

terms and conditions specified in the authorization to operate and shall not operate if a denial of 

authorization to operate has been issued. The authorization to operate durations will be based on how well 

the Contractor implements the DOE policy specific to cyber security and on the Contractor’s ability to 

prevent, detect, contain, and report any malicious activity and intrusion into IT systems.  
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The Contractor shall comply with the cyber security requirements specified in DOE Order 205.1, 

Department of Energy Cyber Security Program and the Office of Environmental Management (EM) 

Cyber-Security Policy and Risk Management Approach Implementation Plan. Major areas of concern are 

the handling of sensitive information to include personally identifiable information, protecting 

information and information systems from unauthorized access, and reporting to the DOE Joint Cyber 

Coordination Center (known as JC3) any significant attempts or successful intrusions into these systems 

by unauthorized individuals. Cyber security personnel and privileged users such as systems administrators 

may be required to obtain a DOE Q clearance. 

Applications purchased or developed to support the mission under this Contract shall be able to run on 

mandatory IT baseline security configurations without any deviations and must comply with the 

appropriate controls as documented in National Institute for Standards and Technology SP 800-53, 

Security and Privacy Controls for Federal Information Systems and Organizations. The Contractor shall 

use federally available enterprise applications and licenses, if they exist, prior to purchasing or developing 

custom products, including enterprise solutions to provide cyber security. 

The Contractor will be provided access to the software systems listed in Section J, Attachment J-8, 

Government-Furnished Services and Information, and other software systems as may be necessary to 

coordinate information exchange with customers and interface partners. The Contractor shall:  

 Where applicable, use the software systems listed in Section J, Attachment J-8, Government-

Furnished Services and Information. The Contractor is not responsible for any updates of listed 

software except where noted.  

 Provide any additional databases and software programs it deems necessary to manage staff 

training requirements, facility equipment, analytical data, compliance with environmental 

regulations, and protection of the safety and health of its employees. 

 Ensure that all software meets the quality assurance requirements of its software quality 

assurance plan.  

The Contractor shall comply with Office of Management and Budget Circular A-130, Management of 

Federal Information Resources, and provide detailed input into the ongoing capital planning investment 

control process, including but not limited to IT investment cost, schedule, and risk. This also includes 

responding to occasional data calls for more detailed IT investment and performance information. 

C.6.1.18 Audit Support Services  

The desired outcome is Contractor support to DOE for OREM external audits.  

The Contractor shall provide support to DOE as required for internal and external audits or assessments, 

including but not limited to DOE Headquarters, GAO, Inspector General, Defense Nuclear Facilities 

Safety Board, EPA, and Tennessee Department of Environment and Conservation. 

C.6.1.19 Administration of Pension and Benefits Services at ORR, Portsmouth, and Paducah 

Sites 

The desired outcome is proper administration of DOE pension and benefit plans for the ORR, 

Portsmouth, and Paducah sites. 

The Contractor shall administer the ETTP Pension Plan for Grandfathered Employees (Multi-Employer 

Pension Plan known as MEPP), the ETTP Health and Welfare Benefit Plan (Multi-employer Welfare 

Arrangement known as MEWA), and all other existing benefit plans for eligible employees in accordance 

with the terms and conditions in Section H and the respective plan documents. Grandfathered Employees 

may consist of bargained and non-bargained employees of the incumbent contractor or those participating 
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employers at the Portsmouth and Paducah Gaseous Diffusion Plants. The Contractor shall act as fiduciary 

of the plans, as applicable. 

C.6.1.20 Other Program Activities  

The Contractor shall provide resources and/or support necessary for the conduct of business (e.g., prime 

contract administration, human resources, budget, accounting, severance, training, and real and personal 

property including maintaining and updating FIMS to accurately reflect the status of EM-owned ORR 

facilities, as necessary) not specifically assigned elsewhere. These resources and support shall be 

provided in accordance with applicable DOE Orders, invoked Technical Standards, and Contract 

requirements. 

C.6.2 Project Services 

C.6.2.1 Reservation Management  

The Contractor shall provide support for the management of reservation-wide initiatives including natural 

resources, cultural resources, roads and grounds, utilities, emergency management, Joint Information 

Center, information, and other miscellaneous initiatives. 

C.6.2.2 Reindustrialization  

The desired outcome is Contractor support to OREM reindustrialization activities that ensures successful 

and compliant transfer of DOE Oak Ridge excess property for reuse. 

The Contractor shall perform reindustrialization program activities including property transfer 

documentation (e.g., covenant deferral request packages, National Environment Protection Act 

documentation); interface with the Community Reuse Organization of East Tennessee, the City of Oak 

Ridge, regional industrial development boards, and other stakeholders as necessary; and program 

management and administration support. The Contractor shall assist DOE in the coordination of the 

OREM cleanup mission with ongoing reindustrialization activities and the activities of private sector 

occupants. 

C.6.2.3 Emergency Management and Fire Protection  

The desired outcome is compliant emergency management and fire protection programs.   

The Contractor shall provide for and integrate emergency management services for EM activities at 

ORNL and Y-12 with the M&O contractors, and with the City of Oak Ridge at ETTP. The emergency 

management program shall include emergency planning and preparedness as well as response to possible 

incidents involving nuclear, radiological, chemical, and hazardous materials on site. Emergency 

management shall be performed in accordance with Section J, Attachment J-2, Requirements Sources and 

Implementing Documents, and the Section H clause Emergency Response. 

The Contractor shall maintain a fire protection program that supports ensures a level of fire protection and 

fire suppression capability sufficient to minimize losses from fire and related hazards. Fire protection 

requirements are stipulated in Section J, Attachment J-2, Requirements Sources and Implementing 

Documents.  

Interfaces and roles and responsibilities are summarized in Section J, Attachment J-3, Site Services and 

Interface Requirements. At ETTP, the Contractor shall adhere to the Memorandum of Agreement (MOA) 

Between the U.S. Department of Energy and the City of Oak Ridge, Tennessee, on the Transition of the 

East Tennessee Technology Park Fire Protection and Emergency Response Services. 
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C.6.2.4 Technology Development  

The desired outcome is the implementation of technology development activities that support OREM 

cleanup as necessary. 

The Contractor shall plan and implement technology development activities to support cleanup in 

accordance with the OREM Mercury Technology Development Plan (DOE/ORO-2489) and/or other DOE 

EM technology development initiatives and related guidance. The Contractor shall prepare and/or update 

other technology development documentation as necessary. 

C.6.2.5 Historic Preservation and Cultural Resource Management  

The desired outcome is compliance with historic preservation and cultural resource requirements in the 

planning and execution of EM activities. 

The Contractor shall ensure that historic preservation and cultural resource management have been 

considered early in the environmental cleanup decision-making process, and shall ensure compliance with 

applicable laws governing cultural resources and historic preservation, which may include but is not 

limited to the National Historic Preservation Act, the Archaeological Resources Protection Act, the 

Archaeological and Historic Preservation Act, the Native American Graves Protection and Repatriation 

Act of 1990, and Executive Orders 11593, Protection and Enhancement of the Cultural Environment, 

13287, Preserve America, and related agreements. The Contractor shall coordinate with the ORNL and 

Y-12 sites M&O contractors and stakeholder organizations to ensure compliance with historic 

preservation plans, the Cultural Resource Management Plan (DOE/ORO-2085), the above laws, and the 

requirements in Section J, Attachment J-2, Requirements Sources and Implementing Documents. 

Unanticipated discoveries shall be addressed in accordance with the applicable site historic preservation 

and cultural resource management documentation, which may include but is not limited to development 

and/or implementation of any agreements with related actions required for compliance.  

C.6.2.6 Analytical Services (Sample Management Office Integration) 

The desired outcome is analytical data of sufficient quality to meet DQOs for OREM activities. 

The Contractor shall provide for analytical services and/or laboratories as required to provide analytical 

data of sufficient quality to meet DQOs. The Contractor shall support the DOE Consolidated Audit 

Program for analytical services laboratories and waste treatment, storage, disposal, and recycling 

facilities. Such audit support shall be limited to those laboratories and waste treatment, storage, disposal, 

and recycling facilities related to the ORR activities under this Contract. 

Analytical services and laboratories shall be operated in accordance with one or more of the following 

references: 10 CFR 830.120, DOE Order 414.1, ASME-NQA-1, ANSI/ASQC E4, and ISO 9000. 

C.6.2.7 Transportation Services 

The desired outcome is a transportation program that ensures safe, compliant transportation of EM 

materials and waste.  

The Contractor shall be responsible for transportation services, including but not limited to transportation, 

traffic management for areas within its administrative responsibility, shipping and receiving, vehicle 

maintenance and management, equipment maintenance and management, operation and maintenance of 

the Radio Frequency Identification Transportation System (or equivalent), and mail services.  

The Contractor shall ensure safe and effective transportation routes are established for transporting 

cleanup waste from ORNL and Y-12 to the onsite landfills in coordination with the appropriate DOE 

program office, contractor organizations, and other stakeholders, as necessary. Transportation 
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requirements are stipulated in Section J, Attachment J-2, Requirements Sources and Implementing 

Documents. 

C.6.2.8 Waste Management  

The desired outcome is a waste management program that ensures safe, compliant, and cost effective 

management, storage, treatment, and disposal of waste and materials under OREM’s responsibility. 

The Contractor shall provide safe, compliant, and cost-effective management, storage, treatment, and/or 

disposal of waste (i.e., sanitary and industrial waste, classified waste, LLW, mixed LLW, TRU waste, 

RCRA waste, and TSCA waste) and materials that may be contaminated with radiological and/or 

hazardous constituents as a result of past operations. Some of these wastes and materials have been 

accumulated for treatment and disposal pending development of appropriate technologies, availability of 

disposal sites, and/or availability of funding (see Section J, Attachment J-12, Difficult to Dispose of 

Waste). The Contractor shall submit a Waste Management Program Plan, as required in Section J, 

Attachment J-7, Contract Deliverables, that establishes an efficient waste disposition hierarchyimplement 

and maintain a site-wide radioactive waste management program to ensure that the requirements of DOE 

Order 435.1, Radioactive Waste Management, and its associated manual are met. The Contractor shall 

coordinate with disposal facilities to ensure their data needs and requirements for waste acceptance are 

met. The Contractor waste operations shall cost-effectively maximize the use of sanitary and construction 

landfills over other disposal sites. 

The Contractor shall manage all waste storage, treatment, and disposition activities in compliance with 

DOE Order 435.1, RCRA, TSCA, CERCLA, and other applicable state or Federal requirements. The 

Contractor shall establish and maintain a waste generation forecast for all cleanup projects in the scope of 

this Contract. The Contractor shall also manage waste tracking systems and the waste generation forecast 

and ensure data is accurate and accessible to meet DOE and regulatory requirements and to support 

project information needs. The Contractor shall prepare reports to meet the requirements of the Site 

Treatment Plan for Mixed Wastes on the U.S. Department of Energy Oak Ridge Reservation and the Oak 

Ridge Reservation Polychlorinated Biphenyl Federal Facilities Compliance Agreement (ORR-PCB-

FFCA) and shall coordinate with other ORR programs and contractors as needed. Waste management 

requirements are stipulated in Section J, Attachment J-2, Requirements Sources and Implementing 

Documents. 

C.6.2.9 Land Use Controls 

The desired outcome is the planning and implementation of long-term land use controls that ensure 

protectiveness and meet CERCLA requirements. 

The Contractor shall address long-term land use control issues in decision-making, cleanup, and post-

remediation processes. The Contractor shall provide for the activities, plans, and infrastructure needed for 

successful transition of EM, Y-12, and ORNL site areas from cleanup, and shall plan and execute long-

term land use controls responsibilities at ETTP as described in Section C.5.7.3. 

The Contractor shall provide (as necessary), operate, and maintain land use controls that are consistent 

with CERCLA commitments to ensure protectiveness.  

The Contractor shall support DOE in the coordination and communications regarding long-term land use 

controls planning and transition with involved parties, including local stakeholders and regulators, 

consistent with the FFA. The Contractor shall verify the implemented institutional and engineering 

controls for transferred property and incorporate these in the annual Remediation Effectiveness Report.  
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C.6.2.10 Support DOE Natural Resource Damage Assessment  

The desired outcome is compliance with requirements of the CERCLA Natural Resource Damage 

Assessment. 

The Contractor shall provide support to DOE for the purpose of complying with the Natural Resource 

Damage Assessment requirements under Section 107(a) and 120(a) of CERCLA. DOE is liable for 

damages or injury to, destruction of, or loss of natural resources, including the cost of assessing such 

damage. CERCLA and the National Contingency Plan establish DOE as both a CERCLA lead response 

agency on DOE facilities and a trustee for natural resources under its jurisdiction. As such, the DOE must 

respond to releases of hazardous substances from DOE’s facilities, is liable for the restoration of natural 

resources lost or injured as a result of such releases or from the response actions, and participates in a 

trustee council with other Natural Resource Damage trustees in effecting mitigation for damages or injury 

due to natural resources under DOE’s jurisdiction. 

C.7 List of Section C Attachments 

Attachment C-1 – Facility and Site List  
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Acronyms 

CH contact-handled 

COLEX column exchange  

DOE United States Department of Energy 

EGCR Experimental Gas-cooled Reactor 

EM DOE Office of Environmental Management 

EMWMF Environmental Waste Management Facility 

ESD Environmental Sciences Division 

ETTP East Tennessee Technology Park 

IWMF    Interim Waste Management Facility 

LGWO Liquid and Gaseous Waste Operations 

LLW low-level (radioactive) waste 

LLLW liquid low-level (radioactive) waste 

LWSP  Liquid Waste Solidification Project  

MSRE Molten Salt Reactor Experiment 

N/A not applicable 

NE DOE Office of Nuclear Energy 

NNSA National Nuclear Security Administration 

ORNL Oak Ridge National Laboratory 

ORRR Oak Ridge Research Reactor 

OSF other structures and facilities 

RCRA Resource Conservation and Recovery Act 

RCW recirculating cooling water 

RH remote-handled 

SC DOE Office of Science 

SF standard industrial facility 

SWSA solid waste storage area 

TBD to be determined 

TRU transuranic 

TSCA Toxic Substances Control Act 

TWPC Transuranic Waste Processing Complex 

UOM unit of measurement 

WAG waste area grouping 

Y-12 Y-12 National Security Complex 
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Table 1.  ORNL Cleanup Facilities and Sites 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 

Size*  

(SF*) 

3026 Hot Cells  

EM 3026D Dismantling and Examination of Hot Cells Building  2410 

3038 Facility 

EM 3038 Radioisotope Laboratory Building 7,110 

Bethel Valley Isotopes Area Facilities 

EM 3029 Radioisotope Production Lab B Building 3,406 

EM 3030 Radioisotope Production Lab C Building 784 

EM 3031 Radioisotope Production Lab D Building 785 

EM 3032 Radioisotope Production Lab E Building 786 

EM 3033 Radioisotope Production Lab F Building 837 

EM 3033A Radioisotope Production Lab Annex Building 806 

SC 3034 Radioisotope Area Services Building 1,129 

SC 3036 Isotope Area Storage and Service Building Building 2,198 

EM 3093 Storage Cubicle for Krypton  OSF TBD 

EM 3099 Storage Pad for Buildings 3031 and 3032 OSF 3,159 

EM 3109 Pressurized Off-gas System Filter Pit OSF 104 

EM 3110 Isotopes Filter House OSF 1,052 

EM 3118 Radioisotope Production Lab H Building 897 

EM 3126 Normal Off-gas System Charcoal Filter Pit OSF 120 

EM 3139 Cell Ventilation Filters OSF 315 

Oak Ridge Graphite Reactor Historic Preservation 

EM 3001 Graphite Reactor Building (including Canal) Building 38,208 

EM NA 
Graphite Reactor Underground Exhaust Ducts (3001, 

3002, 3003) 
Not Listed TBD 

Graphite Reactor Support Facilities 

EM 3002 Filter House for Graphite Reactor - 3001 OSF 3,450 

SC 3003 Solid State Accelerator Facility Building 12,104 

EM 3018 Cell Ventilation and Off-gas Exchange Stack - 3018 OSF TBD 

Bethel Valley Bulk Shielding Reactor and Low-Intensity Test Reactor Facilities 

EM 3005 Low Intensity Test Reactor Facility  Building 4,483 

EM 3009 Pump House for Building 3010 Building 156 

EM 3010 Bulk Shielding Reactor Facility Building 4,335 

SC 3010A Bulk Shielding Reactor Annex Building 2,132 

SC 3080 Reactor Experiment Control Room Building  1,915 

EM 3083 Neutron Spectrometer Station 1 Building 87 

 Oak Ridge Research Reactor Facilities 

EM 3042 Oak Ridge Research Reactor  Building 48,374 

EM 3107 25-meter Target House Building 192 

3028 Facility 

EM 3028 Radioisotope Production Lab A Building 6,921 

Bethel Valley Chemical Development Lab Facilities 

EM 4507 High-level Chemical Development Lab Building 3,969 

EM 4556 Filter Pit for Building 4507 OSF TBD 

3515 Facility  

EM 3515 Fission Production Pilot Plant Building 704  

3517 and Support Facilities 

EM 3505-T1 Caustic Storage Tank (3505A) OSF 5,000 gal 

EM 3505-T2 Acid Storage Tank (3505B) OSF 5,000 gal 

EM 3517 Fission Product Development Laboratory Building 16,080 
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Table 1.  ORNL Cleanup Facilities and Sites 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 

Size*  

(SF*) 

EM 3542 Storage Building for 3505 and 3517 Building 613 

EM 3547 Cell Vent Roughing Filter for 3517 OSF TBD 

EM 3548 Cell Vent Filters for 3517 (X920028) OSF TBD 

EM 3623 Flanders Filter House for Building 3517 OSF TBD 

EM 3624 Flammable Storage for Building 3517 Not Listed 71 

EM K4489 Cooling Tower - 3517 OSF 110 tons  

7500 Complex 

EM 7500 Homogeneous Reactor Experiment Facility  Building 12,269 

EM 7560 LLLW Condensation Tank for 7500 OSF TBD 

EM 7562 LLLW Collection and Storage Tank for 7500 OSF TBD 

2026 Complex 

EM 2026 Radioactive Materials Analytical Lab Building 26,640 

EM 2032 Manhole 240 Monitoring Station 1 OSF TBD 

EM 2099 Monitoring Control Station for Building 2026 OSF 1,900 gal 

EM 2101 
Waste Management Organization Health and 

Hygiene Support 
Building 3,794 

EM 2026-CT Cooling Tower (X185479) OSF 300 

EM 2026-ES Exhaust Stack  OSF 1,500 

EM 2026-FP Filter Pit and Enclosure OSF 800 

2525 Complex 

SC 2525 Fabrication Department Shop A Building 27,149 

SC 2547 General Machine Shop Building 9,369 

2528 Complex 

SC 2528 Coal Research Lab Building 4,105 

SC 2528A Melton Valley Storage Tanks Demonstration Facility OSF 28,000 gal 

3019 Complex 

EM 3017 Quality Services Division Building Building 10,400 

EM 3019A Radiochemical Development Facility Building 58,549 

EM 3019B High-level Radiation Analytical Lab Building 4,136 

EM 3020 Exhaust Stack - 3020 OSF TBD 

EM 3091 Filters for Building 3019 OSF TBD 

EM 3100 Source and Special Materials Vault Building 1,328 

EM 3108 Filter House OSF 567 

EM 3121 Vessel Off-gas Filter House for 3019A OSF TBD 

EM 3123 Level 2 Emergency Generator (80-3123) OSF TBD 

EM 3123-TK Diesel Fuel Storage Tank (X188092) OSF 500 gal 

EM 3130 Waste Operations Control Center Building 4,083 

EM 3130-80 Optional Standby Diesel Generator OSF TBD 

EM 3130-TK 3130 Diesel Fuel Storage Tank (X188035) OSF 250 gal 

EM 3131 Level 2 Backup Diesel Generator (X903131) OSF TBD 

EM 3131-TK 3019 Diesel Fuel Storage Tank (X187992) OSF 500 gal 

EM 3135 Sentry Post - 8D Building 425 

EM 3137 Surface Science Lab Building 6,805 

EM 3145 LLW Collection Building Building 124 

EM 3146-80 Level 1 Emergency Generator (X190485) OSF TBD 

EM 3146-TK 3146 Diesel Fuel Storage Tank (X187993) OSF 500 gal 

EM 3160 3019 Motor Control Center #1 and #2 OSF TBD 

EM 3161 Quality Services Division Storage Building Not Listed 72 

EM 3162 Quality Services Division Storage Building Not Listed 72 
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Table 1.  ORNL Cleanup Facilities and Sites 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 

Size*  

(SF*) 

7025 Facility 

EM 7025 Tritium Target Preparation Facility Building 667 

Central Stack East Hot Cell Facilities Complex 

SC 3027 Dispatch Center Building 3,542 

SC 3027A Dispatch Center Level 1 (Emergency) Generator Not Listed TBD 

NE 3047 Isotope Technology  Building Building 24,215 

NE 3047-CT 3047 Cooling Tower (X185557) Not Listed TBD 

NE 
3047-

GEN 
3047 Emergency Generator Not Listed TBD 

NE 3047-TK 3047 Diesel Fuel Storage Tank (X188085) Not Listed TBD 

SC 3104 West Complex Maintenance Shop Building 7,411 

EM 3127 LGWO Documentation Management Storage Building 1,057 

SC 3129 
Distributed Energy Communication and Control 

Annex for Building (3114) 
Building 400 

EM 3154 Manhole 112 Monitoring Building OSF TBD 

EM 3155 Manholes 114 and 234 Monitoring Station OSF TBD 

NE 3163 West Weather Port Not Listed TBD 

NE 3164 East Weather Port Not Listed TBD 

Experimental Gas-cooled Reactor (EGCR) Complex 

SC 7600 EGCR Containment Building Building 94,060 

SC 7609 EGCR Stack Monitoring Facility OSF TBD 

SC 7610 Energy Systems Area Storage Building Building 373 

SC 7614 EGCR Exhaust Stack OSF TBD 

Integrated Process Demonstration Facility 

EM 7602 Integration Process Demonstration Facility Building 14,840 

Molten Salt Reactor Experiment (MSRE) Complex 

EM 7503 MSRE Building 28,514 

EM 7503A Inactive LLLW Collection Tank Not Listed 11,000 gal 

EM 7503B MSRE Septic Tank OSF 2,000 

EM 7507 Substores Building 1,600 

EM 7507W Storage Facility Building 1,600 

EM 7509 MSRE Office Building Building 3,949 

EM 7511 Filter Pit for MSRE 7503 OSF TBD 

EM 7512 Stack for 7503 OSF TBD 

EM 7514 Filter House for 7503 Building 273 

EM 7516 Field Service Shop Building 5,069 

EM 7555 Diesel Generator House for 7503 Building 3,500 

Tower Shielding Facilities 

EM 7700 Four Towers, Tower Shielding Facility OSF TBD 

EM 7700A 
Tower Shielding Facility Big Beam Shield and 

Reactor Turret 
OSF 150 

EM 7701 Tower Shielding Facility Pool OSF TBD 

EM 7702 Control House, Tower Shielding Facility Building 4,510 

EM 7703 Hoist House, Tower Shielding Facility Building 4,615 

EM 7704 Control House, Tower Shielding Facility Building 2,251 

EM 7705 Pump House, Tower Shielding Facility Building 469 

EM 7706 Heat Exchanger (Tower Shielding Facility Cooler) OSF TBD 

EM 7707 Battery House, Tower Shielding Facility Building 400 

EM 7708 Reactor Shield Storage, Tower Shielding Facility Building 3,121 

EM 7716 Filter Pump House Main Pool OSF TBD 
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Table 1.  ORNL Cleanup Facilities and Sites 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 

Size*  

(SF*) 

EM 7720 Tower Shielding Civil Defense Bunker Building 900 

EM 7760 Process Waste Collection Tank, Tower Shielding 

Facility 

OSF 6,000 gal 

3544 Complex  

EM 3544 Process Wastewater Treatment Plant Building 3,055 

EM 3544A Wastewater Treatment Facility Building 400 

EM 3544B Filter Press Building OSF 352 

EM 3518 Process Wastewater Neutralization Plant OSF 1,092 

EM 3594 Waste Management Storage Building Building 400 

Hot Storage Garden 

EM 3597 Hot Storage Garden OSF TBD 

Melton Valley  Waste Management Complex  

EM 2660 Office Building Building 3,055 

EM 7934 Control Storage Facility Building 3,055 

Transuranic Waste Processing Complex (TWPC) Storage and Operations Facilities 

EM 7572 CH-TRU Waste Storage Facility Building 7,000 

EM 7574 Nuclear Fuel Services, Inc. Waste Storage Facility Building 4,150 

EM 7822K Solid Waste Staging and Storage OSF 1 

EM 7823 CH-TRU Waste Storage Facility OSF 64,400 

EM 7823B Temporary Waste Storage Facility Building 1,550 

EM 7823C Temporary Waste Storage Facility Building 1,550 

EM 7823D Temporary Waste Storage Facility Building 1,550 

EM 7823E Temporary Waste Storage Facility Building 2,000 

EM 7824 Radioactive Waste Storage Building 7,202 

EM 7826 Retrievable Waste Storage OSF 22,542 

EM 7827 Shielded Dry Well Facility OSF 1,069 

EM 7829 Shielded Dry Well Facility OSF 117 

EM 7834 Retrievable Waste Storage Facility 2 OSF 27,744 

EM 7855 Concrete Cast Storage Facility Building 2,883 

EM 7860A Temporary Waste Storage Facility Building 3,936 

EM 7879 TRU Solid LLW Storage Facility Building 4,150 

EM 7883 RH-TRU Waste Storage Bunker Building 4,582 

EM 7880 Waste Processing Facility Building 38,938 

EM 7880A CH Staging Area  Building 4,377 

EM 7880AA Drum Venting Building Building 1,259 

EM 7880B Personnel Building Building 6,512 

EM 7880B-TK 7880B Aboveground Sewage Tank OSF 10 

EM 7880BB CH Marshaling Building  Building 7,061 

EM 7880CC Project and General Management Building 3,360 

EM 7880D Control Room Building 264 

EM 7880DD Engineering Building 1,872 

EM 7880E Boiler Building Building 360 

EM 7880EE Rest Room Facility Trailer 303 

EM 
7880EE-

TK 
7880EE Underground Sewage Tank OSF 3 

EM 7880F Air Compressor Building 96 

EM 7880G Electrical Equipment Building OSF 5,000 

EM 7880GG CH Marshaling Building Support Trailer 160 

EM 7880H Backup Diesel Generator OSF 500 

EM 7880HH Macro-encapsulation Building  Building 626 
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Table 1.  ORNL Cleanup Facilities and Sites 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 

Size*  

(SF*) 

EM 7880J 
Non-destructive Examination Real-time Radiography 

6 
Trailer 289 

EM 7880JJ Training Center Building 4,320 

EM 7880KK Operations and Safety Support Trailer Trailer 2,500 

EM 7880L DOE Office Trailer Trailer 2,304 

EM 7880M Business Operations Management Trailer 1,316 

EM 7880N Procurement and Finance Trailer 1,504 

EM 7880NN Support Office Trailer 784 

EM 7880P Training Trailer 1,356 

EM 7880PP Telecommunications Center Building 209 

EM 7880Q Restroom Facility Trailer Trailer 420 

EM 7880QQ Multi-purpose Building  Building 13,150 

EM 
7880Q-

TK 
7880Q Underground Sewage Tank OSF 3 

EM 7880RR Radiation Controls Office Building 2,660 

EM 
7880 RR-

TK 
7880RR Underground Sewage Tank OSF 3 

EM 7880S Backup Air Compressor Building Building 149 

EM 7880V Document Management Trailer 1,027 

EM 7880W Human Resources and Document Control Trailer 1,493 

EM 7880WW Telecommunications Center Diesel Generator OSF 44 

EM 7880XX Sludge Engineering Office Trailer Building 2,016 

EM 7880Y Waste Management Offices Building 2,964 

EM 7880YY Environmentally Controlled Storage Trailer Trailer 2,128 

EM 7880Z Quality Assurance/Nuclear Safety Building 3,034 

EM 7880Z-TK 7880Z Underground Sewage Tank OSF 3 

2007/2008 Complex 

EM 2003 Process Water Control Station Building 268 

EM 2007 Calibration Lab Building 6,781 

EM 2008 ORNL Whole Body Counter Building 26,640 

3025 Complex 

EM 3025E 
Irradiated Material Examination and Testing Hot 

Cell Facility 
Building TBD 

EM 3025M Solid State Office and Laboratory Building Building TBD 

3525 Complex 

EM 3025 High-Rad Level Examination Laboratory Building TBD 

EM 3602 Cylinder Tank Storage for Building 3525 Building TBD 

EM 3607 Cask Tool Storage Building TBD 

4501/4505 Complex  

SC 4500N Central Research and Administrative North Building TBD 

SC 4500S Central Research and Administrative South Building TBD 

SC 4510 Radiochemistry Lab Building 75,738 

SC 4505 Experimental Engineering Building 41,469 

5505 Facility 

SC 5505 Transuranium Research Lab Building 21,191 

6010/7019 Complex 

EM 6010 Oak Ridge Electron Linear Accelerator Building TBD 

EM 7019 
Research Reactors Division Warehouse Facility - 

Category C Storage 
Building TBD 

Fire Station Complex  
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Table 1.  ORNL Cleanup Facilities and Sites 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 

Size*  

(SF*) 

SC 2500 Guard and Fire Headquarters Building 10,912 

SC 2518 Support Services Building Building 13,399 

SC 2523 Decontamination Building Building 7,150 

SC 2523A Decontamination Laundry Annex Building 300 

SC 2621 Electrical Utilities Shop Building 128 

SC 2628 Fire Protection Maintenance Storage Building 5,385 

Health Physics Research Reactor Complex  

SC 7709 Health Physics Research Reactor Building 3,050 

SC 7710 Dosimetry Applications Research Facility Building 9,356 

SC 
7712 

Dosimetry Applications Research Low Energy 

Accelerator 
Building 1,044 

SC 7735 Radiation Calibration Laboratory Building 2,800 

SC 7758 High Flux Isotope Reactor Parts Storage Building 530 

Southeast Contaminated Labs Complex 

SC 3523 Electronic Fabrication Shop Building 1,184 

EM 3613 Diversion Box Monitoring Station 3 OSF 160 

EM 3615 Manhole 235 Monitoring Station 5 OSF 64 

EM 3616 Manhole 149 Monitoring Station 6 OSF 64 

EM 3617 Manhole 229 Monitoring Station 7 OSF 64 

Southeast Services Complex 

SC 3501 Sewage Pumping Station OSF 196 

EM 3502 East Research Service Center Building 12,340 

EM 3502B 
Data Concentrator 4 Waste Operations Control 

Center Data Acquisition System - 3502 
Building 112 

SC 3587 Mail Services Building Building 3,562 

SC 3610 Storage Building Building 200 

EM 3614 Manhole 190 Monitoring Station 4 OSF 64 

EM 3618 WC-10 Tank Farm Pumping Station OSF 630 

SC 3621 Tent, Spill Response Vehicle Shelter Trailer 3,975 

Bethel Valley Tank Upgrades 

SC 2531 LLLW Evaporator Building Building 3,724 

SC 2537 Evaporator Service Tank and Control Room for 2531 OSF TBD 
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Table 2.  Y-12 Cleanup Facilities and Sites 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 

Size* 

(SF*) 

Biology Complex 

 SC 9207 Biology Building 256,660 

 SC 9207-A Office Annex Building 8,108 

 SC 9210 Mammalian Genetics Building 64,737 

 SC 9767-06 Utilities Building 400 

 SC 9767-07 Utilities Building 393 

Beta-4 (9204-4) Complex 

NNSA 9204-04 Production Building 313,771 

NNSA 9501-09 161 kV Transformer Vault  TBD 

NNSA 9802-01 Steam Station at 9204-04 Building 151 

NNSA 9802-02 Steam Station at 9204-04 Building 151 

NNSA 9811-01 Storage Building 4,917 

NNSA 9811-04 Tanker Transfer Station OSF 1,112 

Alpha-5 (9201-5) Complex 

NNSA 9201-05 Production Building 613,642 

NNSA 9404-18 Former Demineralizer Facility Building 4,760 

NNSA 9404-20 Laborer Shack Building 2,751 

NNSA 9422-13 Storage Building 62 

NNSA 9422-15 Storage Building 62 

NNSA 9622 Warehouse/Industrial Building 218 

NNSA 9976 Utilities Building 2,797 

NNSA 9983-HF Decontamination Shower Facility Trailer 375 

Alpha-4 (9201-4) Complex 

EM 9201-04 

Environmental Management (Alpha-4) 

(including East and South COLEX Process 

Equipment) 

Building 510,218 

EM Y701630 9201-04 Pedestrian Bridge OSF TBD 

NNSA 9501-05 Transfer Stations #699 and #674 Not Listed TBD 

NNSA 9804 Valve House for 9201-04 Building 130 

Alpha-2 (9201-2) Complex 

NNSA 9105 Fusion Energy Office Building Building 7,667 

SC 9201-02 Fusion Energy Building Building 324,448 

NNSA 9501-02 Primary Substation #599 Not Listed TBD 

SC 9732-02 Storage Building Building 480 

Alpha-3 (9201-3) Complex 

NNSA 9201-3 Maintenance Facility Building 191,978 

NNSA 9732-3 Painter Facility Building 2,447 

NNSA 9999-3 Demineralizer Facility Building 2,413 

Beta-1 (9204-1) Complex 

SC 9204-01 Fusion Energy - Engineering Tech Building 210,491 

SC 9422 Helium Compressor Building Building 2,671 

NNSA 9501-04 Primary Substation #824 Not Listed TBD 

9206 Complex 

NNSA 9206 Production Building 57,812 

NNSA 9768 Utilities Building 1,243 

NNSA 9720-17 Warehouse/Industrial Building 4,314 

NNSA 
9206 Tank 

Farm 
9206 Tank Farm Not Listed TBD 

9213 Complex 

EM 9213 Development/Offices Building 23,635 
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Table 2.  Y-12 Cleanup Facilities and Sites 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 

Size* 

(SF*) 

EM 9703-14 Former Post 3-South Portal (9213 area) Building 123 

EM 9999-02 Motor Generator (9213 area) Building 140 

9401-2 Facility 

EM 9401-02 Plating Shop and Maintenance Building 13,673 

NNSA 9731 Historic Demonstration Facility Building 37,159 

NE 9204-03 Isotope Separations Building 255,656 

9401-1 Facility 

NNSA 9401-01 Old Steam Plant - Maintenance/Recycle Storage Building 13,454 

Steam Plant Complex 

NNSA 9401-03 Old Coal Fired Steam Plant Building 62,124 

NNSA 9616-10 Bulk Sulfuric Unload Station Building 438 

NNSA 9616-09 Steam Plant Wastewater Facility Building 3,400 

NNSA 9811-06 Dry Ash Handling Facility Building 1,546 

NNSA 9811-07 Ash Handling Facility Building 1,363 

NNSA 9990-03 Coal Sampling Building Building 4,463 

Tank Facilities Complex 

EM 9720-44 Shed - Sludge Handling Facility OSF TBD 

EM 9720-45 Liquid Organic Waste Facility OSF TBD 

EM 9809-01 Waste Storage OSF TBD 

EM OD-7 Building 9811-01 RCRA Tank Storage Facility OSF 16,439 

EM OD-9 Building 9811-08 Waste Oil/Solvent Storage Facility  OSF 27,911 

EM 9825-01 Waste Storage OSF TBD 

EM 9825-02 Waste Storage OSF TBD 

9212 Complex 

NNSA 9212 Production Building 442,317 

NNSA 9409-22 Cooling Tower, 9212 OSF 1,829 

NNSA 9409-22E Cooling Tower, 9212 OSF 4,519 

NNSA 9409-23 Cooling Tower, 9212 OSF 3,454 

NNSA 9409-24 Cooling Tower, 9212/9215 OSF 1,586 

NNSA 9416-12 Utilities, 9416-12 Building 126 

NNSA 9416-28 Fire Protection Valve House (9409-22 Tower) Building 149 

NNSA 9416-32 Water Treatment and Valve House Building 200 

NNSA 9416-46 Valve House North of 9423 Building 54 

NNSA 9423 Material Storage Warehouse Building 6,263 

NNSA 9721 Office Trailer Trailer 157 

NNSA 9723-25 Changehouse/Offices Building 18,974 

NNSA 9767-10 Chiller Building Building 12,000 

NNSA 9811-09 Transfer Station 9811-9 OSF 756 

NNSA 9812 Tank Pit Building 1,190 

NNSA 9815 Nitrate Facility Building 1,722 

NNSA 9818 Acid Waste Neutralization Building 7,561 

NNSA 9820 Electrical Storage Building 408 

NNSA 9828-01 Bag Filter System Building 557 

NNSA 9828-02 Probe House Building 193 

NNSA 9828-03 Bag Filter House Building 568 

NNSA 9959-01 Storage Building 106 

NNSA 9980 Process Building Building 4,361 

NNSA 9981 Physical Testing, X-Ray Building 8,687 

NNSA 9996 Depleted Uranium Binary Building 34,233 
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Table 2.  Y-12 Cleanup Facilities and Sites 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 

Size* 

(SF*) 

NNSA 9999 Motor Generator Building 460 

Y-12 Balance of Facilities  

NNSA 9424-01 Foam House for OD-9  Building 359 

NNSA 9424-02 Foam House for OD-10  Building 357 

EM 9703-14 Post 3 - South Portal (9213 Area) Building 123 

EM 9840-04 Drum Cleaning Station Building 312 

SC 9983-FX Field Research Center Field Support Trailer Trailer 680 

EM 9999-02 Motor Generator Building 266 
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Table 3.  ETTP Sites for Closure and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 1004-N-1 Cooling Tower OSF 5,000 tons 

EM 
1004-N-1 

CONT 
RCW Lines OSF 500 tons 

EM 1004-NV-1 Valve House OSF 1 each 

EM 1006-A Cooling Tower (North OF K-1006) OSF 15,000 tons 

EM 1006-D Housing for Boiler Unit OSF 1 each 

EM 1007-P1 Pond, Large, Southwest of 1007 OSF 29,488 1,000 gal 

EM 1007-P3 Pond, Southeast of 1007 OSF 5,898 1,000 gal 

EM 1007-P4 Pond, Southwest of 1580 OSF 901 1,000 gal 

EM 1007-P5 Pond, South of 1580 OSF 451 1,000 gal 

EM 1022-02 Air Sampling Monitor (K2) OSF 1 each 

EM 1022-03 Air Sampling Monitor (K3) OSF 1 each 

EM 1022-06 Air Sampling Monitor (TSCA1) OSF 1 each 

EM 1022-07 Air Sampling Monitor (TSCA2) OSF 1 each 

EM 1022-13 Perimeter Air Monitoring Station #33 OSF 1 each 

EM 1022-15 Perimeter Air Monitoring Station #42 OSF 1 each 

EM 1022-16 Perimeter Air Monitoring Station #43 OSF 1 each 

EM 1037 FENCE K-1037 Fencing OSF 2,900 feet 

EM 1060 Central Material Yard OSF 3,056 square yards 

EM 1064 Salvage Material Yard OSF 1 each 

EM 1065 GATE Security Gate System K-1065 OSF 500 feet 

EM 1066-A K-1423 Cylinder Storage Yard OSF 7,672 square yards 

EM 1066-C 
Parking Area - Electrical Equipment 

Storage 
OSF 2,569 

square yards 

EM 1066-D West Wing Equipment Maintenance Yard OSF 1,274 square yards 

EM 1066-E 
Former Cylinder Storage Yard North  

K-832 
OSF 18,626 

square yards 

EM 1066-F 
Empty 21st Century Container Storage 

Yard 
OSF 10,167 

square yards 

EM 1066-H LLW Outside Storage OSF 1,782 square yards 

EM 1066-J 
Former Cylinder Storage Yard North  

K-1025 
OSF 6,956 

square yards 

EM 1066-L Pallet Storage Yard OSF 5,667 square yards 

EM 1066-N Storage Yard South of K-101 OSF 3,500 square yards 

EM 1070-A 
Contaminated Burial Ground,  

Northwest K-33 
OSF 1 each 

EM 1070-B Burial Ground, Northeast K-1423 OSF 1 each 

EM 1070-C Burial Ground Yard, East K-1414 OSF 8,000 cubic feet 

EM 1070-D Burial Ground, South K-1037 OSF 10,000 cubic feet 

EM 1070-F Contractors Burial Ground,  Duct Run Rd OSF 1 each 

EM 1070-G Burial Ground, North Portal 6 OSF 1 each 

EM 1093 Storage Yard - Powerhouse Area OSF 1 each 

EM 1094 Clean Scrap Storage Yard OSF 1 each 

EM 1131-1087 Neutralization Pile, ER Site OSF 250,000 cubic feet 

EM 1200-A Housing For Boiler Unit OSF 1 each 

EM 1203-02 Emergency Holding Basin OSF 100 gallons/day 

EM 1203-05 East Sludge Drying Bed OSF 1,000 gallons/day 

EM 1203-06 West Sludge Drying Bed OSF 1,000 gallons/day 

EM 1204-02 Sewage Lift Station, E-309-3 OSF 1,000 gallons/minute 

EM 1204-05 Sewer Lift Station, Northwest 1501 OSF 1,000 gallons/minute 
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Table 3.  ETTP Sites for Closure and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 1204-11 Sewage Lift Station, South 1420 OSF 1,000 gallons/minute 

EM 1204-12 Sewage Lift Station OSF 1,000 gallons/minute 

EM 1204-14 Sewage Lift Station OSF 1,000 gallons/minute 

EM 1204-15 Sewage Lift Station OSF 1,000 gallons/minute 

EM 1208 60-Meter Meteorological Tower OSF 1 each 

EM 1208-A 10-Meter Meteorological Tower OSF 1 each 

EM 1209 30-Meter Meteorological Tower OSF 1 each 

EM 1209-A Thunderstorm Indicator OSF 1 each 

EM 1209-B Doppler Sonar Unit OSF 1 each 

EM 
1210 

LIGHTING 
K1210 Lighting Mod OSF 1 kilowatts 

EM 
1220 

LIGHTING 
K1220 Lighting Mod OSF 1 kilowatts 

EM 1232-J Lime Storage Silo West of 1232 OSF 1 each 

EM 1240-05A Parking Area Portal 5 North OSF 35,000 square yards 

EM 1240-07A Parking Area Portal 7 OSF 20,000 square yards 

EM 1240-09A Parking Area Portal 9 OSF 63,350 square yards 

EM 1240-10A Parking Area Portal 10 East OSF 5,920 square yards 

EM 1250-1 Railroad Bridge Southwest of K-31 OSF 241 feet 

EM 1250-2 Vehicle Bridge Between K-27 and K-31 OSF 250 feet 

EM 1250-3 Vehicle Bridge Between K-25 and K-33 OSF 285 feet 

EM 1250-6 Railroad Bridge North of Portal 5 OSF 295 feet 

EM 1252 K700 Barge Facility OSF 1 each 

EM 1253 ETTP Public Warning System OSF 1 each 

EM 131-36 Transformer Vault OSF 5,000 kVA 

EM 1313-L Rubb Tent OSF 1 each 

EM 1316-K Maintenance Storage Tent OSF 1 each 

EM 1407-AB Recovery Sump Pump Station (Rs-04) OSF 1 each 

EM 1407-AC Recovery Sump Pump Station (Rs-03) OSF 1 each 

EM 1407-AD Recovery Sump Pump Station (Rs-02) OSF 1 each 

EM 1407-AF Phase Separator & Transfer Station OSF 600 feet 

EM 1407-AG Recovery Sump Pump Station (Rs-09) OSF 1 each 

EM 1407-AH Recovery Sump Pump Station (Rs-08) OSF 1 each 

EM 1407-AJ Recovery Sump Pump Station (Rs-07) OSF 1 each 

EM 1407-AL Chromium Treatment System Building 252 square feet 

EM 1407-G Pit Facility OSF 1 each 

EM 1407-R Valve Pit North of 1407-G OSF 1 each 

EM 1407-S Valve Pit North of 1407-K OSF 1 each 

EM 1407-T Diverter Box OSF 1 each 

EM 1407-V Wastewater Collection Sump OSF 1 each 

EM 1407-W Sump North of K-1407-V OSF 1 each 

EM 1407-Y 
Central Neutralization Facility Tanker 

Unloading Area 
OSF 1 each 

EM 1407-Z 
Containment Area - Southwest Corner of 

1407-V 
OSF 1 each 

EM 1417-A Storage Yard OSF 10,648 square yards 

EM 1417-B Storage Yard OSF 2,900 square yards 

EM 1425-A Waste Oil Tank  OSF 22,000 gallons 

EM 1425-B Waste Oil Tank  OSF 22,000 gallons 

EM 1425-C Waste Oil Tank  OSF 22,000 gallons 
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Table 3.  ETTP Sites for Closure and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 1425-D Waste Oil Tank  OSF 22,000 gallons 

EM 1425-E Waste Oil Containment Dike OSF 167 square yards 

EM 1435 GATE Security Gate System K1435 OSF 528 feet 

EM 1435-B1 Firewater Riser Building (South) OSF 1 each 

EM 1435-B2 Fenced Storage Area OSF 1 each 

EM 1435-C 
Tank Farm and Drum Storage Tanker 

Unload 
OSF 1 each 

EM 1435-D Incinerator Facility OSF 190 gallons/day 

EM 1435-D1 Battery Charging Station OSF 288 square feet 

EM 1435-D2 Firewater Riser Building (East) OSF 1 each 

EM 1435-D4 
Storage Building Tent Rubb  

K-1435-D4 
OSF 1 each 

EM 1435-M Equipment Tent OSF 1 each 

EM 1435-N Storage Tent OSF 1 each 

EM 1435 WWTS TSCA Waste Water Treatment System OSF 65,000 gallons/day 

EM 1515-C Holding Pond Lagoon (Inactive) OSF 30,032 square feet 

EM 1515-F Lagoon OSF 1,200,000 1,000 gal 

EM 1544 Sanitary Water Metering Pit OSF 1 each 

EM 1700 Stream/Weir Dam Sampling Station OSF 1 each 

EM 2.1 Roads, Paved OSF 8 miles 

EM 2.2 Roads, Unpaved OSF 4 miles 

EM 2527FENCE K25/K27 Fencing OSF 6,500 feet 

EM 4 Steam Generation All OSF 201,600,000 BTUH 

EM 5 Water Supply All OSF 84,900 feet 

EM 700-A-02 Substation North of K-1414 OSF 150 kVA 

EM 700-A-50 Substation Inside of K-1006 OSF 1 kVA 

EM 700-A-65 Substation East of K-1200 OSF 1 kVA 

EM 700-A-71 Substation, Switching East of K-25 OSF 1 kVA 

EM 700-A-73 Substation South of K-1419 OSF 1 kVA 

EM 702-A Discharge Flume and Culvert OSF 1 each 

EM 705-A Trash Barrier OSF 1 each 

EM 705-C Intake Tunnel OSF 1 each 

EM 708-F Coal Storage Yard OSF 1 each 

EM 765 K-720 Fly Ash Pile (Slag Disposal Area) OSF 1 each 

EM 770 Scrap Metal Storage Yard OSF 30,000 cubic feet 

EM 801-AA Valve Vault OSF 1 each 

EM 801-BB Valve Vault OSF 1 each 

EM 801-CC Valve Vault OSF 1 each 

EM 802-C Sprinkler Valve House OSF 1 each 

EM 802-CC 832 Make-up Meter Pit OSF 1 each 

EM 807 Cooling Water Venturi Vault OSF 1 each 

EM 808 Cooling Water Venturi Vault OSF 1 each 

EM 809 Cooling Water Venturi Vault OSF 1 each 

EM 810 Cooling Water Venturi Vault OSF 1 each 

EM 811 Cooling Water Venturi Vault OSF 1 each 

EM 812 Cooling Water Venturi Vault OSF 1 each 

EM 813 Cooling Water Venturi Vault OSF 1 each 

EM 835 Venturi Vault OSF 1 each 

EM 836 Venturi Vault OSF 1 each 

EM 837 Venturi Vault OSF 1 each 
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Table 3.  ETTP Sites for Closure and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 838 Valve Vault OSF 1 each 

EM 839 Valve Vault OSF 1 each 

EM 864 Meter Vault, RCW OSF 1 each 

EM 865 By Pass Vault, RCW OSF 1 each 

EM 869 Valve Vault, RCW OSF 1 each 

EM 870 Valve Vault, RCW OSF 1 each 

EM 871 Valve Vault, RCW OSF 1 each 

EM 872 Valve Vault, RCW OSF 1 each 

EM 874 Valve Vault, RCW (adjacent to 867) OSF 1 each 

EM 892-BB Valve Vault, Clarifier B OSF 1 each 

EM 893-A Valve Vault, RCW OSF 1 each 

EM 893-AA Valve Vault, RCW OSF 1 each 

EM 893-B Valve Vault, RCW OSF 1 each 

EM 893-BB Valve Vault, RCW OSF 1 each 

EM 893-C Valve Vault, RCW OSF 1 each 

EM 893-CC Valve Vault, RCW OSF 1 each 

EM 893-D Valve Vault, RCW OSF 1 each 

EM 893-DD Valve Vault, RCW OSF 1 each 

EM 893-E Valve Vault, RCW OSF 1 each 

EM 893-G Valve Vault, RCW OSF 1 each 

EM 893-H Valve Vault, RCW OSF 1 each 

EM 893-J Valve Vault, RCW OSF 1 each 

EM 893-K Valve Vault, RCW OSF 1 each 

EM 893-L Valve Vault, RCW OSF 1 each 

EM 893-M Valve Vault, RCW, East of 892B OSF 1 each 

EM 893-P Valve Vault, RCW OSF 1 each 

EM 893-Q Valve Vault, RCW OSF 1 each 

EM 893-V Valve Vault, RCW OSF 1 each 

EM 893-W Valve Vault, RCW OSF 1 each 

EM 893-X Valve Vault, RCW OSF 1 each 

EM 893-Y Valve Vault, RCW OSF 1 each 

EM 893-Z Valve Vault, RCW OSF 1 each 

EM 897-A 
Oil Containment Structure, Northeast  

K-33 
OSF 50 square feet 

EM 897-B 
Oil Containment Structure, Northwest  

K-1025-E 
OSF 50 square feet 

EM 897-C 
Oil Containment Structure, Northeast  

K-31 
OSF 58 square feet 

EM 897-D 
Oil Containment Structure, Northeast  

K-31 
OSF 37 square feet 

EM 897-E 
Oil Containment Structure, Southwest  

K-31 
OSF 50 square feet 

EM 897-F Oil Containment Structure, South K-31 OSF 37 square feet 

EM 897-G 
Oil Containment Structure, South  

K-1206-F) 
OSF 58 square feet 

EM 897-H Oil Containment Structure, West K-1131) OSF 54 square feet 

EM 897-J 
Oil Containment Structure, South  

Portal 9 
OSF 50 square feet 

EM 897-K Oil Containment Structure, South K-732 OSF 34 square feet 
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Table 3.  ETTP Sites for Closure and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 897-L 
Oil Containment Structure, Southwest  

K-31 
OSF 62 square feet 

EM 897-M 
Oil Containment Structure, Northwest  

K-31 
OSF 14 square feet 

EM 897-N 
Oil Containment Structure, Southwest  

K-33 
OSF 34 square feet 

EM 897-P 
Oil Containment Structure, Northwest  

K-33 
OSF 45 square feet 

EM 899-A Sanitary Water Valve Vault OSF 1 each 

EM 899-B Blow Down Valve Vault OSF 1 each 

EM 899-C Sanitary Water Valve Vault OSF 1 each 

EM 899-D Blow Down Valve Vault OSF 1 each 

EM 899-E Blow Down Valve Vault OSF 1 each 

EM 899-F Blow Down Valve Vault OSF 1 each 

EM 899-G Blow Down Valve Vault OSF 1 each 

EM 899-H Blow Down Valve Vault OSF 1 each 

EM 899-J Blow Down Valve Vault OSF 1 each 

EM 899-K Blow Down Valve Vault OSF 1 each 

EM 899-L Valve Vault OSF 1 each 

EM 899-M Blow Down Valve Vault OSF 1 each 

EM 899-N Blow Down Valve Vault OSF 1 each 

EM 899-P Sanitary Water Valve Vault OSF 1 each 

EM 901-A K-901-A Holding Pond OSF 13,033 1,000 gal 

EM 901-A-SDA North Waste Disposal Area OSF 1 each 

EM 901-WDA South Waste Disposal Area OSF 1 each 

EM COMM SYS Communication Systems All OSF 1 each 

EM CONTR DISP Contractors Disposal Area OSF 42,604,740 cubic feet 

EM FENCES Fence All OSF 78,000 feet 

EM FIREALA Fire Alarm Systems All OSF 1 each 

EM 
GW MONT 

WELLS 
Groundwater Monitoring Wells All OSF 1 gallons/minute 

EM HAULRD Haul Road OSF 8 miles 

EM 
HAULRD 

BRIDGE 1 
Haul Road Bridge over SR58 OSF 130 feet 

EM 
HAULRD 

BRIDGE 2 
Haul Road Bridge over Bear Creek OSF 110 feet 

EM 
HAULRD 

BRIDGE 3 
Haul Road Bridge over SR95 OSF 90 feet 

EM 

K25 

WTRANS 

CORR 

Gravel Pad West of Non-destructive Assay 

Shop (2500-G) 
OSF 7,467 square yards 

EM 
PAVED 

AREAS 
Paved Areas OSF 698,000 square yards 

EM 
PHASE2 

FENCE 
Site Phase 2 Fencing OSF 450 feet 

EM 
PHASE3 

FENCE 
Site Phase 3 Fencing OSF 1,700 feet 

EM RIFENCE Fence OSF 2,800 feet 
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Table 3.  ETTP Sites for Closure and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 

SEWAGE 

SYSTEM 

ALL 

Sewage System All OSF 1 each 

EM 
TRANS & 

DIST SYST 
Transmission and Distribution System OSF 1 each 

EM WALKS Walks All OSF 20,840 feet 
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Table 4.  ORNL Facilities and Sites for Surveillance and Maintenance  

and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

LGWO Facilities and Sites 

EM 7569 Collection Tank Melton Valley OSF 1 each 

EM 7830 LLW Waste Storage Tank Facility OSF 400,000 gallons 

EM 7856 
Melton Valley Storage Tanks Capacity 

Increase Project 
OSF 600,000 gallons 

EM 7892 Storage Building for 7856 Operations Building 400 square feet 

EM 7935 Equipment Cleaning Facility Building 3,200 square feet 

EM 7961 
Melton Valley Process Waste Collection 

Tanks 
OSF 400,000 gallons 

TWPC Storage and Operations Facilities 

EM 7572 CH-TRU Waste Storage Facility Building 7,000 square feet 

EM 7574 
Nuclear Fuel Services, Inc. Waste Storage 

Facility 
Building 4,150 

square feet 

EM 7822K Solid Waste Staging and Storage OSF 1 each 

EM 7823 CH-TRU Waste Storage Facility OSF 64,400 cubic feet 

EM 7823B Temporary Waste Storage Facility Building 1,550 square feet 

EM 7823C Temporary Waste Storage Facility Building 1,550 square feet 

EM 7823D Temporary Waste Storage Facility Building 1,550 square feet 

EM 7823E Temporary Waste Storage Facility Building 2,000 square feet 

EM 7824 Radioactive Waste Storage Building 7,202 square feet 

EM 7826 Retrievable Waste Storage OSF 22,542 cubic feet 

EM 7827 Shielded Dry Well Facility OSF 1,069 cubic feet 

EM 7829 Shielded Dry Well Facility OSF 117 cubic feet 

EM 7834 Retrievable Waste Storage Facility 2 OSF 27,744 cubic feet 

EM 7855 Concrete Cast Storage Facility Building 2,883 square feet 

EM 7860A Temporary Waste Storage Facility Building 3,936 square feet 

EM 7879 TRU Solid LLW Storage Facility Building 4,150 square feet 

EM 7883 RH-TRU Waste Storage Bunker Building 4,582 square feet 

EM 7880 Waste Processing Facility Building 38,938 square feet 

EM 7880A CH Staging Area  Building 4,377 square feet 

EM 7880AA Drum Venting Building Building 1,259 square feet 

EM 7880B Personnel Building Building 6,512 square feet 

EM 7880B-TK 7880B Aboveground Sewage Tank OSF 10 1,000 gal 

EM 7880BB CH Marshaling Building  Building 7,061 square feet 

EM 7880CC Project and General Management Building 3,360 square feet 

EM 7880D Control Room Building 264 square feet 

EM 7880DD Engineering Building 1,872 square feet 

EM 7880E Boiler Building Building 360 square feet 

EM 7880EE Restroom Facility Trailer 303 square feet 

EM 
7880EE-

TK 
7880EE Underground Sewage Tank OSF 3 1,000 gal 

EM 7880F Air Compressor Building 96 square feet 

EM 7880G Electrical Equipment Building OSF 5,000 kVA 

EM 7880GG CH Marshaling Building Support Trailer 160 square feet 

EM 7880H Backup Diesel Generator OSF 500 kVA 

EM 7880HH Macro-encapsulation Building  Building 626 square feet 

EM 7880J 
Non-destructive Examination Real-time 

Radiography 6 
Trailer 289 

square feet 
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Table 4.  ORNL Facilities and Sites for Surveillance and Maintenance  

and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 7880JJ Training Center Building 4,320 square feet 

EM 7880KK Operations and Safety Support Trailer Trailer 2,500 square feet 

EM 7880L DOE Office Trailer Trailer 2,304 square feet 

EM 7880M Business Operations Management Trailer 1,316 square feet 

EM 7880N Procurement and Finance Trailer 1,504 square feet 

EM 7880NN Support Office Trailer 784 square feet 

EM 7880P Training Trailer 1,356 square feet 

EM 7880PP Telecommunications Center Building 209 square feet 

EM 7880Q Restroom Facility Trailer Trailer 420 square feet 

EM 7880QQ Multi-purpose Building  Building 13,150 square feet 

EM 
7880Q-

TK 
7880Q Underground Sewage Tank OSF 3 1,000 gal 

EM 7880RR Rad Con Office Building 2,660 square feet 

EM 
7880 RR-

TK 
7880RR Underground Sewage Tank OSF 3 1,000 gal 

EM 7880S Backup Air Compressor Building Building 149 square feet 

EM 7880V Document Management Trailer 1,027 square feet 

EM 7880W Human Resources and Document Control Trailer 1,493 square feet 

EM 7880WW 
Telecommunications Center Diesel 

Generator 
OSF 44 kVA 

EM 7880XX Sludge Engineering Office Trailer Building 2,016 square feet 

EM 7880Y Waste Management Offices Building 2,964 square feet 

EM 7880YY 
Environmentally Controlled Storage 

Trailer 
Trailer 2,128 

square feet 

EM 7880Z Quality Assurance/Nuclear Safety Building 3,034 square feet 

EM 7880Z-TK 7880Z Underground Sewage Tank OSF 3 1,000 gal 

Balance of ORNL Facilities and Sites 

EM 0020712 
Personnel Access Control System - SWSA 

#6 
OSF 1 each 

EM 0830 White Oak Creek Embayment Structure OSF 17 acre-feet 

EM 0857 Goat Building Building 250 square feet 

EM 0870 
Raccoon Creek Weir and Monitoring 

Station 
OSF 1 each 

EM 0900 Firearms Range OSF 5 Firing Pads 

EM 1001 SWSA #3 Burial Ground OSF 1 each 

EM 1554 Closed Contractor Landfill Area OSF 1 each 

EM 1562 Closed Buried Scrap Metal Area OSF 1 each 

EM 1566 First Creek Weir and Monitoring Station OSF 1 each 

EM 2016C-DL 
Corehole 8 Plume Distribution System 

(K600804) 
OSF 140 gal/minute 

EM 2026A Tank Southeast of Building 2026 OSF 1 each 

EM 2032 Manhole 240 Monitoring Station 1 OSF 1 each 

EM 2099 
Monitoring Control Station for Building 

2026 
OSF 1,900 gallons 

EM 2101 
Waste Management Organization Health 

and Hygiene Support 
Building 3,794 square feet 

EM 2531 Radioactive Waste Evaporator Building 3,724 square feet 

EM 2532 
High Level Waste Storage Cooling 

Pumphouse 
Building 166 

square feet 
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Table 4.  ORNL Facilities and Sites for Surveillance and Maintenance  

and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 2533 Cell Ventilation Filter Pit OSF 24 cubic feet 

EM 2534 Off-gas Filter Pit OSF 8 cubic feet 

EM 2535 Evaporator System A2 Cooling Tower #1 OSF 924 tons 

EM 2537 
Evaporator Service Tanks and Control 

Room 
OSF 150,000 gallons 

EM 2539 Evaporator System 2A2 Cooling Tower #2 OSF 250 tons 

EM 2568 Cell Ventilation Off-gas Filters - 2531 OSF 96 cubic feet 

EM 2600 Bethel Valley Process Waste Storage Tank OSF 1,700,000 gallons 

EM 2600-PCU 2600 Process Control Unit (K334176) OSF 1 each 

EM 2624 SWSA #1 Burial Ground OSF 1 each 

EM 2649 Transported Waste Receiving Facility Building 8,322 square feet 

EM 2650 Evaporator Chemical Shed OSF 96 square feet 

EM 2651 Optional Standby Generator for 2600 Area OSF 313 kVA 

EM 2657 Manhole 243 Monitoring Station OSF 1 each 

EM 2658 F-4005 Monitoring Station OSF 1 each 

EM 2660 Office Building Building 6,650 square feet 

EM 3001 
Graphite Reactor Building (including 

Canal) 
Building 38,208 square feet 

EM 3001-R 3001 Graphite Reactor (X900001) OSF 1 each 

EM 3002 Filter House for Graphite Reactor - 3001 OSF 100,170 cubic feet 

EM 3002A Drain Tank South of 3003 OSF 1 each 

EM 3003A LLLW Drain Tank South of 3003 OSF 1 each 

EM 3005 Low-Intensity Test Reactor Facility Building 4,483 square feet 

EM 3005-R 
3005 Low Intensity Test Reactor, 

X900005 
OSF 1 each 

EM 3009 Pump House For Building 3010 Building 156 square feet 

EM 3010 Bulk Shielding Reactor Facility Building 4,335 square feet 

EM 3010-RP 3010 Reactor Pool (X900004) OSF 1 each 

EM 3010-RS 3010 Bulk Shielding Reactor (X900007) OSF 1 each 

EM 3018 Exhaust Stack-3018 OSF 4,872 
cubic 

feet/minute 

EM 3023 North Tank Farm OSF 1 each 

EM 3025E-DL Bethel Valley LLW System (K399021) OSF 200 feet 

EM 3026C Radioisotope Development Laboratory-B OSF 1 each 

EM 3026D Dismantling and Examination Hot Cells Building 2,410 square feet 

EM 3028 Radioisotope Production  Lab-A Building 6,921 square feet 

EM 3029 Radioisotope Production  Lab-B Building 3,406 square feet 

EM 3030 Radioisotope Production  Lab-C Building 784 square feet 

EM 3031 Radioisotope Production  Lab-D Building 785 square feet 

EM 3032 Radioisotope Production  Lab-E Building 786 square feet 

EM 3033 Radioisotope Production  Lab-F Building 837 square feet 

EM 3033A Radioisotope Production Lab Annex Building 806 square feet 

EM 3038 Radioisotope Laboratory Building 7,110 square feet 

EM 3039 
Central Radioactive Off-gas Disposal 

Facility 
OSF 110,000 

cubic 

feet/minute 

EM 3039-D6 3106 Ventilation Duct OSF 1 each 

EM 3042 Oak Ridge Research Reactor  Building 48,374 square feet 

EM 3042-R Oak Ridge Research Reactor (X900042) OSF 1 each 

EM 3083 Neutron Spectrometer Station 1 Building 87 square feet 
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Table 4.  ORNL Facilities and Sites for Surveillance and Maintenance  

and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 3089 
Oak Ridge Research Reactor (3042) 

Cooling Tower No. 2 
OSF 1 each 

EM 3092 Off-gas Scrubber Facility OSF 32 cubic feet 

EM 3093 Storage Cubicle for Krypton OSF 1 each 

EM 3099 Storage Pad for Buildings 3031 and 3032 OSF 117 square yd 

EM 3105 Waste Monitoring Control Center Building 600 square feet 

EM 3106 Cell Ventilation Filters- 4501/4505/4507 OSF 8,160 cubic feet 

EM 3107 25-meter Target House Building 192 square feet 

EM 3109 Off-gas Filter-ORRR OSF 104 cubic feet 

EM 3110 Building Cell Filter House OSF 445 cubic feet 

EM 3117 Bulk Shielding Reactor Cooling Tower OSF 1 each 

EM 3118 Radioisotope Production Lab-H Building 897 square feet 

EM 3125 3039 Stack Emergency Generator OSF 750 kVA 

EM 3126 Charcoal Filter (Normal Off-gas) ORRR OSF 1 cubic feet 

EM 3127 
LGWO Documentation Management 

Storage 
Building 1,057 square feet 

EM 3130 Waste Operations Control Center Building 4,083 square feet 

EM 3130-TK 3130 Diesel Fuel Storage Tank (X188035) OSF 250 gallons 

EM 3133 Bethel Valley Valve Box 1A OSF 1 each 

EM 3139 Cell Ventilation Filters-ORRR OSF 1,200 cubic feet 

EM 3143 ORRR Demineralization System OSF 1,231 feet 

EM 3145 LLW Collection Building Building 124 square feet 

EM 3151 Manhole 25 Monitoring Station 2 OSF 1 each 

EM 3154 Manhole 112 Monitoring Building OSF 1 each 

EM 3155 Manholes 114 and 234 Monitoring Station OSF 1 each 

EM 3158 North Monitoring Building 3025/3026 OSF 1 each 

EM 3159 South Monitoring Building 3500/4500 OSF 1 each 

EM 3165 ORRR Decay Tank OSF 1 each 

EM 3502B 

Data Concentrator 4 White OCC 

DASWaste Operations Control Center 

Data Acquisition System 3502 

Building 112 square feet 

EM 
3503 

LLLW 
3503 WC-9 LLLW Tank Farm OSF 1 each 

EM 
3504 

LLLW 
3504 WC-7 LLLW Collection Tank OSF 1 each 

EM 3505-T1 Caustic Storage Tank (3505A) OSF 5,000 gallons 

EM 3505-T2 Acid Storage Tank (3505B) OSF 5,000 gallons 

EM 3507 South Tank Farm OSF 1 each 

EM 3513 Settling Basin 3513 OSF 1 each 

EM 3515 Fission Product Pilot Plant Building 704 square feet 

EM 3517 Fission Products Development Laboratory Building 16,080 square feet 

EM 3518 Process Wastewater Neutralization Plant Building 1,742 square feet 

EM 3524 Equalization Basin OSF 1 each 

EM 3542 Storage Building For 3505 & 3517 Building 613 square feet 

EM 3544 Process Waste Treatment Plant Building 3,055 square feet 

EM 3544B Filter Press Building OSF 352 square feet 

EM 3547 Cell Vent Roughing Filter for 3517 OSF 2,671 cubic feet 

EM 3548 Cell Vent Filters for 3517 OSF 486 cubic feet 

EM 3594 Waste Management Storage Building Building 168 square feet 
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Table 4.  ORNL Facilities and Sites for Surveillance and Maintenance  

and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 3597 Hot Storage Garden OSF 1 each 

EM 3608 NonRad Wastewater Treatment Plant Building 4,525 square feet 

EM 
3609 

LLLW 
3609 TH-4 LLLW Collection Tank OSF 1 each 

EM 3613 Diversion Box Monitoring Station 3 OSF 1 each 

EM 3614 Manhole 190 Monitoring Station 4 OSF 1 each 

EM 3615 Manhole 235 Monitoring Station 5 OSF 1 each 

EM 3616 Manhole 149 Monitoring Station 6 OSF 1 each 

EM 3617 Manhole 229 Monitoring Station 7 OSF 1 each 

EM 3618 WC-10 Tank Farm Pumping Station Building 630 square feet 

EM 
3618 

LLLW 
3618 LLLW WC-10 Tank Farm OSF 1 each 

EM 3620 Hot Off-Gas Collection Tank (F-2175) OSF 250 gallons 

EM 3623 Flanders Filter House for Building 3517 OSF 1,133 cubic feet 

EM 4001 Pumping Station, Process Waste OSF 1 each 

EM 4003 SWSA #2 Burial Ground OSF 1 each 

EM 4507 High Level Chemical Development Lab Building 3,969 square feet 

EM 4556 Filter Pit for Building 4507 OSF 1 each 

EM 7025 Tritium Target Preparation Facility Building 667 square feet 

EM 7500 Homogeneous Reactor Experiment Building 12,269 square feet 

EM 7500-TR1 7500 Shower Trailer Trailer 480 square feet 

EM 7503 MSRE Building 28,514 square feet 

EM 7503B MSRE Septic Tank OSF 2,000 gallons 

EM 7506 LGWO Maintenance Support Shop Building 2,353 square feet 

EM 7507 Substores Building 1,600 square feet 

EM 7507W Storage Facility Building 1,600 square feet 

EM 7509 MSRE Office Building Building 3,949 square feet 

EM 7511 Filter Pit for MSRE 7503 OSF 8,120 cubic feet 

EM 7512 Stack for 7503 OSF 30,000 
cubic 

feet/minute 

EM 7514 Filter House for 7503 Building 273 square feet 

EM 7516 Field Service Shop Building 5,069 square feet 

EM 7555 Diesel Generator House for 7503 Building 3,500 square feet 

EM 7560 LLLW Waste Condensation Tank for 7500 OSF 1 each 

EM 7562 
LLLW Collection and Storage Tank for 

7500 
OSF 1 each 

EM 7582 Receiving Facility Building 6,900 square feet 

EM 7583D Temporary Storage Facility Building 773 square feet 

EM 7602 Integrated Process Demonstration Facility Building 14,840 square feet 

EM 7658 Closed Contractors Landfill OSF 1 each 

EM 7667 Chemical Waste Disposal Facility OSF 2,100 square yards 

EM 7701 Tower Shielding Facility Pool OSF 1 each 

EM 7702 Control House, Tower Shielding Facility Building 4,510 square feet 

EM 7703 Hoist House, Tower Shielding Facility Building 4,615 square feet 

EM 7704 Control House, Tower Shielding Facility Building 2,251 square feet 

EM 7705 Pump House, Tower Shielding Facility Building 469 square feet 

EM 7706 
Heat Exchanger (Tower Shielding Facility 

Cooler) 
OSF 1,700 tons 

EM 7707 Battery House, Tower Shielding Facility Building 400 square feet 
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Table 4.  ORNL Facilities and Sites for Surveillance and Maintenance  

and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 7708 
Reactor Shield Storage, Tower Shielding 

Facility 
Building 3,121 

square feet 

EM 7711 Process Waste Basin OSF 1 each 

EM 7716 Filter Pump House Main Pool OSF 600 gal/minute 

EM 7720 Tower Shielding Civil Defense Bunker Building 900 square feet 

EM 7750 Septic Tank, Tower Shielding Facility OSF 1,500 gallons 

EM 7760 
Process Waste Collection Tank, Tower 

Shielding Facility 
OSF 6,000 gallons 

EM 7800 SWSA #4 Burial Ground (K400188) OSF 1 each 

EM 7802 SWSA #5 Burial Ground OSF 1 each 

EM 7802C Deep Monitoring Well #1 Building OSF 1 each 

EM 7802D Deep Monitoring Well #2 Building OSF 1 each 

EM 7802N SWSA# 5 North Trench Disposal Area OSF 1 cubic feet 

EM 7805 Waste Pit No. 1 OSF 1 each 

EM 7807 Waste Pit No. 3 OSF 1 each 

EM 7808 Waste Pit No. 4 OSF 1 each 

EM 7809 Waste Trench No. 5 OSF 1 each 

EM 7810 Chemical Waste Trench No. 6 OSF 1 each 

EM 7813 White Oak Creek Dam OSF 36 acre-feet 

EM 7818 Waste Trench No. 7 OSF 1 each 

EM 7821 Emergency Waste Basin OSF 1 each 

EM 7822 SWSA #6 Burial Ground OSF 1 each 

EM 7822A High Range Disposal Wells OSF 1 each 

EM 7822E Hillcut Disposal Test Facility  OSF 1 each 

EM 7822F Tumulus I OSF 1 each 

EM 7822G Tumulus II OSF 1 each 

EM 7822H Asbestos Silos OSF 1 each 

EM 7822J Solid Waste Staging and Storage OSF 1 each 

EM 7823A Underground  Storage Facility Well OSF 1 each 

EM 7830A T-13 LLLW Slotting Tank OSF 5,000 gallons 

EM 7831 Field Office and Compactor Facility Building 2,577 square feet 

EM 7842A LWSP II Solidified Waste Storage OSF 1 each 

EM 7857 IWMF Monitoring Station OSF 1,296 square feet 

EM 7859A Sample Storage Buildings Building 80 square feet 

EM 7860-ST Septic Tank OSF 750 gallons 

EM 7862 Temporary Waste Storage Facility Building 8,000 square feet 

EM 7863 General Storage for Building 7860 Building 2,700 square feet 

EM 7874 
ESD Storage Building, Southwest  SWSA 

#4 
Building 2,880 square feet 

EM 7877 LLW Solidification Facility Building 1,980 square feet 

EM 7880AB Mock-up Training Building Building 1,060 square feet 

EM 7880AE 
Instrumentation & Electrical Maintenance 

Shop 
Building 640 square feet 

EM 7880II Steel Carport Cover OSF 200 square feet 

EM 7880K Limited Access Gate Trailer Trailer 288 square feet 

EM 7880VV 
Cask Processing Enclosure Support 

Enclosure 
Trailer 160 square feet 

EM 7886 Interim Waste Storage Pad # 1 OSF 1 each 
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Table 4.  ORNL Facilities and Sites for Surveillance and Maintenance  

and Environmental Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 7887 Solid Liquid Separation System OSF 50 gal/minute 

EM 7888 Cask Loading Facility Building 288 square feet 

EM 7894 
WAG 6 Monitoring Station 3 Shed for 

Monitoring Station #3 
Building 36 square feet 

EM 7895 Groundwater Treatment Facility Building 924 square feet 

EM 7898 SWSA #5 Burial Ground, North OSF 1 each 

EM 7898A SWSA #5 North Trench 13 (CT8-7800) OSF 1 each 

EM 7922A 

Data Concentrator #6 for Waste 

Operations Control Center Data 

Acquisition System 

OSF 1 each 

EM 7966 LLLW Monitoring and Collection Station OSF 10,000 gallons 

EM 7966A 7966 Filter House OSF 24 cubic feet 

EM 920027 Hot Waste Underground Piping OSF 52,000 feet 

EM 920033 Radioactive Liquid Waste System OSF 17,400 feet 

EM 920061 
Melton Valley Process Waste Transfer 

Line 
OSF 55,000 feet 

EM 927602 Water Main 7600 Area OSF 7,500 feet 

EM 940002 Wells, Groundwater Monitoring - Capital OSF 8 each 

EM GPKING Gravel Parking OSF 8,254 square yd 

EM K400192 
Waste Isolation Pilot Plant Road 

(K400192) 
OSF 1 miles 

EM K400193 
Security Fence, Waste Isolation Pilot Plant 

Road - Wastren Site 
OSF 15,380 feet 

EM K600816 Lighting and Utilities, Wastren Site OSF 38 each 

EM PPKING Paved Parking OSF 9,421 square yd 

EM VMS Vending Machine Shelter OSF 84 square feet 

EM X184687 Badge Reader - SWSA #5 OSF 1 each 

EM X184688 Badge Reader - Burial Ground #5 OSF 1 each 
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Table 5.  Y-12 Facilities and Sites for Surveillance and Maintenance and Environmental 

Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

Landfills and CERCLA Disposal Facilities 

EM 9983-GU EMWMF Changehouse Trailer 2,160 SFsquare ft 

EM 9983-GV EMWMF Office Complex Building 4,200 square ftSF 

EM 9983-HL Trailer Trailer 1,056 square ftSF 

EM 9983-HM Trailer  Trailer 1,560 square ftSF 

EM 9983-HN Trailer Trailer 1,344 square ftSF 

EM 9983-HO Trailer Trailer 1,440 square ftSF 

EM 9983-HP Trailer  Trailer 1,080 square ftSF 

EM 9983-HQ Trailer Trailer 160 square ftSF 

EM 9983-HR Trailer Trailer 1,344 square ftSF 

EM K400196 EMWMF Disposal Cell OSF 7 ACRESacres 

EM Y702013 Landfill VI OSF 11 acresACRES 

EM Y702025 Landfill II OSF 25 acresACRES 

EM Y702026 Landfill VII OSF 25 acresACRES 

EM Y701786 Sanitary Landfill Chestnut Ridge OSF 7 acresACRES 
EM K400190 Sanitary Landfill OSF 7 acresACRES 
EM K400191 Sanitary Landfill OSF 7 acresACRES 
EM Y701427 Landfill Sanitary OSF 5 acresACRES 
EM 9611-03 Ground Water Sampling Equipment OSF 1 EACHeach 
EM 9611-04 Landfill Sampling Station OSF 1 EACHeach 
EM 9616-11 Office Building, Landfill V Building 4,968 square ftSF 
EM 9616-17 Truck Receiving Station Building 264 square ftSF 

Balance of Y-12 Facilities and Sites 

EM 9201-04 Environmental Management (Alpha-4) Building 510,218 square ftSF 

EM 9213 Development/Offices Building 23,635 square ftSF 

EM 9401-02 Plating Shop and Maintenance Building 13,673 square ftSF 

EM 9418-03 Vault OSF 1 EACHeach 

EM 9703-14 Former Post 3-South Portal (9213 Area) Building 123 square ftSF 

EM 9720-44 Shed-Sludge Handling Facility OSF 1 eachEACH 

EM 9720-45 Liquid Organic Waste Facility OSF 1 eachEACH 

EM 9720-60 Solid Storage Facility Building 13,780 square ftSF 

EM 9809-01 Waste Storage OSF 1,406 square ftSF 

EM 9811-08 Transfer Station, 9811-8 OSF 1 eachEACH 

EM 9825-01 Waste Storage OSF 32,000 CFTcubic ft 

EM 9825-02 Waste Storage OSF 32,000 cubic ftCFT 

EM 9830-08 Storage Facility OSF 5,000 square ftSF 

EM 9830-09 Storage Facility OSF 5,000 square ftSF 

EM 9830-10 Storage Facility OSF 5,000 square ftSF 

EM 9830-11 Storage Facility OSF 5,000 square ftSF 

EM 9830-12 Storage Facility OSF 5,000 square ftSF 

EM 9830-13 Storage Facility OSF 5,000 square ftSF 

EM 9830-14 Storage Facility OSF 5,000 square ftSF 

EM 9840-04 Drum Cleaning Station Building 312 square ftSF 

EM 9960-01 Severe Weather Shelter Building 180 square ftSF 

EM 9960-02 Severe Weather Shelter Building 180 square ftSF 

EM 9960-03 Severe Weather Shelter Building 180 square ftSF 

EM 9960-04 Severe Weather Shelter Building 180 square ftSF 

EM 9960-05 Severe Weather Shelter Building 180 square ftSF 
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Table 5.  Y-12 Facilities and Sites for Surveillance and Maintenance and Environmental 

Monitoring 

Program 

Owner 

Facility 

Number 
Facility Description 

Property 

Type 
Size UOM 

EM 9960-06 Severe Weather Shelter Building 180 square ftSF 

EM 9960-07 Severe Weather Shelter Building 180 square ftSF 

EM 9960-08 Severe Weather Shelter Building 180 square ftSF 

EM 9983-CQ WTSD Sampling Crew Trailer Trailer 198 square ftSF 

EM 9999-02 Motor Generator (9213 Area) Building 266 square ftSF 

EM K400186 S-3 Parking and Storage Area OSF 157,455 square ftSF 

EM Y700071 9409-11 Basin OSF 1 EACHeach 

EM Y701068 Chain Link Fence (Rogers Quarry) OSF 3,600 FEETfeet 

EM Y701518 ECRWP Pit Liquid Storage Facility OSF 89 CFTcubic ft 

EM Y701588 9401-02 Spill Retention Facility OSF 1 EACHeach 

EM Y701664 Chain Link Fence OSF 4,290 FEETfeet 

EM Y701665 Kerr Hollow Fence OSF 3,775 FEETfeet 

EM Y701794 Concrete Storage Pad OSF 944 
SYsquare 

yard 

EM Y701978 9811-08 Basin OSF 1 EACHeach 
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D.1 DOE-D-2001 Packaging and Marking (Oct 2014) 

(a) Preservation, packaging and packing for shipment, and mailing of all work delivered hereunder shall 

be in accordance with good commercial practice and adequate to ensure acceptance by common 

carrier and safe transportation at the most economical rate(s), including electronic means. 

(b)  Each package, report, or other deliverable shall be accompanied by a letter or other document which: 

(1)  Identifies the contract by number pursuant to which the item is being delivered; 

(2)  Identifies the deliverable item number or report requirement which requires the delivered item; 

and 

(3)  Indicates whether the Contractor considers the delivered item to be a partial or full satisfaction of 

the requirement. 

(c)  For any package, report, or other deliverable being delivered to a party other than the Contracting 

Officer, a copy of the document required by paragraph (b) shall be simultaneously delivered to the 

office administering this Contract, as identified in Section G of the Contract, or if none, to the 

Contracting Officer. 

D.2 Security Requirements 

The Contractor shall comply with the security requirements for packaging, marking, mailing, and 

shipping classified materials (if any) as prescribed by applicable U.S. Department of Energy safeguards 

and security directives.  
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E.1 Clauses Incorporated by Reference – Section E 

Clauses at the beginning of this Section are incorporated by reference, with the same force and effect as if 

they were given in full text. Clauses incorporated by reference which require a fill-in by the Government 

include the text of the affected paragraph(s) only. This does not limit the clause to the affected 

paragraph(s). The Contractor is responsible for understanding and complying with the entire clause. The 

full text of the clause is available at the address contained in the Section I clause in Federal Acquisition 

Regulation (FAR) 52.252-2 Clauses Incorporated by Reference, of this Contract. 

Table E-1. Clauses Incorporated by Reference 

Clause 

Number FAR Reference Title 

Fill-In Information;  

See FAR 52.104(d) 

E.1.1 FAR 52.246-2 Inspection of Supplies – Fixed-Price (Aug 1996) 

(Applies to FFP Task Orders only) 

 

E.1.2 FAR 52.246-3 Inspection of Supplies – Cost-Reimbursement (May 

2001) (Applies to CR Task Orders only) 

 

E.1.3 FAR 52.246-4 Inspection of Services – Fixed-Price (Aug 1996) 

(Applies to FFP Task Orders only) 

 

E.1.4 FAR 52.246-5 Inspection of Services – Cost-Reimbursement (Apr 

1984) (Applies to CR Task Orders only) 

 

E.1.5 FAR 52.246-11 Higher-Level Contract Quality Requirement (Dec 

2014) 

See Fill-In below table for 

paragraph (a) 

E.1.6 FAR 52.246-12 Inspection of Construction (Aug 1996) (Applies to 

FFP construction work only) 

 

E.1.7 FAR 52.246-13 Inspection – Dismantling, Demolition, or Removal of 

Improvements (Aug 1996) 

 

E.1.8 FAR 52.246-16 Responsibility for Supplies (Apr 1984)  

Acronyms: 

CR     = Cost Reimbursement 

FAR     Federal Acquisition Regulation 

FFP     = Firm-Fixed-Price 

FAR = Federal Acquisition Regulation 

 

 

Fill-In: 

(a) The Contractor shall comply with the higher-level quality standard(s) listed below. 

Quality Assurance Program (QAP) compliant with U.S. Department of Energy (DOE) Order 414.1D, 

Change 1, Quality Assurance, for all facilities and activities. Additionally, nonreactor nuclear 

facilities (as defined in 10 Code of Federal Regulations (CFR) 830, Nuclear Safety Management, 

Section 830.3, Definitions) must be compliant with 10 CFR 830, Nuclear Safety Management, 

Subpart A, Quality Assurance Requirements. The Contractor shall utilize the Contractor Assurance 

System (CAS) per DOE Order 226.1B, Implementation of Department of Energy Oversight Policy, to 

monitor and evaluate all work performed under this Contract, including the work of subcontractors, to 

ensure work performance meets the applicable requirements for environment, safety, and health, 

including quality assurance and integrated safety management; safeguards and security; cyber 

security; and emergency management. 
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The QAP must describe how the quality assurance criteria from DOE Order 414.1D, 10 CFR 830, 

Subpart A, are satisfied. The Contractor shall use voluntary consensus standards in the development 

and implementation of the QAP, where practicable and consistent with contractual and regulatory 

requirements. Where appropriate, the Contractor must use a graded approach to implement the QAP 

that is commensurate with hazards, lifecycle of facilities, and other risks. The basis of the graded 

approach utilized shall be documented, and submitted to DOE for approval. 

(1) For Hazard Category 1, 2, and 3 nuclear facilities: 

(i) Existing facilities, or new facilities and major modifications to existing facilities achieving 

Critical Decision (CD)- 1 (CD-1) Approval Alternative Selection and Cost Range prior to 

May 8, 2013 may continue to use the consensus standard cited in the DOE-approved QAP.  

(ii) New facilities and major modifications to existing facilities achieving CD-1 use American 

Society of Mechanical Engineers (ASME) Nuclear Quality Assurance (NQA)-1-2008, 

Quality Assurance Requirements for Nuclear Facility Applications, with the NQA-1a-2009,  

Quality Assurance Requirements for Nuclear Facility Applications Addenda 1a (or a later 

edition), Quality Assurance Requirements for Nuclear Facility Applications, Part I and 

applicable requirements of Part II.  

Note: where NQA-1, Part II language uses the terms “nuclear power plant” or “nuclear 

reactor”, these terms are considered equivalent to the term “nuclear facility.”  

(iii) Consensus standard(s) that provide an adequate level of quality assurance and meet the 

intent of paragraph (ii) above may be used. The QAP must document how the selected 

consensus standard is (or a set of consensus standards are) used, as well as how the selected 

consensus standard(s) is appropriate.  

(2) For other activities and facilities (e.g., less than Hazard Category 3, non-nuclear, or chemically 

hazardous), the Contractor shall use, in whole or in part, appropriate standards. Examples of 

appropriate standards include:  

(i) ASME NQA-1a 2009 addenda (or later edition), Quality Assurance Requirements for 

Nuclear Facility Applications, Part I and applicable requirements of Part II;  

(ii) ASME NQA 1-2000, Quality Assurance Requirements for Nuclear Facility Applications, 

Part I and applicable requirements of Part II;  

(iii) American National Standards Institute (ANSI)/International Organization for 

Standardization (ISO)/American Society for Quality (ASQ) Q9001-2008 (or later edition), 

Quality Management Systems - Requirements; and  

(iv) ANSI/ASQ Z1.13-1999 (or later edition), Quality Guidelines for Research. 

 

E.2   DOE-E-2001 Inspection and Acceptance (Oct 2014) 

Inspection and acceptance of all items under this Contract shall be accomplished by the Contracting 

Officer in accordance with the clauses listed in this Section. If the Contracting Officer assigns this 

responsibility to the Contracting Officer’s Representative or another representative of the Government, 

the Contracting Officer shall notify the Contractor in writing. 
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F.1 Clauses Incorporated by Reference – Section F 

Clauses at the beginning of this Section are incorporated by reference, with the same force and effect as if 

they were given in full text. Clauses incorporated by reference which require a fill-in by the Government 

include the text of the affected paragraph(s) only. This does not limit the clause to the affected 

paragraph(s). The Contractor is responsible for understanding and complying with the entire clause. The 

full text of the clause is available at the address contained in the Section I clause in Federal Acquisition 

Regulation (FAR) 52.252-2 Clauses Incorporated by Reference, of this Contract. 

Table F-1. Clauses Incorporated by Reference 

Clause 

Number 

FAR 

Reference Title 

Fill-In Information;  

See FAR 52.104(d) 

F.1.1 52.211-10 Commencement, Prosecution, and Completion of Work 

(Apr 1984) (Applies to FFP construction work only)  

(a) To Be Determined on a 

Task Order basis 

(c) To Be Determined on a 

Task Order basis 

F.1.2 52.242-14 Suspension of Work (Apr 1984)  

(Applies to FFP construction work only) 

 

F.1.3 52.242-15 Stop-Work Order (Aug 1989)  

(Applies to FFP Task Orders only) 

 

F.1.4 52.242-15 Stop-Work Order (Aug 1989) - Alternate I (Apr 1984) 

(Applies to CR Task Orders only) 

 

F.1.5 52.242-17 Government Delay of Work (Apr 1984) (Applies to FFP 

Task Orders only) 

 

CR = Cost Reimbursement 

FFP = Firm-Fixed-Price  

FAR = Federal Acquisition Regulation 

 

 

F.2 DOE-F-2002 Place of Performance – Services (Oct 2014) 

The services specified by this Contract shall be performed at the following location(s):  

The U.S. Department of Energy Oak Ridge Reservation, which includes the Y-12 National Security 

Complex, Oak Ridge National Laboratory, East Tennessee Technology Park, and other locations as 

directed by the Contracting Officer.  

F.3 Period of Performance 

(a)  The contract ordering period shall be ten (10) years from the effective date of this Contract. Issuance 

of Task Orders will not occur beyond the end of the Contract ordering period. The effective date of 

this Contract is the first day of the Task Order- – 1 Transition period of performance. 

(b)  Each Task Order issued by the Contracting Officer will identify a period of performance specific to 

that Task Order. 

(c)  Performance of all Task Orders issued before the end of the Contract ordering period shall not exceed 

five (5) years beyond the end of the Contract ordering period. 

(d)  The period of performance for any individual Firm-Fixed-Price or Cost-Reimbursement Task Order 

shall not exceed ten (10) years, including any option periods. 
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G.1 DOE-G-2001 Contracting Officer Authority (Oct 2014) (Revised) 

The Contracting Officer (CO) is responsible for administration of the Contract. The Contracting 

OfficerCO may appoint a Contracting Officer’s Representative (COR), in accordance with the clause 

entitled, Contracting Officer’s Representative, to perform specifically delegated functions. The 

Contracting OfficerCO is the only individual who has the authority on behalf of the Government, among 

other things, to take the following actions under the Contract: 

(a) Assign additional work within the general scope of the Contract. 

(b) Issue a change in accordance with the clause entitled, Changes. 

(c) Change the cost or price of the Contract. 

(d) Change any of the terms, conditions, specifications, or services required by the Contract. 

(e) Accept non-conforming work. 

(f) Waive any requirement of the Contract. 

(g) Issue Task Orders. 

G.2 DOE-G-2002 Contracting Officer’s Representative (Oct 2014) 

Pursuant to the clause at Department of Energy Acquisition Regulation (DEAR) 952.242-70 entitled, 

Technical Direction, the Contracting OfficerCO shall designate in writing a COR for this Contract, and 

provide a copy of such designation to the Contractor, including the delegated responsibilities and 

functions. The COR does not have authority to perform those functions reserved exclusively for the 

Contracting OfficerCO. 

G.3 DOE-G-2003 Contractor’s Program Manager (Oct 2014) 

(a) The Contractor shall designate a Program Manager who will be the Contractor’s authorized 

supervisor for technical and administrative performance of all work hereunder. The Program Manager 

shall be the primary point of contact between the Contractor and the COR under this Contract. 

(b) The Program Manager shall receive and execute, on behalf of the Contractor, such technical 

directions as the COR may issue within the terms and conditions of the Contract. 

G.4 DOE-G-2004 Contract Administration (Oct 2014) 

To promote timely and effective contract administration, correspondence delivered to the Government 

under this Contract shall reference the contract number, Task Order number, and subject matter, and shall 

be subject to the following procedures: 

(a) Technical correspondence. Technical correspondence shall be addressed to the COR for this Contract, 

and a copy of any such correspondence shall be sent to the U.S. Department of Energy (DOE) 

Contracting OfficerCO. As used herein, technical correspondence does not include correspondence 

where patent or rights in data issues are involved, nor technical correspondence that proposes or 

involves waivers, deviations, or modifications to the requirements, terms, or conditions of this 

Contract. 

(b) Other Correspondence. 

(1) Correspondence regarding patent or rights in data issues should be sent to the Intellectual 

Property Counsel. A copy of such correspondence shall also be provided to the Contracting 

OfficerCO. 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION G 

SOLICITATION NO. 89303319REM000047 

G-2 

(2) If no Government Contract Administration Office is designated on Standard Form 33 (Block 24), 

all correspondence, other than technical correspondence and correspondence regarding patent of 

rights in data, including correspondence regarding waivers, deviations, or modifications to 

requirements, terms, or conditions of the contract, shall be addressed to the Contracting 

OfficerCO. Copies of all such correspondence shall also be provided to the COR. 

(3) Where a Government Contract Administration Office, other than DOE, is designated on either 

Standard Form 33 (Block 24), or Standard Form 26 (Block 6), of this Contract, all 

correspondence, other than technical correspondence, shall be addressed to the Government 

Contract Administration Office so designated, with copies of the correspondence to the 

Contracting OfficerCO and the COR. 

(c) Information regarding correspondence addresses and contact information will be provided through 

official correspondence: 

 (1) Administrative Contracting Officer 

(A) Name: To be provided 

(B) Telephone number: To be provided 

(C) Address: 

U.S. Department of Energy  

Oak Ridge Office of Environmental Management 

200 Administration Road 

Oak Ridge, TN 37830 

(D)  Email address: To be provided 

(2) Contracting Officer’s Representative 

(A)  Name: To be provided  

(B)  Telephone number: To be provided 

(C)  Address: 

U.S. Department of Energy  

Oak Ridge Office of Environmental Management 

200 Administration Road 

Oak Ridge, TN 37830 

(D)  Email address: To be provided 

(3) Intellectual Property Counsel 

(A) Name: To be provided 

(B)  Telephone number: To be provided 

(C) Address:  

U.S. Department of Energy  

Integrated Support Center – Oak Ridge  

200 Administration Road 

Oak Ridge, TN 37830 

(D)  Email address: To be provided 

(4) Government Contract Administration Office 

(A) Oak Ridge Office of Environmental Management  

(B) Telephone number: To be provided 

(C) Mailing address:  

U.S. Department of Energy  
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Oak Ridge Office of Environmental Management 

200 Administration Road 

Oak Ridge, TN 37830 

 

G.5 DOE-G-2005 Billing Instructions – Alternate I (Mar 2019) (Revised)  

(For Cost-Reimbursement Task Orders) (Applicable to Task Order 1 – 

Transition Only) 

(a) Contractors shall use Standard Form 1034, Public Voucher for Purchases and Services Other than 

Personal, when requesting payment for work performed under each Task Order issued under the 

master IDIQ contract. Vouchers for payment of costs shall be submitted timely in accordance with 

Federal Acquisition Regulation (FA) 52.216-7(a)(1), except for fee payments which shall be invoiced 

when earned. All invoices shall be supported by a billing schedule summarized by funding source.  

(b) Contractors shall submit vouchers electronically through the DOE Vendor Inquiry Payment 

Electronic Reporting System (VIPERS). VIPERS allows vendors to submit vouchers, attach 

supporting documentation, and check the payment status of any voucher submitted to the DOE. 

Instructions concerning contractor enrollment and use of VIPERS can be found at 

https://vipers.doe.gov. 

(c) A paper copy of a voucher that has been submitted electronically will not be accepted. 

(d) The voucher must include a statement of cost and supporting documentation for services rendered. 

This statement should include, as a minimum, a breakout by cost or price element and Task Order 

(if applicable) of all services actually provided by the Contractor, both for the current billing period 

and cumulatively for the entire contract.  

(1) Statement of Cost. The Contractor shall prepare and submit a Statement of Cost with each 

voucher in accordance with the following: 

(A) Statement of Cost must be completed and consistent with data in the Contractor’s cost 

accounting system.  

(B) Costs claimed must be only those recorded costs authorized for billing by the payment 

provisions of the contract.  

(C) Indirect costs claimed must reflect the rates approved for billing purposes by the Contracting 

OfficerCO.  

(D) The Direct Productive Labor Hours (DPLH) incurred during the current billing period must 

be shown, and the Direct Productive Labor HoursDPLH summary completed, if applicable.  

(E) The total fee billed, retainage amount, and available fee must be shown.  

(F) If a given Task Order includes task areas/subtasks, the Statement of Cost must include a 

breakdown of costs for all respective task areas/subtasks. 

(G) Costs claimed must be summarized and broken out by cost element (e.g., Labor, 

Subcontracts, Other Direct Costs, etc.).  

(H) Statement of Cost must show total amounts by current billing period, fiscal year to-date, and 

cumulative contract-to-date to facilitate reconciliation of invoiced costs. 

https://vipers.doe.gov/
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(I) Statement of Cost must include a summary of costs by DOE Program Code, Object Class, 

Strategic Partnership Project (formerly known as Work for Others), Local Use number, and 

any other applicable/necessary funding source or accounting information. 

 (J) Detailed invoice transactions must be provided in Microsoft Excel® format as a supplemental 

file including labor hours from the timekeeping system, purchase card transactions, 

subcontract costs, etc. The detailed invoice transaction data in Excel® format shall include 

sufficient data fields and detail as deemed necessary by DOE to enable sorting, analyzing, 

and testing of invoiced costs. 

(2) The Contractor shall prepare and submit the supporting documentation with each voucher in 

accordance with the following:  

(A) Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for reimbursement on the 

Statement of Cost must be adequately supported. The level of detail provided must clearly 

indicate where the funds were expended. For example, support for labor costs must include 

the labor category (e.g., program manager, senior engineer, technician, etc.), the hourly rate, 

the labor cost per category, and any claimed overtime; equipment costs must be supported by 

a list of the equipment purchased, along with the item's cost; supporting data for travel must 

include the destination of the trip, number and labor category of travelers, transportation 

costs, per diem costs, and purpose of the trip; and supplies should be categorized by the 

nature of the items (e.g., office, lab, computer, etc.) and the dollar amount per category. 

(B) Any cost sharing or in-kind contributions incurred by the Contractor and/or third party during 

the billing period must be included.  

(C) Indirect rates used for billings must be clearly indicated, as well as their basis of application. 

When the cognizant Contracting OfficerCO, Administrative Contracting Officer, or auditor 

approves a change in the billing rates, include a copy of the approval. 

(D) All claimed subcontractor costs must be supported by submitting the same detail as outlined 

herein. 

G.6 Invoice/Payment Procedures (Applicable to Task Order 1 – Transition 

Only) 

(a)  The Government will make interim payments to the Contractor by electronic funds transfer not later 

than thirty (30) calendar days after receipt of an acceptable invoice from the Contractor  

(b)  The Contractor may submit cost invoices not more often than once every two weeks.  

(c)  Any defects in invoices which are discovered after interim payment shall be corrected on subsequent 

invoices. If the Government discovers such defects, the Contracting OfficerCO will notify the 

Contractor in writing. The Contracting OfficerCO’s written notification will explain the nature of the 

defect, and will direct the Contractor to reflect the appropriate credit on the next invoice submitted 

under this Contract. Unless the Contractor reconciles the defect to the satisfaction of the Contracting 

OfficerCO within seven (7) calendar days, the Contractor shall make the credit as previously directed 

by the Contracting OfficerCO. 

(d)  Any bases for withholding, set-off, or reduction with respect to invoices which are discovered after 

interim payment will be corrected on subsequent invoices. If the Government discovers such bases for 

withholding, set-off, or reduction, the Contracting OfficerCO will notify the Contractor in writing. 

The Contracting OfficerCO's written notification will explain the nature of the bases for withholding, 

set-off, or reduction, will specify the dollar amount of the withholding, set-off, or reduction and will 
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direct the Contractor to reflect the appropriate credit on the next invoice submitted under this 

contract. Unless the Contractor reconciles the bases for withholding, set-off, or reduction to the 

satisfaction of the Contracting OfficerCO within seven (7) calendar days, the Contractor shall make 

the credit as previously directed by the Contracting OfficerCO. 

(e) Nothing in this clause shall affect the rights of either the Government or the Contractor under the 

Section I Prompt Payment clause of this contract. The Government is not limited to thirty (30) 

calendar days to notify the Contractor of a defective invoice, and may notify and/or initiate 

withholding, set-off, or reduction until final payment to the Contractor. 

G.7 DOE-G-2007 Contractor Performance Assessment Reporting (Jul 2018) 

(Revised) 

(a) The Contracting OfficerCO will document the Contractor’s performance under this Contract 

(including any Task Orders placed against it, if applicable) by using the Contractor Performance 

Assessment Reporting System (CPARS). CPARS information is handled as “Source Selection 

Information,” available to authorized Government personnel seeking past performance information 

when evaluating proposals for award.  

(b) Contractor performance will be evaluated at least annually at the Contract or Task Order level, as 

determined by the Contracting OfficerCO. Evaluation categories may include, but are not limited to, 

any or all of the following at the Government’s discretion: (1) technical/quality, (2) cost control, (3) 

schedule, (4) management or business relations, and (5) small business subcontracting.  Past 

performance information is available at http://www.cpars.gov. It is recommended that the Contractor 

take the overview training found on the CPARS website. The Contractor shall acknowledge receipt of 

the Government’s request for comments on CPARS assessments at the time it is received and shall 

adhere to the process and associated timeline found in the current version of the User Manual for 

CPARS.   

(c) Joint Ventures. Performance assessments shall be prepared on contracts with joint ventures. When the 

joint venture has a unique Commercial and Government Entity (CAGE) code and Data Universal 

Numbering System (DUNS) number, a single assessment will be prepared for the joint venture using 

its CAGE code and DUNS number. If the joint venture does not have a unique CAGE code and 

DUNS number, separate assessments, containing identical narrative, will be prepared for each 

participating contractor and will state that the evaluation is based on performance under a joint 

venture and will identify the contractors that were part of the joint venture. 

(d) In addition to the performance assessments addressed above, the Government will perform other 

performance assessments necessary for administration of the Contract in accordance with other 

applicable clauses in this Contract. 

G.8 DOE-G-2008 Non-Supervision of Contractor Employees (Oct 2014) 

The Government shall not exercise any supervision or control over Contractor employees performing 

services under this Contract. The Contractor’s employees shall be held accountable solely to the 

Contractor’s management, who in turn is responsible for contract performance to the Government. 

G.9 Reporting Costs 

(a) The Contractor shall submit monthly cost reports to the Contracting OfficerCO for review. For the 

purpose of reporting allowable costs (except as provided in subparagraph (b) of this clause, with 

respect to pension, deferred profit sharing, and employee stock ownership plan contributions), the 

term “costs” includes only: 

http://www.cpars.gov/
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(1) Those recorded costs that, at the time the cost report is submitted, the Contractor has paid by 

cash, check, or other form of actual payment for items or services purchased directly for the 

contract; 

(2) When the Contractor is not delinquent in paying costs of Contract performance in the ordinary 

course of business, costs incurred, but not necessarily paid, for --: 

(i) Supplies and services purchased directly for the Contract and associated financing payments 

to subcontractors, provided payments determined due will be made: 

(A) In accordance with the terms and conditions of a subcontract or invoice; and 

(B) Ordinarily within 30 days of the submission of the Contractor’s payment request to the 

Government; 

(ii) Materials issued from the Contractor’s inventory and placed in the production process for 

use on the Contract; 

(iii) Direct labor; 

(iv) Direct travel; 

(v) Other direct in-house costs; and 

(vi) Properly allocable and allowable indirect costs, as shown in the records maintained by the 

Contractor for purposes of reporting cost under Government contracts; and 

(3) The amount of financing payments that have been paid by cash, check, or other form of payment 

to subcontractors. 

(b) Accrued costs of Contractor contributions under employee pension, deferred profit sharing, and 

employee stock ownership plans shall be excluded until actually paid unless: 

(1) The Contractor’s practice is to make contributions to the retirement fund quarterly or more 

frequently; and 

(2) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter 

payment period (any contribution remaining unpaid shall be excluded from the Contractor’s 

indirect costs for payment purposes). 

(c) Allowable indirect costs under this Contract shall be reported in the cost report by applying indirect 

cost rates established. 
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H.1 DOE-H-2013 Consecutive Numbering (Oct 2014) 

Due to automated procedures employed in formulating this document, clauses and provisions contained 

within may not always be consecutively numbered. 

Contractor Human Resource Management (CHRM) Clauses 

H.2 DOE-H-2002 No Third Party Beneficiaries (Oct 2014) 

This Contract is for the exclusive benefit and convenience of the parties hereto.  Nothing contained herein 

shall be construed as granting, vesting, creating, or conferring any right of action or any other right or 

benefit upon past, present, or future employees of the Contractor, or upon any other third party.  This 

provision is not intended to limit or impair the rights which any person may have under applicable 

Federal statutes. 

H.3 Definitions 

For purposes of H Clauses entitled Workforce Transition and Employee Hiring Preferences Including 

through Period of Performance;  DOE-H-2001, Employee Compensation:  Pay and Benefits; and Special 

Provisions Applicable to Workforce Transition and Employee Compensation:  Pay and Benefits; the 

following definitions are applicable (unless otherwise specified):  

(a) “Contract Award Date” means the date the contract is signed by the Contracting Officer (CO), noted 

in Block 28 of the SF 33, Solicitation, Offer and Award. 

(b)  “Contract Transition Period” means the transition period as defined in Section F of this ContractTask 

Order 1 - Transition. 

(c)  “Grandfathered Employees” means those employees who are defined as Grandfathered Employees 

under the East Tennessee Technology Park (ETTP) multi-employer pension plan (MEPP) for 

Grandfathered Employees and other existing benefit plans sponsored by the Incumbent Contractor, 

and applicable law.   

(d)  “Non-Grandfathered Employees” means employees who are not defined as Grandfathered Employees 

under the East Tennessee Technology Park (ETTP) multi-employer pension plan (MEPP) for 

Grandfathered Employees and other existing benefit plans sponsored by the Incumbent Contractor, 

and applicable law.  

(e) “Incumbent Contractor” means URS/CH2M Oak Ridge, LLC (UCOR) performing work under 

Contract DE-SC0004645. 

(f)  “Incumbent Employees” means employees who are regular employees of UCOR as of the Contract 

Award Date.     

(g) “Non-Incumbent Employees” are employees other than Incumbent Employees.   

(h) “Oak Ridge Reservation” includes the three sites on the reservation (East Tennessee Technology 

Park, Oak Ridge National Laboratory and the Y-12 National Security Complex) that are operated by 

U.S. Department of Energy (DOE). 
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(i)  “Portsmouth and Paducah Contractors” means those DOE contractors and their first- and second-tier 

subcontractors at the Portsmouth and Paducah Gaseous Diffusion Plants with Grandfathered 

Employees who participate in the ETTP MEPP for Grandfathered Employees, Multiple Employer 

Welfare Association (MEWA), ETTP Severance Plan for Grandfathered Employees, Long Term 

Disability Program and the Retiree Healthcare Exchange.  

(j)   “Initial Notice to Proceed (NTP)” means the authorization issued by the CO to start incoming 

transition performance of this Contract. 

H.4 Workforce Transition and Employee Hiring Preferences Including 

through Period of Performance 

The Contractor and its subcontractors shall maintain and develop trained and qualified personnel 

to perform the work scope included in Section C, consistent with applicable law, and the terms of 

this Contract, including the paragraphs set forth below.  Means of maintaining and developing a 

trained and qualified workforce may include, but are not limited to, the utilization of apprentices, 

interns, veterans, and summer hires. 

 

The Contractor shall comply with the hiring preferences set forth below:  

(a) The Contractor shall provide Incumbent Employees, during the transition period, preferences 

in hiring for vacancies at the Oak Ridge Reservation for non-managerial positions (i.e., all 

those below the first line of supervision) in non-construction activities of the Performance 

Work Statement under this Contract, in accordance with the hiring preferences in paragraphs 

(i1)–(ii2) below, in descending order of priority, any applicable collective-bargaining 

agreement(s), any applicable site seniority list(s) as provided to the Contractor by the 

Contracting OfficerCO, and in accordance with applicable law. 

(1) A preference in hiring for vacancies in non-managerial positions that are substantially 

equivalent to the position each respective Incumbent Employee held on the Notice to 

Proceed date.  

(2) A preference in hiring for vacancies in non-managerial positions for Incumbent 

Employees not hired into a substantially equivalent position in (i), but who meet the 

qualifications for another position.  

(b) The Contractor shall provide, throughout the period of performance, preferences in hiring for 

vacancies at the Oak Ridge Reservation for non-managerial positions (i.e., all those below 

the first line of supervision), in accordance with the hiring preferences in paragraphs (1) – (4) 

below, in descending order of priority.  

(1) Consistent with any applicable collective bargaining agreement(s) and site seniority lists 

at Oak Ridge Reservation, the Contractor shall give a preference in hiring to individuals 

who are former employees of the Incumbent Contractor, and who are entitled to recall 

rights. 
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(2) The Contractor shall give a preference in hiring to individuals set forth below in 

paragraphs (a) and (b), in descending order of priority, who are eligible for the hiring 

preference contained in the Section I clause of this Contract entitled “DEAR 952.226-74, 

Displaced Employee Hiring Preference,” consistent with the provisions of any applicable 

Workforce Restructuring Plan and Departmental guidance on workforce restructuring, as 

amended from time to time, regarding the preferential hiring of employees: 

(i) Former employees of the Incumbent Contractor or any other DOE contractor [or 

subcontractor of a DOE contractor] at Oak Ridge Reservation. 

(ii) Former employees of other DOE contractor(s) or subcontractor(s) at a DOE defense 

nuclear facility eligible for the hiring preference. 

(3) The Contractor shall give a preference in hiring to individuals who (a) were formerly 

employed by Incumbent Contractor at Oak Ridge Reservation; and (b) were involuntarily 

separated (other than for cause) from their employment at Oak Ridge Reservation who 

are not precluded from seeking employment at the Oak Ridge Reservation by the terms of 

employee waivers or releases of claims they executed, absent repayment of severance 

consistent with the terms of those agreements and who are qualified for a particular 

position; and (c) are qualified for the position or who are not qualified for a particular 

position, but who agree to become qualified on their own and can become qualified by 

the date set by the Contractor for commencement of active employment under this 

Contract. 

(4) The Contractor shall give a preference in hiring to individuals (a) who have separated 

from employment at the Oak Ridge Reservation for any reason other than for cause; (b) 

who are not precluded from seeking employment with a DOE or National Nuclear Security 

Administration (NNSA) contractor by the terms of employee waivers or releases of claims 

they executed, absent repayment of severance consistent with the terms of those 

agreements; and (c) who are qualified for a particular position. 

H.5 DOE-H-2001 Employee Compensation: Pay and Benefits (Oct 2017) 

(Revised) 

(a) Contractor Employee Compensation Plan 

The Contractor shall submit, for CO approval, by close of contract transition, a Contractor Employee 

Compensation Plan demonstrating how the Contractor will comply with the compensation 

requirements of this Contract.  The Contractor Employee Compensation Plan shall describe the 

Contractor’s policies regarding compensation, pensions and other benefits, and how these policies 

will support at reasonable cost the effective recruitment and retention of a highly skilled, motivated, 

and experienced workforce. 

A description of the Contractor Employee Compensation Program should include the following 

components; 

(1)  Philosophy and strategy for all pay delivery programs. 
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(2)  System for establishing a job worth hierarchy. 

(3)  Method for relating internal job worth hierarchy to external market. 

(4) System that links individual and/or group performance to compensation decisions. 

(5)  Method for planning and monitoring the expenditure of funds. 

(6) Method for ensuring compliance with applicable laws and regulations. 

(7)  System for communicating the programs to employees. 

(8)  System for internal controls and self-assessment; and 

(9)  System to ensure that reimbursement of compensation, including stipends, for employees who are 

on joint appointments with a parent or other organization shall be on a pro-rated basis. 

(b) Total Compensation System 

The Contractor shall develop, implement and maintain formal policies, practices and procedures to be 

used in the administration of its compensation system consistent with Federal Acquisition Regulation 

(FAR) 31.205-6 and Department of Energy Acquisition Regulation (DEAR) 970.3102-05-6; 

“Compensation for Personal Services.”  DOE-approved standards (e.g., set forth in an advance 

understanding or appendix), if any, shall be applied to the Total Compensation System.  The 

Contractor’s Total Compensation System shall be fully documented, consistently applied, and 

acceptable to the CO.  Costs incurred in implementing the Total Compensation System shall be 

consistent with the Contractor's documented Contractor Employee Compensation Plan as approved 

by the CO. 

(c) Requirements for Subcontractors with Grandfathered Employees 

DOE and the Contractor shall agree that its subcontractors with Grandfathered Employees will be 

subject to the requirements to provide pension and other benefits for Grandfathered Employees, as 

defined in paragraph (c) of H Clause entitled, Definitions. 

(1) The Contractor shall submit to DOE no later than thirty days prior to the close of the Transition 

Period, as defined in the Section F clause entitled, Period of Performance, and with each task 

order proposal submittal a list of subcontractors that will flow down the requirement for 

continuation of benefits to Grandfathered Employees.  

(2) The Contractor may thereafter propose changes to those subcontractors subject to paragraph (1) 

above.  Such proposed changes shall not be effective or implemented without prior written 

approval by the CO.  Approval of a proposed change is at the unilateral discretion of the CO. 

(3) The Contractor shall flow down, to all its subcontractors that participate in the ETTP MEPP in 

paragraph (1) and (2) of this section, the requirements of paragraphs (g) and (h) of this clause; 

and paragraphs (a) and (b) of H Clause entitled, DOE-H-2004 Post Contract Responsibilities for 

Pension and Other Benefit Plans. 

(4) Subject to other subcontract review and approval requirements in this Contract, this Clause does 

not limit the Contractor’s ability to utilize subcontractors as necessary to perform Contract 

requirements.   
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 (d) Reports and Information 

The Contractor shall provide the CO with the following reports and information with respect to pay 

and benefits provided under this Contract: 

(1) An Annual Contractor Salary-Wage Increase Expenditure Report to include, at a minimum, 

breakouts for merit, promotion, variable pay, special adjustments, and structure movements for 

each pay structure showing actual against approved amounts and planned distribution of funds for 

the following year. 

(2) A list of the top five most highly compensated executives as defined in FAR 31.205-6(p)(3) and 

their total cash compensation at the time of contract award and at the time of any subsequent 

change to their total cash compensation.   

(3) An Annual Report of Compensation and Benefits.  Report to be submitted no later than March 1 

of each year in iBenefits or its successor. 

(e) Employee Compensation Programs 

The Contractor shall establish compensation programs for Incumbent Employees, and Non-

Incumbent Employees as set forth in paragraphs (1) and (2) below and consistent with any applicable 

collective bargaining agreement(s), and applicable law, provided, however, that employees scheduled 

to work fewer than 20 hours per week receive only those benefits required by law.  Employees are 

eligible for benefits, subject to the terms, conditions, and limitations of each benefit program.   

(1) Incumbent Employees are as defined in (f) of H Clause entitled Definitions.   

(i) Pay.  The Contractor shall provide equivalent base pay, as compared to base pay provided 

and reimbursed by the government to Incumbent Employees for at least the first year of the 

term of the Contract.   

 (2) Non-Incumbent Employees are as defined in (g) of H Clause entitled, Definitions.  All Non-

Incumbent Employees shall receive a total pay and benefits package that provides for market-

based retirement and medical benefit plans that are competitive with the industry from which the 

Contractor recruits its employees and in accordance with Contract requirements.    

(3) Cash Compensation  

(i) The Contractor shall submit the following to the CO for a determination of cost 

allowability for reimbursement under the Contract: 

(A) Any proposed major compensation program design changes prior to implementation. 

(B)  Variable pay programs/incentives.  If not already authorized in the contract, a 

justification shall be provided with proposed costs and impacts to budget, if any.   

(C)  In the absence of Departmental policy to the contrary (e.g., Secretarial pay freeze) a 

Contractor that meets the criteria, as set forth below, is not required to submit a 

Compensation Increase Plan (CIP) request to the CO for an advance determination of 

cost allowability for a Merit Increase fund or Promotion/Adjustment fund: 
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1. The Merit Increase fund does not exceed the mean percent increase included in the 

annual Departmental guidance providing the WorldatWork Salary Budget Survey’s 

salary increase projected for the CIP year.  The Promotion/Adjustment fund does 

not exceed 1.0 percent in total.  

2. The budget used for both Merit Increase funds and Promotion/Adjustment funds 

shall be based on the payroll for the end of the previous CIP year.   

3. Salary structure adjustments do not exceed the mean WorldatWork structure 

adjustments projected for the CIP year and communicated through the annual 

Department CIP guidance. 

Please note:  No later than the first day of the CIP cycle, Contractors must provide 

notification to the CO of planned increases and position to market data by mutually 

agreed-upon employment categories.  No presumption of allowability will exist for 

employee job classes that exceed market position.  

(D) If a Contractor does not meet the criteria included in (C) above, a CIP must be 

submitted to the CO for an advance determination of cost allowability.  The CIP should 

include the following components and data:  

1. Comparison of average pay to market average pay. 

2. Information regarding surveys used for comparison. 

3. Aging factors used for escalating survey data and supporting information. 

4. Projection of escalation in the market and supporting information. 

5. Information to support proposed structure adjustments, if any. 

6. Analysis to support special adjustments. 

7. Funding requests for each pay structure to include breakouts of merit, promotions, 

variable pay, special adjustments, and structure movement.  (a) The proposed plan 

totals shall be expressed as a percentage of the payroll for the end of the previous 

CIP year. (b) All pay actions granted under the compensation increase planCIP are 

fully charged when they occur regardless of time of year in which the action 

transpires and whether the employee terminates before year end. (c) Specific 

payroll groups (e.g., exempt, nonexempt) for which CIP amounts are intended shall 

be defined by mutual agreement between the Contractor and the CO. (d) The CO 

may adjust the CIP amount after approval based on major changes in factors that 

significantly affect the plan amount (for example, in the event of a major reduction 

in force or significant ramp-up). 

8. A discussion of the impact of budget and business constraints on the CIP amount. 

9. Comparison of pay to relevant factors other than market average pay. 

(E) After receiving DOE CIP approval or if criteria in (e)(3)(i)(C) are met, contractors may 

make minor shifts of up to 10 percent of approved CIP funds by employment category 

(e.g., Scientist/Engineer, Admin, Exempt, Non-Exempt) without obtaining DOE 

approval. 
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(F)  Individual compensation actions for the top contractor official (e.g., laboratory 

director/plant manager or equivalent) and Key Personnel not included in the CIP.  For 

those Key Personnel included in the CIP, DOE will approve salaries upon the initial 

Contract award and when key personnel are replaced during the life of the Contract.  

DOE will have access to all individual salary reimbursements.  This access is provided 

for transparency; DOE will not approve individual salary actions (except as previously 

stated).   

(ii) The CO’s approval of individual compensation actions will be required only for the top 

contractor official (e.g., laboratory director/plant manager or equivalent) and Key Personnel 

as stated in (e)(3)(i)(F) above.  The base salary reimbursement level for the top contractor 

official establishes the maximum allowable base salary reimbursement under the Contract.  

Unusual circumstances may require a deviation for an individual on a case-by-case basis.  

Any such deviations must be approved by the CO. 

(iii) Except as set forth in a workforce restructuring plan approved by DOE, Severance Pay is 

not payable to an employee under this Contract if the employee: 

(A) Voluntarily separates, resigns, or retires from employment,  

(B) Is offered employment with a successor/replacement contractor, 

(C) Is offered employment with a parent or affiliated company, or 

(D) Is discharged for cause.   

(iv) Service Credit for purposes of determining severance pay does not include any period of 

prior service for which severance pay has been previously paid through a DOE cost-

reimbursement contract or Task Order.   

(f) Employees Benefits 

(1) Grandfathered Employees shall remain in their existing pension plan (or comparable successor 

plans if continuation of the existing plans is not practicable), pursuant to pension plan eligibility 

requirements and applicable law. 

(2) Non-Grandfathered Employees shall receive a benefits package that provides for market-based 

retirement and medical benefit plans that are competitive with the industry from which the 

Contractor recruits its employees and in accordance with Contract requirements. 

(g) Pension and Other Benefit Programs 

(1) No presumption of allowability will exist when the Contractor implements a new benefit plan or 

makes changes to existing benefit plans that increase costs or are  contrary to Departmental policy 

or written instruction or until the CO makes a determination of cost allowability for 

reimbursement for new or changed benefit plans.  Changes shall be in accordance with and 

pursuant to the terms and conditions of the contract.  Advance notification, rather than approval, 

is required for changes that do not increase costs and are not contrary to Departmental policy or 

written instruction.  To the extent that the Contractor has not submitted a new benefit plan or 

changes to existing benefit plans for approval on the basis that it does not increase costs and such 
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new plan or change to existing plan does in fact increase costs, any increase in costs may be 

considered unreasonable and will likely be determined unallowable.  

(2) Cost reimbursement for Employee pension and other benefit programs sponsored by the 

Contractor will be based on the CO’s approval of Contractor actions pursuant to an approved 

“Employee Benefits Value Study” and an “Employee Benefits Cost Survey Comparison” as 

described below.   

(3) Unless otherwise stated, or as directed by the CO, the Contractor shall submit the studies required 

in paragraphs (i) and (ii) below. The studies shall be used by the Contractor in calculating the cost 

of benefits under existing benefit plans.  An Employee Benefits Value (BenVal) Study Method 

using no less than 15 comparator organizations and an Employee Benefits Cost Survey 

comparison method shall be used in this evaluation to establish an appropriate comparison 

method.  In addition, the Contractor shall submit updated studies to the CO for approval prior to 

the adoption of any change that increases the costs to a pension or other benefit plan.  

(i) An Employee Benefits Value StudyA BenVal, for non-bargaining unit employees, every 

two years for each benefit tier (e.g., group of employees receiving a benefit package based 

on date of hire), which is an actuarial study of the relative value (RV) of the benefits 

programs offered by the Contractor to Employees measured against the relative valueRV of 

benefit programs offered by the CO-approved comparator companies.  To the extent that 

the value studies do not address post-retirement benefits other than pensions, the Contractor 

shall provide a separate cost and plan design data comparison for those benefits using 

external benchmarks derived from nationally recognized and CO-approved survey sources. 

(ii) An Employee Benefits Cost Study Comparison annually for each benefit tier that analyzes 

the Contractor’s employee benefits cost for employees as a percent of payroll and compares 

it with the cost as a percent of payroll, including geographic factor adjustments, reported by 

the U.S. Department of Labor’s Bureau of Labor Statistics or other Contracting OfficerCO 

approved broad based national survey. 

(4) When the net benefit value exceeds the comparator group by more than five percent, the 

Contractor shall submit a corrective action plan to the CO for approval, unless waived in writing 

by the CO.   

(5) When the benefit costs as a percent of payroll exceeds the comparator group by more than five 

percent, when and if required by the CO, the Contractor shall submit an analysis of the specific 

plan costs that result in or contribute to the percent of payroll exceeding the costs of the 

comparator group and submit a corrective action plan if directed by the CO.   

(6) Within two years, or longer period as agreed to between the Contractor and the CO, of CO 

acceptance of the Contractor's corrective action plan, the Contractor shall align employee benefit 

programs with the benefit value and the cost as a percent of payroll in accordance with its 

corrective action plan.   

(7) The Contractor may not terminate any benefit plan during the term of the Contract without the 

prior approval of the CO in writing. 

(8)  Cost reimbursement for post-retirement benefits other than pensions (PRBs) is contingent on 

DOE approved service eligibility requirements for PRBs that shall be based on a minimum period 
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of continuous employment service of not less than 5 years under a DOE cost reimbursement 

contract(s) immediately prior to retirement. Unless required by Federal or State law, advance 

funding of PRBs is not allowable.   

(9) Each contractor sponsoring a defined benefit pension plan and/or postretirement benefit plan will 

participate in the annual plan management process which includes written responses to a 

questionnaire regarding plan management, providing forecasted estimates of future 

reimbursements in connection with the plan(s) and participating in a conference call to discuss the 

contractor submission (see (i)(6) below for Pension Management Plan requirements). 

(10) Each contractor will respond to quarterly data calls issued through iBenefits, or its successor 

system. 

(h) Establishment and Maintenance of Pension Plans for which DOE Reimburses Costs  

(1) Employees working for the Contractor shall only accrue credit for service under this Contract 

after the date of Contract Award. 

(2) Except for Commingled Plans in existence as of the effective date of the contract, any pension 

plan maintained by the Contractor for which DOE reimburses costs shall be maintained as a 

separate pension plan distinct from any other pension plan that provides credit for service not 

performed under a DOE cost-reimbursement contract.  When deemed appropriate by the CO, 

Commingled Plans shall be converted to Separate Plans after the date of Contract Award or the 

extension of a contract. 

(i) Basic Requirements  

The Contractor shall adhere to the requirements set forth below in the establishment and 

administration of pension and other benefit plans that are reimbursed by DOE pursuant to cost 

reimbursement contracts for management and operation of DOE facilities and pursuant to other cost 

reimbursement facilities contracts.  Pension Plans include Defined Benefit and Defined Contribution 

plans.  

(1) The Contractor shall become a sponsor of the existing pension and other benefit plans listed 

below, (Lead Sponsor for MEPP, MEWA and MEWA-PRB) (or, if continuation of the existing 

plans is not practicable, comparable successor plans) including PRBs, as applicable, with 

responsibility for management and administration of the plans.  The Contractor shall be 

responsible for maintaining the qualified status of those plans, consistent with the requirements of 

the Employee Retirement Income Security Act of 1974 (ERISA), and the Internal Revenue Code 

(IRC). The Contractor shall carry over the length of service credit and leave balances accrued 

under the plans as of the date of the Contractor’s assumption of Contract performance. 

(i) East Tennessee Technology Park Pension Plan for Grandfathered Employees (MEPP) 

(ii) East Tennessee Technology Park Health & Welfare Benefit Plan (MEWA) 

(iii) URSǀCH2M Oak Ridge, LLC Health and Welfare Benefit Plan (single) 

(iv) East Tennessee Technology Park Retirement Savings Plan (401k) 

(v) East Tennessee Technology Park Retiree Medical Benefit Plan (MEWA-PRB) 
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(vi) East Tennessee Technology Park Severance Plan for Grandfathered Employees 

 (2) Each Contractor’s defined benefit and defined contribution pension plan shall be subjected to a 

limited-scope audit annually that satisfies the requirements of ERISA section Section 103, except 

that every third year the Contractor must conduct a full-scope audit of defined benefit plan(s) 

satisfying ERISA section Section 103.  Alternatively, the Contractor may conduct a full-scope 

audit satisfying ERISA section Section 103 annually.  In all cases, the Contractor must submit the 

audit results to the CO.  In years in which a limited scope audit is conducted, the Contractor must 

provide the CO with a copy of the qualified trustee or custodian’s certification regarding the 

investment information that provides the basis for the plan sponsor to satisfy reporting 

requirements under ERISA section Section 104.   

While there is no requirement to submit a full scope audit for defined contribution plans, 

contractors are responsible for maintaining adequate controls for ensuring that defined 

contribution plan assets are correctly recorded and allocated to plan participants. 

(3) For existing Commingled Plans, the Contractor shall maintain and provide annual Separate 

Accounting of DOE liabilities and assets for a Separate Plan. 

(4)  For existing Commingled Plans, the Contractor shall be liable for any shortfall in the plan assets 

caused by funding or events unrelated to DOE contracts. 

(5)  The Contractor shall comply with the requirements of ERISA if applicable to the pension plan 

and any other applicable laws.  

(6)  The Pension Management Plan (PMP) shall include a discussion of the Contractor’s plans for 

management and administration of all pension plans consistent with the terms  of this Contract.  

The Pension Management PlanPMP shall be submitted in the iBenefits system, or its successor 

system no later than January 31 of each applicable year.  A full description of the necessary 

reporting will be provided in the annual management plan data request.  Within sixty (60) days 

after the date of the submission, appropriate Contractor representatives shall participate in a 

conference call to discuss the Contractor’s Pension Management Plan PMP submission and any 

other current plan issues. 

 (j)  Reimbursement of Contractors for Contributions to Defined Benefit Pension Plans 

(1) Contractors that sponsor single employer or multiple employer defined benefit pension plans will 

be reimbursed for the annual required minimum contributions under the ERISA, as amended by 

the Pension Protection Act (PPA) of 2006 and any other subsequent amendments.  

Reimbursement above the annual minimum required contribution will require prior approval of 

the CO. Minimum required contribution amounts will take into consideration all pre-funding 

balances and funding standard carryover balances.  Early in the fiscal year but no later than the 

end of November, the Contractor requesting above the minimum for the subsequent fiscal year, 

may submit/update a business case for funding above the minimum if preliminary approval is 

needed prior to the Pension Management Plan process.  The business case shall include a 

projection of the annual minimum required contribution and the proposed contribution above the 

minimum.  The submission of the business case will provide the opportunity for the Department 

to provide preliminary approval, within 30 days after contractor submission, pending receipt of 

final estimates, generally after January 1st of the calendar year.  Final approval of funding will be 
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communicated by the Head of Contracting Activity (HCA) when discount rates are finalized and 

it is known whether there are any budget issues with the proposed contribution amount. 

(2) Contractors that sponsor multi-employer DB defined benefit pension plans will be reimbursed for 

pension contributions in the amounts necessary to ensure that the plans are funded to meet the 

annual minimum requirement under ERISA, as amended by the Pension Protection Act.  

However, reimbursement for pension contributions above the annual minimum contribution 

required under ERISA, as amended by the Pension Protection ActPPA, will require prior 

approval of the CO and will be considered on a case by case basis.  Reimbursement amounts will 

take into consideration all pre-funding balances and funding standard carryover balances.  Early 

in the fiscal year but no later than the end of November, the Contractor requesting above the 

minimum may submit/update a business case for funding above the minimum if preliminary 

approval is needed prior to the pension Management Plan process.  The business case shall 

include a projection of the annual minimum required contribution and the proposed contribution 

above the minimum.  The submission of the business case will provide the opportunity for the 

Department to provide preliminary approval, within 30 days after contractor submission, pending 

receipt of final estimates, generally after January 1st of the calendar year.  Final approval of 

funding will be communicated by the Head of Contracting ActivityHCA when discount rates are 

finalized and it is known whether there are any budget issues with the proposed contribution 

amount.   

(k) Reporting Requirements for Designated Contracts  

The following reports shall be submitted to DOE as soon as possible after the last day of the plan year 

by the contractor responsible for each designated pension plan funded by DOE but no later than the 

dates specified below: 

(1) Actuarial Valuation Reports. The annual actuarial valuation report for each DOE-reimbursed 

pension plan and when a pension plan is commingled, the Contractor shall submit separate 

reports for DOE’s portion and the plan total by the due date for filing Internal Revenue Service 

(IRS)IRS Form 5500. 

(2)  Forms 5500. Copies of IRS Forms 5500 with Schedules for each DOE-funded pension plan, no 

later than that submitted to the IRS. 

(3)  Forms 5300. Copies of all forms in the 5300 series submitted to the IRS that document the 

establishment, amendment, termination, spin-off, or merger of a plan submitted to the IRS. 

(l) Changes to Pension Plans 

At least sixty (60) days prior to the adoption of any changes to a pension plan, the Contractor shall 

submit the information required below, to the CO.  The CO must approve plan changes that increase 

costs as part of a determination as to whether the costs are deemed allowable pursuant to FAR 

31.205-6, as supplemented by DEAR 970.3102-05-6. 

(1) For proposed changes to pension plans and pension plan funding, the Contractor shall provide the 

following to the CO: 

(i) a copy of the current plan document (as conformed to show all prior plan amendments), 

with the proposed new amendment indicated in redline/strikeout; 
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(ii) an analysis of the impact of any proposed changes on actuarial accrued liabilities and costs; 

(iii) except in circumstances where the CO indicates that it is unnecessary, a legal explanation 

of the proposed changes from the counsel used by the plan for purposes of compliance with 

all legal requirements applicable to private sector defined benefit pension plans;  

(iv) the Summary Plan Description; and, 

(v) any such additional information as requested by the CO. 

(2) Contractors shall submit new benefit plans and changes to plan design or funding methodology 

with justification to the CO for approval, as applicable (see (l)(1) above).  The justification must: 

(i) demonstrate the effect of the plan changes on the contract net benefit value or percent of 

payroll benefit costs,  

(ii) provide the dollar estimate of savings or costs, and 

(iii) provide the basis of determining the estimated savings or cost. 

(m) Terminating Operations  

When operations at a designated DOE facility are terminated and no further work is to occur under 

the prime contract, the following apply: 

(1) No further benefits for service shall accrue. 

(2) The Contractor shall provide a determination statement in its settlement proposal, defining and 

identifying all liabilities and assets attributable to the DOE contract. 

(3) The Contractor shall base its pension liabilities attributable to DOE contract work on the market 

value of annuities or lump sum payments or dispose of such liabilities through a competitive 

purchase of annuities or lump sum payouts. 

(4) Assets shall be determined using the “accrual-basis market value” on the date of termination of 

operations. 

(5)  DOE and the Contractor(s) shall establish an effective date for spinoff or plan termination on the 

same day as the Contractor notifies the IRS of the spinoff; or  

(6) Plan termination, all plan assets assigned to a spun-off or terminating plan shall be placed in a 

low-risk liability matching portfolio until the successor trustee, or an insurance company, is able 

to assume stewardship of those assets.   

(n) Terminating Plans  

(1)  DOE Contractors shall not terminate any pension plan (Commingled or site specific) without 

requesting Departmental approval at least 60 days prior to the scheduled date of plan termination. 

(2)  To the extent possible, the Contractor shall satisfy plan liabilities to plan participants by the 

purchase of annuities through competitive bidding on the open annuity market or lump sum 

payouts.  The Contractor shall apply the assumptions and procedures of the Pension Benefit 

Guaranty Corporation. 
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(3)  Funds to be paid or transferred to any party as a result of settlements relating to pension plan 

termination or reassignment shall accrue interest from the effective date of termination or 

reassignment until the date of payment or transfer. 

(4)  If ERISA or IRC rules prevent a full transfer of excess DOE reimbursed assets from the 

terminated plan, the Contractor shall pay any deficiency directly to DOE according to a schedule 

of payments to be negotiated by the parties. 

(5)  On or before the same day as the Contractor notifies the IRS of the spinoff or plan termination, all 

plan assets assigned to a spun-off or terminating plan shall be placed in a low-risk liability 

matching portfolio until the successor trustee, or an insurance company, is able to assume 

stewardship of those assets.   

(6)  DOE liability to a Commingled pension plan shall not exceed that portion which corresponds to 

DOE contract service. The DOE shall have no other liability to the plan, to the plan sponsor, or to 

the plan participants. 

(7)  After all liabilities of the plan are satisfied, the Contractor shall return to DOE an amount 

equaling the asset reversion from the plan termination and any earnings which accrue on that 

amount because of a delay in the payment to DOE. Such amount and such earnings shall be 

subject to DOE audit. To affect the purposes of this paragraph, DOE and the Contractor may 

stipulate to a schedule of payments. 

(o)  Special Programs  

Contractors must advise DOE and receive prior approval for each early-out program, window benefit, 

disability program, plan-loan feature, employee contribution refund, asset reversion, or incidental 

benefit. 

(p) Definitions  

(1) Commingled Plans. Cover employees from the Contractor's private operations and its DOE 

contract work. 

(2) Current Liability. The sum of all plan liabilities to employees and their beneficiaries.  Current 

liability includes only benefits accrued to the date of valuation. This liability is commonly 

expressed as a present value. 

(3) Defined Benefit Pension Plan. Provides a specific benefit at retirement that is determined 

pursuant to the formula in the pension plan document.  

(4) Defined Contribution Pension Plan. Provides benefits to each participant based on the amount 

held in the participant’s account.  Funds in the account may be comprised of employer 

contributions, employee contributions, investment returns on behalf of that plan participant and/or 

other amounts credited to the participant’s account.   

(5) Designated Contract. For purposes of this clause, a contract (other than a prime cost 

reimbursement contract for management and operation of a DOE facility) for which the Head of 

the Departmental Contracting Activity determines that advance pension understandings are 

necessary or where there is a continuing Departmental obligation to the pension plan. 
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(6) Pension Fund. The portfolio of investments and cash provided by employer and employee 

contributions and investment returns. A pension fund exists to defray pension plan benefit outlays 

and (at the option of the plan sponsor) the administrative expenses of the plan. 

(7) Separate Accounting. Account records established and maintained within a commingled plan for 

assets and liabilities attributable to DOE contract service. NOTE: The assets so represented are 

not for the exclusive benefit of any one group of plan participants. 

(8) Separate Plan. Must satisfy IRC Sec. 414(l) definition of a single plan, designate assets for the 

exclusive benefit of employees under DOE contract, exist under a separate plan document 

(having its own Department of Labor plan number) that is distinct from corporate plan documents 

and identify the Contractor as the plan sponsor. 

(9) Spun-off Plan. A new plan which satisfies IRC Reg. 1.414 (l)-1 requirements for a single plan 

and which is created by separating assets and liabilities from a larger original plan. The funding 

level of each individual participant’s benefits shall be no less than before the event, when 

calculated on a “plan termination basis.” 

H.6 Special Provisions Applicable To Workforce Transition and Employee 

Compensation: Pay and Benefits 

(a) Service Credit. The Contractor shall provide pension and other benefit plans, to Incumbent 

Employees and all other employees hired by the Contractor and service credit for leave as set forth 

below: 

(1) Service Credit for Leave.  For Incumbent Employees hired by the Contractor as set forth in H 

Clause entitled, Definitions, the Contractor shall carry over the length of service credit from 

Incumbent Contractor  for purposes of determining rates of accruing leave for these employees as 

required by and consistent with applicable law. 

(2) Service Credit for Fringe Benefits Other Than Leave.  Service credit for all individuals hired by 

the Contractor shall be applied consistent with any applicable law, and the terms of the applicable 

benefit plan(s). Service credit for purposes of severance pay is subject to H Clause entitled, DOE-

H-2001 Employee Compensation:  Pay and Benefits. 

(b) Annual Actuarial Evaluations.  Notwithstanding the above, the Contractor has responsibility for 

administering and maintaining the qualified status of all pension and other benefit plans that it 

sponsors under this Contract consistent with the plan documents. The Contractor shall submit to the 

Contracting OfficerCO annual actuarial evaluations for all applicable benefit plans as well as certify 

that the benefit plans are in full compliance with IRC and ERISA requirements.  Such certification 

shall demonstrate that the benefit plans are qualified under the IRC. This evaluation shall include but 

not be limited to written reports relating to how the benefit plans pass IRC discrimination, 

participation and coverage testing requirements. Each detailed annual written actuarial evaluation 

shall identify any conditions that may adversely affect the qualification status of the plans within 

eighteen months or less of the date of the evaluation, including but not limited to discrimination, 

participation, and coverage testing requirements for the contractor and any of its subcontractors that 

are participating employers in the plans. 

(1) Meeting Test Requirements. With the approval of the Contracting OfficerCO, the Contractor shall 

establish threshold factors that indicate when the Contractor’s Defined Benefit Pension Plan 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION H 

SOLICITATION NO. 89303319REM000047 

 

 

H-15 

 

 

Pension may not meet testing requirements within the next two plan years.  Every six months the 

Contractor shall identify when the Defined Benefit Pension Plan may not meet testing 

requirements for the current plan year and the following plan year. 

(2) Failure to Meet Test Requirements. In the case that the approved threshold factors described 

above and other factors as approved or requested by the Contracting OfficerCO indicate that the 

Defined Benefit Pension Plan may not meet testing requirements, the Contractor shall provide the 

CO Contracting Officer with a corrective action plan for addressing the potential or actual failure 

to meet testing requirements and quarterly updates on the status for testing purposes. After the 

corrective action plan has been submitted and approved by the COContracting Officer, the 

Contractor shall provide quarterly updates on the status for testing purposes. 

(3) Changes to the Defined Benefit Pension Plan. In addition to any other provision of this Contract, 

including but not limited to Clause H.5, any changes or amendments to the Defined Benefit 

Pension Plan are subject to CO Contracting Officer prior approval and shall be in accordance 

with applicable law, including compliance with any applicable collective bargaining 

agreement(s). 

 (c) Allowable Salary for Key Personnel.  Within 20 days after Notice to TProceed, or as identified by the 

CO, the Contractor will submit request for compensation approval, to the CO for each key personnel 

position listed in the Contract for a determination of cost allowability for reimbursement under the 

Contract.  To support a reasonableness determination, the contractor shall also provide compensation 

market survey data to support/justify the requested salary and any other information as requested by 

the CO. 

H.7 Workforce Transition and Benefits Transition:  Plans and Timeframes 

(a)  Workforce Transition Plan.  The Contractor shall submit a Workforce Transition Plan (WF Transition 

Plan) for CO approval, describing in detail the Contractor’s plans and procedures as to how the 

Contractor will comply with the hiring preferences set forth in Clause H.4, Workforce Transition and 

Employee Hiring Preferences Including through Period of Performance, and Section I Clause DEAR 

952.226-74, Displaced Employee Hiring Preference.  The WF Workforce Transition Plan shall also 

detail the Contractor’s plan for incorporating, if applicable, multiple unions with separate bargaining 

agreements.  Notwithstanding timeframes identified elsewhere in the Contract, the Contractor shall 

perform the following activities in the specified timeframes: 

(1) Within ten days after Notice to TProceed, the Contractor shall: 

(i)  Provide the CO with a list of Contractor personnel who will be responsible for transitioning 

the employees of the Incumbent Contractor and for development of the transition 

agreements, including specifically the personnel responsible for ensuring that the 

Contractor complies with the National Labor Relations Act and Clause H.9, DOE-H-2028 

Labor Relations, and contact information for the above personnel; 

(ii)  Submit to the CO a description of any and all transition agreements that it intends to enter 

into with the Incumbent Contractor to ensure compliance with Clause H.4, Workforce 

Transition and Employee Hiring Preferences Including through Period of Performance; 

(iii) Establish and submit to the CO a draft communication plan detailing the communication 

the Contractor and its subcontractors will engage in with their prospective employees and 
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any labor organizations representing those employees, regarding implementation of the 

requirements set forth in Clauses H.4, Workforce Transition and Employee Hiring 

Preferences Including through Period of Performance and H.5, DOE-H-2001 Employee 

Compensation:  Pay and Benefits.  

(iv)  Obtain information from the Incumbent Contractor(s), identifying the Incumbent 

Employees and Grandfathered Employees as defined in Clause H.3, Definitions.   

(v) Submit to the CO Contracting Officer a description of the process for regularly obtaining 

updated information from the Incumbent Contractor regarding the Incumbent Employees 

throughout the Contract Transition Period.  

(2)  Within 15 days after NTPNotice to Proceed, the Contractor shall: 

(i)  Submit to the CO copies of the draft WF Workforce Transition Plan for the Contractor and 

its first and second tier subcontractors, including processes and procedures regarding how 

the Contractor will implement and ensure compliance with the hiring preferences set forth 

in Clause H.4, Workforce Transition and Employee Hiring Preferences Including through 

Period of Performance and with the requirements of Clause H.9, H-2028 Labor Relations, 

as applicable.  

(ii)  Establish and provide a copy to the CO of its final written communication plan regarding:   

(A) Implementation of the hiring preferences in Clause H.4, Workforce Transition and 

Employee Hiring Preferences Including through Period of Performance; and  

(AB) The communication process among DOE, site tenants and, if applicable, labor 

organizations representing Incumbent Employees.   

(3) Within 30 days after NTPNotice to Proceed, the Contractor shall provide to the CO a copy of the 

final WF Transition Plan described in paragraph (a) above. 

(4) Within 60 days after NTPNotice to Proceed, the Contractor shall provide to the CO copies of the 

final transition agreements described in paragraph (a)(1)(ii) above. 

(5) The Contractor shall submit reports to the CO regarding the Contractor’s and its subcontractors’ 

implementation of the hiring preferences required by Clause H.4, Workforce Transition and 

Employee Hiring Preferences Including through Period of Performance, in accordance with the 

timeframes set forth below.  These reports shall include the following information: employee, 

hire date or anticipated hire dates; and, where applicable, the Incumbent Contractor or 

subcontractor that employed the employee and the Contractor or subcontractor that hired the 

employee.   

(i)  During the 90 day Contract Transition Period, such reports shall be provided to the CO on a 

weekly basis; or 

(ii)  On a less frequent basis, if requested by the CO.  

(6) The Contractor shall implement the transition activities as set forth in the approved transition plan 

and such other transition activities as may be authorized or directed by the CO.   

(b)  Benefits Transition Plan.   
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(1) The Contractor shall submit a draft Benefits Transition Plan for the approval of the CO, as set 

forth herein.  

(i) A detailed description of the Contractor’s plans and procedures showing how the 

Contractor will comply with Clauses H.5, DOE-H-2001 Employee Compensation: Pay and 

Benefits; H.6, Special Provisions Applicable to Workforce Transition and Employee 

Compensation: Pay and Benefits; and this Paragraph (b). 

 (ii) A detailed description of the Contractor’s policies regarding pensions and other benefits for 

which the Department reimburses costs under this Contract, and how these policies will 

support at reasonable cost the effective recruitment and retention of a highly skilled, 

motivated, and experienced workforce. 

(iii)  A written description of how pension and other benefit plans provided to employees 

pursuant to Clauses H.5, DOE-H-2001 Employee Compensation: Pay and Benefits and H.6, 

Special Provisions Applicable to Workforce Transition and Employee Compensation: Pay 

and Benefits will be transitioned, or if needed, developed and implemented on or before the 

last day of the Transition Period.  

(iv)  If needed, an asset transfer agreement(s) to transfer assets from the Incumbent Contractor’s 

MEPP to a new defined benefit plan to cover past eligibility service in order for the 

Contractor to adhere to the benefits sponsorship requirements set forth in this Contract.  On 

or before the last day of the Transition Period the Contractor shall provide (1) a description 

of the necessary transactions, including but not limited to how the Contractor will address 

withdrawal liability issues and how the Contractor proposes to comply with the Contract 

and applicable law governing such transactions; and (2) a schedule for CO approval for 

when the benefit plan will be developed and assets transferred. 

(2)  The Contractor shall perform the following activities involving benefit transition within the 

timeframes specified below.      

(i) Within ten days after NTPNotice to Proceed, the Contractor shall: 

(A) Provide the CO with a list of Contractor personnel who will be responsible for the 

transition of existing benefit plans, and, if needed, development of new benefit plans, 

including specifically the personnel responsible for ensuring that the Contractor 

develops and implements a defined benefit pension plan and a defined contribution 

pension plan and contact information for the above personnel; and 

 (B) Request  the Incumbent Contractor and the applicable Portsmouth and Paducah 

Contractors to provide information and documents necessary for the Contractor to 

adhere to the requirements set forth in this Contract pertaining to sponsoring existing 

benefits plans and the establishment of any new benefits plans, including, if needed, the 

transfer of assets from the  Incumbent Contractor’s existing defined pension plan and 

other benefit plans on or before the end of the Contract Transition Period. 

 (C) Provide estimated costs and detailed breakouts of the costs to accomplish workforce 

and benefits transition activities within the timeframes specified, including the costs for 

enrolled actuaries and counsel.   
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(ii) Within 15 days after NTPNotice to Proceed, the Contractor shall provide to the CO a list of 

the information and documents that the Contractor has requested from the Incumbent 

Contractor pertaining to the existing benefit plans.  The Contractor shall notify the CO on a 

timely basis of any issues or problems that it encounters in obtaining information or 

documents requested from the Incumbent Contractor.  Regardless of such notification, the 

Contractor remains responsible under this Contract for ensuring compliance with the terms 

of this Contract, including the timeframes set forth in this clause and the requirements in 

Clauses H.5, DOE-H-2001 Employee Compensation: Pay and Benefits and H.6, Special 

Provisions Applicable to Workforce Transition and Employee Compensation: Pay and 

Benefits.     

(iii)   Within 20 days of NTPNotice to Proceed, the Contractor shall: 

(A) Submit the final draft Benefits Transition Plan; and  

(B)  Submit a detailed description of its plans and processes, including timeframes and 

specific projected dates for accomplishment of each activity necessary to ensure 

compliance with the requirements set forth in Clauses H.5, DOE-H-2001 Employee 

Compensation: Pay and Benefits and H.6, Special Provisions Applicable to Workforce 

Transition and Employee Compensation: Pay and Benefits including requirements 

pertaining to the transition of existing benefit plans and, if needed, the establishment of 

employee benefit plans; and   

(C)  Meet via televideo, teleconference, and/or in person with relevant personnel who 

administer the benefit plans for the Incumbent Contractor, if and when necessary.  The 

meeting shall include the Contractor’s benefit plan administrators and personnel, head 

of human resources, ERISA counsel, actuaries, and any and all other personnel deemed 

necessary by the Contractor.  During such meeting, the Contractor shall discuss all 

matters necessary to ensure the Contractor adheres to its obligations under Clause H.5 

and H.6, including execution of transition agreements with the Incumbent Contractor 

and other applicable entities.  The minutes of the meeting as well as a written 

description of any substantive issues identified at the meeting shall be submitted to the 

CO within two days after the meeting.  

(iv) Within 30 days after Initial NTPNotice to Proceed, the Contractor shall provide the 

following to the CO: 

(A) A final written Benefits Transition Plan, to include a written description of how the 

existing benefit plans provided to employees pursuant to Clause H.5, DOE-H-2001 

Employee Compensation: Pay and Benefits will be amended and restated on or before 

the last day of the Contract Transition Period. 

(B) Draft copies of the transition agreements the Contractor will enter into with the 

Incumbent Contractor(s), to ensure the Contractor’s compliance with the pay and 

benefits requirements set forth in Clause H.5, DOE-H-2001 Employee Compensation: 

Pay and Benefits; and 

(C) Drafts of all amendments to or restatements of the pension and other benefit plans 

presently sponsored by the Incumbent Contractor. If applicable, the Contractor shall 

also submit all draft restated benefit plans and draft Summary Plan Descriptions (SPDs) 
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for pension and other benefit plans sponsored by the Incumbent Contractors. Any and 

all such amendments shall comply with applicable law governing such transactions and 

changes in sponsorship of the plans; or 

  (D)If needed, as agreed to in the final written Benefits Transition Plan in (iv) above, draft 

or proposed final versions of any new defined benefit and defined contribution pension 

plans and other benefit plans. The Contractor shall also submit draft Summary Plan 

DescriptionsSPDs for the pension and any other benefit plans.    

(vi)  No later than 45 days after NTP Notice to Proceed and prior to the adoption or execution of 

those documents, the Contractor shall submit to the CO for approval the proposed final 

versions of the documents provided in paragraph (v) above.  

(vii)  The Contractor shall respond to any comments provided by the CO under any of the above 

paragraphs within two days of receipt of the comments. 

(viii)  After the Contract Transition Period and throughout the remaining period of performance 

of the Contract, the Contractor shall provide the following information promptly to the CO 

upon the request of the CO: 

(A) Documents relating to benefit plans offered to Contractor Employees, including but not 

limited to Summary Plan DescriptionsSPDs, all Plan documents, applicable 

amendments, employee handbooks that summarize benefits provided to employees, and 

other documents that describe benefits provided to employees of the Contractor who 

perform work on this Contract, and 

(B)  Any and all other documents pertaining to implementation of and compliance with 

implementation of the compensation and benefit programs identified in Clause H.5, 

DOE-H-2001 Employee Compensation: Pay and Benefits; and     

(C) Additionally, the contractor shall provide timely data responses to Departmental annual 

and ad hoc pension and PRB data requests. Such data responses shall be provided 

within the timeframe established by the CO for each response and, if no timeframe is 

specified, the Contractor shall provide the data response within one calendar day. 

H.8 DOE-H-2004 Post Contract Responsibilities for Pension and Other 

Benefit Plans (Oct 2014) 

(a) If this Contract expires and/or terminates and DOE has awarded a contract under which a new 

contractor becomes a sponsor and assumes responsibility for management and administration of the 

pension or other benefit plans identified in (i)(l) of H Clause entitled, DOE-H-2001 Employee 

Compensation: Pay and Benefits, the Contractor shall cooperate and transfer to the new contractor its 

responsibility for sponsorship, management and administration of the plans consistent with direction 

from the CO. If a Commingled plan is involved, the Contractor shall:  

(1) Spin off the DOE portion of any Commingled Plan used to cover employees working at the DOE 

facilities into a separate plan.  The new plan will normally provide benefits similar to those 

provided by the commingled plan and shall carry with it the DOE assets on an accrual basis 

market value, including DOE assets that have accrued in excess of DOE liabilities. 
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(2) Bargain in good faith with DOE or the successor contractor to determine the assumptions and 

methods for establishing the liabilities involved in a spinoff.  DOE and the contractor(s) shall 

establish an effective date of spinoff.  On or before the same day as the contractor notifies the IRS 

of the spinoff or plan termination, all plan assets assigned to a spun-off or terminating plan shall 

be placed in a low-risk liability matching portfolio until the successor trustee, or an insurance 

company, is able to assume stewardship of those assets. 

(b)  If this Contract expires or terminates and DOE has not awarded a contract to a new contractor under 

which the new contractor becomes a sponsor and assumes responsibility for management and 

administration of the Plans, or if the CO determines that the scope of work under the Contract has 

been completed (any one such event may be deemed by the CO to be “Contract Completion” for 

purposes of this clause), whichever is earlier, and notwithstanding any other obligations and 

requirements concerning expiration or termination under any other clause of this Contract, the 

following actions shall occur regarding the Contractor’s obligations regarding the Plans at the time of 

Contract Completion: 

(1)  Subject to subparagraph (2) below, and notwithstanding any legal obligations independent of the 

Contract the Contractor may have regarding responsibilities for sponsorship, management, and 

administration of the Plans, the Contractor shall remain the sponsor of the Plans, in accordance 

with applicable legal requirements. 

(2) The parties shall exercise their best efforts to reach agreement on the Contractor’s responsibilities 

for sponsorship, management and administration of the plans for which DOE reimburses costs, 

prior to or at the time of Contract Completion.  However, if the parties have not reached 

agreement on the Contractor’s responsibilities for sponsorship, management and administration 

of the Plans prior to or at the time of Contract Completion, unless and until such agreement is 

reached, the Contractor shall comply with written direction from the CO regarding the 

Contractor’s responsibilities for continued provision of pension and welfare benefits under the 

Plans, including but not limited to continued sponsorship of the Plans, in accordance with 

applicable legal requirements.  To the extent that the Contractor incurs costs in implementing 

direction from the CO, the Contractor’s costs will be reimbursed pursuant to applicable Contract 

provisions. 

H.9 DOE-H-2028 Labor Relations (Oct 2014) (Revised) 

(a) The Contractor shall respect the right of employees to be free from discrimination in the workplace, 

including, but not limited to, discrimination within the meaning of the Age Discrimination in 

Employment Act of 1967, as amended, and to organize and to form, join, or assist labor 

organizations, to bargain collectively through their chosen labor representatives, to engage in other 

concerted activities for the purpose of collective bargaining or other mutual aid or protection, and to 

refrain from any or all of these activities, consistent with applicable laws.  

(b) Consistent with applicable labor laws and regulations, the Contractor shall recognize and bargain in 

good faith with the collective bargaining representative(s) of employees performing work that has 

previously been performed by represented employees and is covered by the scope of this Contract. 

(c)  The Contractor shall submit its economic bargaining parameters for which DOE reimburses costs to, 

and obtain the approval of, the CO regarding allowability of the costs, and compliance with the terms 

and conditions of the Contract, including those for pension and medical benefit costs, prior to the 
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Contractor entering into the collective bargaining process.  During the collective bargaining 

negotiations, the Contractor shall notify, and obtain the approval of, the CO before submitting or 

agreeing to any collective bargaining proposal that increases or may increase allowable costs above 

those previously approved in the economic bargaining parameters, or that could involve changes in 

any pension or other benefit plans, and such other items of special interest to DOE as are identified by 

the CO. The approval of the economic bargaining parameters by the CO under this paragraph does 

not waive any other terms and conditions of the Contract.  

(e) The Contractor will seek to maintain harmonious bargaining relationships that reflect a judicious 

expenditure of public funds, equitable resolution of disputes and effective and efficient bargaining 

relationships consistent with the requirements of FAR Subpart 22.1, DEAR Subpart 970.2201, and all 

applicable Federal and state labor relations laws. 

(f)  The Contractor shall use its best efforts to ensure that collective bargaining agreements negotiated 

under this Contract contain provisions designed to assure no disruption in services during the 

performance of the Contract.  All such agreements entered into the Contract period of performance 

should, to the extent that the parties to those collective bargaining agreements agree, provide that 

grievances and disputes involving the interpretation or application of the agreement will be settled 

without resorting to strike, lockout or other disruption in services.  For this purpose, each collective 

bargaining agreement should provide an effective grievance procedure with arbitration as its final 

step, unless the parties mutually agree upon some other method of assuring no disruption in services.  

The Contractor shall include the substance of this subparagraph (f) in any subcontracts.   

(g)  In addition to FAR 52.222-1, Notice to the Government of Labor Disputes, and other requirements in 

the contract, the Contractor shall immediately notify the CO or designee of all labor relations issues 

and matters of interest, including, but not limited to, organizing initiatives, unfair labor practice 

charges or complaints, work stoppages, picketing, labor arbitrations, National Labor Relations Board 

charges, legal or judicial proceedings, and settlement agreements and will furnish such additional 

information as may be required from time to time by the CO. 

(h) The Contractor shall immediately notify the CO or designee of any planned or actual strike or work 

stoppage involving its employees or employees of a subcontractor. 

(i) The Contractor shall provide the CO or designee a copy of all arbitration decisions issued by an 

arbitrator within one week of receipt of the decision. 

(j)  The Contractor shall provide the CO or designee with a “Report of Settlement” after ratification of a 

collective bargaining agreement by accessing and inputting the information into the Labor Relations 

module of DOE’s iBenefits reporting system, or its successor system, during the next open quarter.  

Such information shall include negotiated wages, pension, medical and other benefits costs, and a 

copy of the collective bargaining agreement and any subsequent modifications 

(k) The Contractor shall provide to the CO or designee a semi-annual report on grievances for which 

further judicial or administrative proceedings are anticipated, and all final step grievances.  The 

Contractor shall immediately provide information on all arbitration requests.  The reports are due 

June 30 and December 31, of each year, and should include the following information: 

(1) List of all final step grievances filed during the previous six-month period and grievances for 

which further judicial or administrative proceedings are anticipated, together with the dates filed; 
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(2) A brief description of issues regarding each grievance; 

(3) If settled, the date of settlement, and terms of the settlement.  If a denial is made at the final step 

and the period for requesting arbitration passes, report the matter as closed; 

(4) If not settled during the six-month reporting period, carry the item over to the subsequent six-

month reporting periods until settlement, request for arbitration, closure, or other proceeding 

occurs. 

H.10 Workforce Restructuring 

(a) The Contractor shall regularly analyze workforce requirements and will develop appropriate 

workforce restructuring strategies to ensure continued availability of the critical workforce 

knowledge, skills, and abilities necessary for performance under this Contract.  

 

(b) When the Contractor determines that a change in the workforce is necessary, the Contractor shall 

accomplish the workforce restructuring in a manner consistent with the DOE General Workforce 

Restructuring Plan, if applicable, in effect for the facility or site. The General Plan lays out how 

contractor workforce restructuring will be conducted at the applicable site in a manner that is 

consistent with DOE policy.  

The Contractor is only required to provide notification of Self-Select Voluntary Separation Programs  

(SSVSP) of 100 or more if consistent with the following parameters: 1) in accordance with approved 

laboratory and contractor policies and contract requirements; 2) no enhanced benefits (severance or 

pension); 3) no backfilling or re-employment of employees for a one-year period after severance is 

paid; 4) business case submitted 5 business days in advance of notification date that includes 

maximum number of voluntary separations, maximum dollars, positions/skills impacted; reasons 

separations are needed, including how conducting a Self-Select Voluntary Separation ProgramSSVSP 

will better position the contractor to conduct the mission work; copies of the self-select application 

and any employee waivers or releases of claims, and a communication plan; and 5) voluntary 

separations offered to employees in a non-discriminatory and legally compliant manner. There is no 

backfilling where a separating employee is replaced by an internal candidate so long as:  

(1) The separating employee is leaving voluntarily;  

(2) The internal replacement is a regular, permanent employee on the contractor’s payroll, not a 

temporary hire, staff augmentee, or someone serving under a post-doctoral program, or other 

short term program;  

(3) The replacement results in a net reduction in headcount and costs of regular employees; and  

(4) The replacement is accomplished in an otherwise legally compliant manner, including no 

unlawful intent to discriminate based upon age.  

(c) The Contractor shall ensure it does not hire or rehire individuals who volunteered for termination 

during a Self-Select Voluntary Separation Program, at any DOE or NNSA site, during the one-year 

period following the separation. If an employee is hired or rehired prior to the one-year period, the 

employee may be required to pay back, to the contractor who provided the severance payment, all or 

a pro-rata amount of the severance received under the Voluntary Separation Program.  
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(d) The Contractor must prepare and submit to the Contracting OfficerCO a specific workforce 

restructuring plan (Specific Plan), as described below in paragraph (e), if the Contractor intends to 

reduce its workforce by 100 or more employees through an involuntary separation action within a 

rolling 12-month period.  

(e) The Contractor’s Specific Plan shall lay out how the Contractor will conduct its workforce 

restructuring action at the site. The Contractor’s Specific Plan for reducing 100 or more employees 

through an involuntary separation action shall be submitted to the Contracting OfficerCO for approval 

at least 60 days in advance of the first communication planned to be given to the employees and 

public. Any other Specific Plans must be submitted just in advance of the first communication 

planned to be given to the employees and public. The templates for contractor Involuntary Separation 

Plan, as well as the General Release and Waiver Forms, are available online at: 

http://www.energy.gov/gc/services/technology-transfer-and-procurement/office-assistant-general-

counsel-labor-and-pension. 

(f) Pay-in-lieu of notice beyond two work-weeks requires written advance Contracting OfficerCO 

approval. The Contractor shall submit the request to the Contracting OfficerCO as part of the 

Workforce Restructuring package submitted for approval in (e) above, and include the number of 

days of pay-in-lieu of notice requested, above two work-weeks, a detailed business justification, and 

the associated costs.  

(g) The Contractor is encouraged to consider the use of employee waivers and releases. DOE has 

developed a model waiver and release of claims. The forms are available on line at the website set 

forth in (e) above. Any deviation from the models must be approved by the COContracting Officer.  

(h) The Contractor must perform an adverse impact analysis (also known as a diversity analysis) as part 

of its determination to undertake involuntary separation action(s). A copy of the diversity analysis for 

involuntary separation action(s) affecting 100 or more contractor employees within a rolling 12-

month period shall be submitted to the CO Contracting Officer and DOE or National Nuclear Security 

Administration (NNSA) site counsel, as applicable, prior to notification of employees selected for 

involuntary separation.  

(i) The CO Contracting Officer will review and approve any Specific Plan or diversity analysis submitted 

for review affecting the reduction of 100 or more employees through an involuntary separation action 

within 10 business days after submission of a complete package by the Contractor unless the 

Contractor is notified of issues necessitating an extension of time. Should DOE request additional 

information from the Contractor regarding any Specific Plan or diversity analysis, the Contractor will 

respond to such request within 3 business days.  

(j) The Contractor is responsible and accountable for conducting and defending all voluntary and 

involuntary separation actions in compliance with applicable laws, regulations, and the contract terms 

and conditions.  

(k) Questions of cost allowability related to: a) any Self-Select Voluntary Separation ProgramsSSVSPs 

for which the Contractor provides only notification, or b) any involuntary separation program(s) 

conducted without Contracting OfficerCO approval will be resolved consistently with applicable laws 

and regulations and with the terms and conditions of this contract, including, but not limited to, 

Department of Energy Acquisition Regulation (DEAR) at 48 C.F.R. 952.231-71(f).  

http://www.energy.gov/gc/services/technology-transfer-and-procurement/office-assistant-general-counsel-labor-and-pension
http://www.energy.gov/gc/services/technology-transfer-and-procurement/office-assistant-general-counsel-labor-and-pension
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H.11 Labor Standards 

(a) The CO will determine the appropriate labor standards that apply to specific work activities in 

accordance with the Wage Rate Requirements (Construction) statute (formerly known as the Davis-

Bacon Act (DBA)), the Service Contract Labor Standards (SCLS) statute (formerly known as the 

Service Contract Act of 1965 (SCA)), or other applicable Federal labor standards law. Prior to the 

start of any proposed work activities, the Contractor shall request a labor standards determination 

from the CO for specific work activities by submitting proposed work packages that describe the 

specific activities to be performed for particular work and other information as necessary for DOE to 

make a determination regarding the appropriate labor standard(s) for the work or aspects of the 

work. Once a determination is made and provided to the Contractor, the Contractor shall comply 

with the determination and shall ensure that appropriate labor standards clauses and requirements are 

flowed down to and incorporated into any applicable subcontracts.  Section J, Attachment J-10 

provides further guidance on the Labor Standards Board Process and documents required to be 

submitted as part of proposed work packages. 

 (b) The Contractor shall comply, and shall be responsible for compliance by any subcontractor, with the 

Wage Rate Requirements (Construction), the Service Contract Labor Standards, or other applicable 

labor standards law. The Contractor shall conduct such payroll and job-site reviews for construction 

work, including interviews with employees, with such frequency as may be necessary to assure 

compliance by its subcontractors and as requested or directed by the DOE. When performing work 

subject to the Wage Rate Requirements (Construction), Contractor shall maintain payroll records for 

a period of three years from completion of the Contract, for laborers and mechanics performing the 

work. In accordance with FAR 52.222-41(g) and FAR 52.222-6(b)(4), the Contractor and its 

subcontractors  shall post in a prominent job-site location, the wage determination and, as applicable, 

Department of Labor Publication: WH-1321, Employee Rights under the Davis-Bacon Act, and/or 

WH-1313, Employee Rights on Government Contracts.   

(c) For subcontracts determined to be subject to the Service Contract Labor Standards, the Contractor 

will prepare Standard Form 98 (e98), Notice of Intention to Make a Service Contract and Response 

Notice. This form is available on the Department of Labor website at: 

http://www.dol.gov/whd/govcontracts/sca/sf98/index.asp. The form shall be submitted to the CO. 

(d) In addition to any other requirements in the Contract, Contractor shall as soon as possible notify the 

CO of all labor standards issues, including all complaints regarding incorrect payment of prevailing 

wages and/or fringe benefits, received from contractor or subcontractor employees; significant labor 

standards violations, as defined in 29 Code of Federal Regulations (CFR)CFR 5.7; disputes 

concerning labor standards pursuant to 29 CFR parts 4, 6, and 8 and as defined in FAR 52.222-41(t); 

disputed labor standards determinations; Department of Labor investigations; or legal or judicial 

proceedings related to the labor standards under this Contract or a subcontract. The Contractor shall 

furnish such additional information as may be required from time to time by the CO.  

(e) The Contractor shall prepare and submit, to the CO, the Office of Management and Budget (OMB) 

Control Number 1910-5165, Semi-Annual Davis-Bacon Enforcement Report, by April 21 and October 

21 of each year. Form submittal will be administered through the iBenefits system) or its successor 

system. 
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H.12 DOE-H-2003 Workers’ Compensation Insurance (Oct 2014) 

(a) Contractors, other than those whose workers’ compensation coverage is provided through a state 

funded arrangement or a corporate benefits program, shall submit to the Contracting OfficerCO for 

approval all new compensation policies and all initial proposals for self-insurance (contractors shall 

provide copies to the CO Contracting Officer of all renewal policies for workers compensation). 

(b) Workers compensation loss income benefit payments, when supplemented by other programs (such as 

salary continuation, short-term disability) are to be administered so that total benefit payments from 

all sources shall not exceed 100 percent of the employee's net pay. 

(c) Contractors approve all workers compensation settlement claims up to the threshold established by 

the CO Contracting Officer for DOE approval and submit all settlement claims above the threshold to 

DOE for approval.    

(d) The Contractor shall obtain approval from the CO before making any significant change to its 

workers compensation coverage and shall furnish reports as may be required from time to time by the 

COContracting Officer. 

H.13 DOE-H-2073 Risk Management and Insurance Programs (Dec 2014) 

(Revised) 

Contractor officials shall ensure that the requirements set forth below are applied in the establishment and 

administration of DOE-funded prime cost reimbursement contracts for management and operation of 

DOE facilities and other designated long-lived onsite contracts for which the contractor has established 

separate operating business units. 

(a)  Basic Requirements 

(1) Maintain commercial insurance or a self-insured program, (i.e., any insurance policy or coverage 

that protects the Contractor from the risk of legal liability for adverse actions associated with its 

operation, including malpractice, injury, or negligence) as required by the terms of the Contract. 

Types of insurance include automobile, general liability, and other third-party liability insurance. 

Other forms of coverage for which the Contractor seeks reimbursement must be justified as 

necessary in the operation of the Department facility and/or the performance of the Contract, and 

approved by the DOE in advance of acquiring such insurance. 

(2) Contractors shall not purchase insurance to cover public liability for nuclear incidents without 

DOE authorization (see DEAR 950.70 entitled, Nuclear Indemnification of DOE Contractors). 

(3) Demonstrate that insurance programs and costs comply with the cost limitations and exclusions at 

FAR 28.307 entitled, Insurance Under Cost Reimbursement Contracts, FAR 31.205-19 entitled, 

Insurance and Indemnification, and DEAR 952.231-71 entitled, Insurance - Litigation and 

Claims. 

(4) Demonstrate that the insurance program is being conducted in the Government’s best interest and 

at a reasonable cost. 

(5) The Contractor shall submit copies of all insurance policies or insurance arrangements to the CO 

no later than 30 days after the purchase date. 
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(6) When purchasing commercial insurance, the Contractor shall use a competitive process to ensure 

costs are reasonable. 

(7) Ensure self-insurance programs include the following elements: 

(i) Compliance with criteria set forth in FAR 28.308 entitled, Self-Insurance. Approval of self-

insurance is predicated upon submission of verifiable proof that the self-insurance charge 

does not exceed the cost of purchased insurance. This includes hybrid plans (i.e., 

commercially purchased insurance with self-insured retention [SIR], such as large 

deductible, matching deductible, retrospective rating cash flow plans, and other plans 

where insurance reserves are under the control of the insured). The self-insured 

retentionSIR components of such plans are self-insurance, and are subject to the approval 

and submission requirements of FAR 28.308, as applicable. 

(ii) Demonstration of full compliance with applicable state and federal regulations and related 

professional administration necessary for participation in alternative insurance programs. 

(iii) Safeguards to ensure third party claims and claims settlements are processed in accordance 

with approved procedures. 

(iv) Accounting of self-insurance charges. 

(v) Accrual of self-insurance reserve. The CO’s approval is required and predicated upon the 

following: 

(A) The claims reserve shall be held in a special fund or interest bearing account. 

(B) Submission of a formal written statement to the CO stating that use of the reserve is 

exclusively for the payment of insurance claims and losses, and that DOE shall receive 

its equitable share of any excess funds or reserve. 

(C) Annual accounting and justification as to the reasonableness of the claims reserve 

submitted for CO review. 

(D) Claim reserves, not payable within the year the loss occurred, are discounted to present 

value based on the prevailing Treasury rate. 

(8) Should the Contractor utilize a Letter of Credit or other financial instrument to guarantee self-

insurance retention, any cost for interest paid by the Contractor relating to the instruments will be 

unallowable and omitted from charges to the DOE Contract. 

(9) Comply with the CO’s written direction for ensuring the continuation of insurance coverage and 

settlement of incurred and/or open claims and payments of premiums owed or owing to the 

insurer for prior DOE contractors. 

(b) Plan Experience Reporting. The Contractor shall: 

(1) Provide the CO with annual experience reports for each type of insurance (e.g., automobile and 

general liability), listing the following for each category: 

(i) The amount paid for each claim. 

(ii) The amount reserved for each claim. 
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(iii) The direct expenses related to each claim. 

(iv) A summary for the plan year showing total number of claims. 

(v) A total amount for claims paid. 

(vi) A total amount reserved for claims. 

(vii) The total amount of direct expenses. 

(2) Provide the CO with an annual report of insurance costs and/or self-insurance charges. When 

applicable, separately identify total policy expenses (e.g., commissions, premiums, and costs for 

claims servicing) and major claims during the year, including those expected to become major 

claims (e.g., those claims valued at $100,000 or greater). 

(3) Provide additional claim financial experience data, as may be requested, on a case-by-case basis. 

(c) Terminating Operations. The Contractor shall: 

(1) Ensure protection of the Government’s interest through proper recording of cancellation credits 

due to policy terminations and/or experience rating. 

(2) Identify and provide continuing insurance policy administration and management requirements to 

a successor, other DOE contractor, or as specified by the CO. 

(3) Reach agreement with DOE on the handling and settlement of self-insurance claims incurred but 

not reported at the time of contract termination; otherwise, the Contractor shall retain this 

liability. 

(d) Successor Contractor or Insurance Policy Cancellation. The Contractor shall: 

(1) Obtain the written approval of the CO for any change in program direction; and 

(2) Ensure insurance coverage replacement is maintained as required and/or approved by the 

CO. 

Business System Clauses 

H.14 DOE-H-2022 Contractor Business Systems (Oct 2014) (Revised) 

(a) Definitions. As used in this clause: 

“Acceptable contractor business systems” means contractor business systems that comply with the terms 

and conditions of the applicable business system clauses listed in the definition of “contractor business 

systems” in this clause. 

Contractor business systems means: 

(1) “Accounting system”, if this contract includes the Section H clause entitled, Accounting 

System Administration; 

(2) “Earned value management system”, if this contract includes the Section H clause entitled, 

Earned Value Management System; 
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(3) Estimating system, if this contract includes the Section H clause entitled, Cost Estimating 

System Requirements; 

(4) “Property management system”, if this contract includes the Section H clause entitled, 

Contractor Property Management System Administration; and 

(5) “Purchasing system”, if this contract includes the Section H clause entitled, Contractor 

Purchasing System Administration. 

“Significant deficiency”, in the case of a Contractor business system, means a shortcoming in the system 

that materially affects the ability of officials of the Department of Energy to rely upon information 

produced by the system that is needed for management purposes. 

(b) General. The Contractor shall establish and maintain acceptable business systems in accordance with 

the terms and conditions of this Contract. If the Contractor plans to adopt any existing business 

system from the previous Contractor, the Contractor is responsible for the system and shall comply 

with the system requirements and criteria required in that specific business system clause. 

(c) Significant deficiencies. 

(1) The Contractor shall respond, in writing, within 30 days to an initial determination that there 

are one or more significant deficiencies in one or more of the Contractor's business systems. 

(2) The CO will evaluate the Contractor's response and notify the Contractor, in writing, of the 

final determination as to whether the Contractor's business system contains significant 

deficiencies. If the CO determines that the Contractor's business system contains significant 

deficiencies, the final determination will include a notice of potential withholding of 

provisional payment of fee and/or potential fee reduction in accordance with the Performance 

Evaluation and Measurement PlanPEMP. 

(d) Withholding provisional payment(s) of fee. 

(1) If the CO issues the final determination with a notice for significant deficiencies in a 

Contractor business system required under this contract, the CO will notify the Contractor, in 

writing, of a potential withholding of provisional fee payment until the CO has determined that 

the Contractor has corrected all significant deficiencies as directed by the CO’s final 

determination. The Contractor shall, within 45 days of receipt of the notice, either: 

(i) Correct the deficiencies; or 

(ii) Submit an acceptable corrective action plan showing milestones and actions to eliminate 

the deficiencies. The plan shall contain: 

(A) Root cause(s) identification of the problem(s); 

(B) The proposed corrective action(s) to address the root cause(s); 

(C) A schedule for implementation; and 

(D) The name of the person responsible for the implementation. 

(e) Correction of deficiencies. 
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(1) The Contractor shall notify the CO, in writing, when the Contractor has corrected the business 

system’s deficiencies. 

(2) Once the Contractor has notified the CO that all deficiencies have been corrected, the CO will 

take one of the following actions: 

(i) If the CO determines that the Contractor has corrected all significant deficiencies as 

directed by the CO’s final determination, the CO will notify the Contractor, in writing, that 

the contractor may request payment of withheld provisional fee associated with the CO’s 

final determination. Any payment withholding under this Contract due to other significant 

deficiencies, will remain in effect until the CO determines that those significant 

deficiencies are corrected. 

(ii) If the CO determines that the Contractor still has significant deficiencies, the CO shall 

continue withholding provisional fee payments in accordance with paragraph (d) of this 

clause. 

(iii) If the CO determines, based on the evidence submitted by the Contractor, that there is a 

reasonable expectation that the corrective actions have been implemented and are expected 

to correct the significant deficiencies, the CO will discontinue withholding provisional fee 

payments, and allow the contractor to request provisional fee payments previously withheld 

directly related to the significant deficiencies identified in the Contractor notification. 

 (iv)  At any time after the CO stops withholding provisional payment of fee, if the CO 

determines that the Contractor has failed to correct the significant deficiencies identified in 

the Contractor’s notification, the CO will notify the contractor and reinstate or increase 

withholding, until the CO determines that the Contractor has corrected all significant 

deficiencies as directed by the CO final determination. 

 

H.15 DOE-H-2023 Cost Estimating System Requirements (Oct 2014) 

(Revised) 

(a) Definitions. 

“Acceptable estimating system” means an estimating system that complies with the system criteria in 

paragraph (d) of this clause, and provides for a system that: 

(1) Is maintained, reliable, and consistently applied; 

(2) Produces verifiable, supportable, documented, and timely cost estimates that are an acceptable 

basis for negotiation of fair and reasonable prices; 

(3) Is consistent with and integrated with the Contractor’s related management systems; and 

(4) Is subject to applicable financial control systems. 

“Estimating system” means the Contractor’s policies, procedures, and practices for budgeting and 

planning controls, and generating estimates of costs and other data included in proposals submitted to 

customers in the expectation of receiving contract awards or contract modifications. Estimating 

system includes the Contractor’s: 
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(1) Organizational structure; 

(2) Established lines of authority, duties, and responsibilities; 

(3) Internal controls and managerial reviews; 

(4) Flow of work, coordination, and communication; and 

(5) Budgeting, planning, estimating methods, techniques, accumulation of historical costs, and 

other analyses used to generate cost estimates. 

“Significant deficiency” means a shortcoming in the system that materially affects the ability of 

officials of the DOE to rely upon information produced by the system that is needed for management 

purposes. 

(b) General. The Contractor shall establish, maintain, and comply with an acceptable estimating system. 

(c) Applicability. Paragraphs (d) and (e) of this clause apply if the Contractor is a large business to 

include a Contractor teaming arrangement, as defined at 48 CFR 9.601(1), performing a Contract in 

support of a Capital Asset Project (other than a management and operating contract as described at 

48 CFR 917.6), as prescribed in DOE Order (DOE O) 413.3B or current version; or a non-capital 

asset project and either: 

(1) The total prime contract value exceeds $50 million, including options; or 

(2) The Contractor was notified, in writing, by the CO that paragraphs (d) and (e) of this clause 

apply. 

(d) System requirements. 

(1) The Contractor shall disclose its estimating system to the CO, in writing. If the Contractor wishes 

the Government to protect the information as privileged or confidential, the Contractor must mark 

the documents with the appropriate legends before submission. If the Contractor plans to adopt 

the existing system from the previous contractor, the Contractor is responsible for the system and 

shall comply with the system requirements required in this clause. 

(2) An estimating system disclosure is acceptable when the Contractor has provided the CO with 

documentation no later than 60 days after the effective date of the transition task order that: 

(i) Accurately describes those policies, procedures, and practices that the Contractor 

currently uses in preparing cost proposals; and 

(ii) Provides sufficient detail for the Government to reasonably make an informed 

judgment regarding the acceptability of the Contractor's estimating practices. 

(3) The Contractor shall: 

(i) Comply with its disclosed estimating system; and 

(ii) Disclose significant changes to the cost estimating system to the CO on a timely 

basis. 

(4) The Contractor's estimating system shall provide for the use of appropriate source data, utilize 

sound estimating techniques and good judgment, maintain a consistent approach, and adhere to 
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established policies and procedures. An acceptable estimating system shall accomplish the 

following functions: 

(i) Establish clear responsibility for preparation, review, and approval of cost 

estimates and budgets. 

(ii) Provide a written description of the organization and duties of the personnel 

responsible for preparing, reviewing, and approving cost estimates and budgets. 

(iii) Ensure that relevant personnel have sufficient training, experience, and guidance 

to perform estimating and budgeting tasks in accordance with the Contractor’s 

established procedures. 

(iv) Identify and document the sources of data and the estimating methods and 

rationale used in developing cost estimates and budgets. 

(v) Provide for adequate supervision throughout the estimating and budgeting 

process. 

(vi) Provide for consistent application of estimating and budgeting techniques. 

(vii) Provide for detection and timely correction of errors. 

(viii) Protect against cost duplication and omissions. 

(ix) Provide for the use of historical experience, including historical vendor pricing 

information, where appropriate. 

(x) Require use of appropriate analytical methods. 

(xi) Integrate information available from other management systems. 

(xii) Require management review, including verification of compliance with the 

company’s estimating and budgeting policies, procedures, and practices. 

(xiii) Provide for internal review of, and accountability for, the acceptability of the 

estimating system, including the budgetary data supporting indirect cost 

estimates and comparisons of projected results to actual results, and an analysis 

of any differences. 

(xiv) Provide procedures to update cost estimates and notify the CO in a timely 

manner. 

(xv) Provide procedures that ensure subcontract prices are reasonable based on a 

documented review and analysis provided with the prime proposal, when 

practicable. 

(xvi) Provide estimating and budgeting practices that consistently generate sound 

proposals that are compliant with the provisions of the solicitation and are 

adequate to serve as a basis to reach a fair and reasonable price. 
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(xvii) Have an adequate system description, including policies, procedures, and 

estimating and budgeting practices, that comply with the Federal Acquisition 

Regulation (48 CFR Cchapter 1) and DEAR (48 CFR Cchapter 9). 

(e) Significant deficiencies. 

(1) The CO will provide an initial determination to the Contractor, in writing, of any significant 

deficiencies. The initial determination will describe the deficiency in sufficient detail to allow the 

Contractor to understand the deficiency. 

(2) The Contractor shall respond within 30 days to a written initial determination from the CO that 

identifies significant deficiencies in the Contractor’s estimating system. If the Contractor disagrees 

with the initial determination, the Contractor shall state, in writing, its rationale for disagreeing. 

In the event the Contractor did not respond in writing to the initial determination within the 

response time, this lack of response shall indicate that the Contractor agrees with the initial 

determination. 

(3) The CO will evaluate the Contractor’s response or the Contractor’s lack of response and notify 

the Contractor, in writing, of the CO’s final determination concerning: 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; and 

(iii) System disapproval, if the CO determines that one or more significant deficiencies remain. 

(f) If the Contractor receives the CO’s final determination of significant deficiencies, the Contractor 

shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or 

submit an acceptable corrective action plan showing milestones and actions to eliminate the 

significant deficiencies. 

(g) Withholding provisional payment(s) of fee. If the CO makes a final determination to disapprove the 

Contractor’s estimating system, and the contract includes the Section H clause entitled, Contractor 

Business Systems, the CO will withhold provisional payment(s) of fee in accordance with that clause. 

H.16 DOE-H-2024 Earned Value Management System (Mar 2019) (Revised) 

Definitions. As used in this clause: 

“Acceptable Earned Value Management System” means an earned value management system 

(EVMS)EVMS that complies with system criteria set forth in paragraph (a) this clause. 

“Contract Funds Status Report” (CFSR) includes data to support forecasting, planning and decision 

making. DOE’s CFSR Data Item Description (DID) is to be used for the CFSR. 

“Earned Value Management System” (EVMS) means an integrated set of policies, procedures and 

practices to objectively track performance on a project or program. 

“Integrated Master Plan” (IMP) means an event-based plan consisting of a hierarchy of program 

events, each supported by specific accomplishments, and each accomplishment associated with 

specific criteria to be satisfied for its completion. 
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“Integrated Master Schedule” (IMS) means a networked, multi-layered list of tasks required to 

complete the work captured in a related IMP. The IMS should include all IMP events and 

accomplishments and support each accomplishment closure criteria. The IMS should contain a critical 

path and be resource-loaded with labor, material and equipment costs to include unit prices and 

quantities. 

“Integrated Performance Management Report” (IPMR) includes data submitted monthly by the 

contractor from its EVMS. DOE’s IPMR Data Item DescriptionDID is to be used for the IPMR. 

“Over Target Baseline” (OTB) means an overrun to the Contract Budget Base (CBB), which is 

formally incorporated into the Performance Measurement Baseline (PMB) for management purposes.   

“Over Target Schedule” (OTS) means the condition in which a baseline schedule is time-phased 

beyond the contract completion date. 

“Significant deficiency” means a shortcoming in the system that materially affects the ability of DOE 

officials to rely upon information produced by the EVMS for management purposes. 

“Work Breakdown Structure” means a product-oriented hierarchy of tasks to be performed by the 

project team in support of project objectives. 

(a) System criteria. In performing this contract, the Contractor shall establish, maintain, and use--: 

(1) Integrated performance management system. Central to this system shall be an EVMS that that 

complies with the Electronic Industries Alliance Standard 748 (EIA-748), including a System 

Description. The EVMS shall be linked to and supported by the contractor’s various management 

systems, including work definition, planning and scheduling, work authorization and budgeting, 

performance measurement and analysis, change management, materials and subcontract 

management, cost estimating, accounting, and risk management.  

(2) Management procedures. The contractor shall have procedures that enable timely, reliable, and 

verifiable information.  

(i) Pursuant to the IPMR and IMS data items under this contract, the contractor shall maintain 

an IPMR and IMS that logically networks all project activities, reflecting the National 

Defense Industrial Association (NDIA) Planning & Scheduling Excellence Guide and the 

GAO Schedule Assessment Guide. 

(ii) As required by the CFSR data item under this contract, the contractor shall develop and 

submit a CFSR, and must reconcile the CFSR with the IPMR on a quarterly basis.  

(iii) All reporting must correspond to the applicable WBS elements, and shall be submitted 

timely and accurately and be current as of the close of the previous month's accounting 

period. (Note: The contractor should not establish a separate or unique internal performance 

management system solely for the purposes of the contract.) 

(iv) IPMR and CFSR data shall be submitted by the Contractor by uploading the data into 

Project Assessment and Reporting System (PARS) in accordance with the "Contractor 

Project Performance Upload Requirements" document maintained by the DOE Office of 

Project Management. 

(b) EVMS certification. 
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(1) For contracts supporting projects valued at $100M or more, the contractor’s EVMS must be 

formally certified by the cognizant Federal agency as compliant with the EIA-748 guidelines 

(current version at the time of award). Pursuant to DOE Order 413.3B, the DOE Office of Project 

Management is DOE’s EVMS certifying authority. If, at the time of award, the contractor’s 

EVMS has not been determined to be in compliance with the EIA-748 guidelines, the contractor 

shall apply its current system to the contract and shall take necessary actions to meet the 

milestones in its EVMS plan. 

(2) For contracts supporting projects valued at less than $100M but greater than $50M, the 

contractor’s EVMS must be compliant with EIA-748; however, external certification is not 

required. The use of the contractor’s EVMS for this contract does not imply a Government 

determination of EIA-748 compliance for application to future contracts. 

(c) Changes to the EVMS. The Contractor shall submit notification of all proposed changes to the EVMS 

procedures and the impact of those changes to the Contracting OfficerCO. If the contractor has one or 

more contracts in support of DOE capital asset projects that are valued at $100M or more, unless a 

waiver is granted by DOE, any EVMS changes proposed by the contractor require approval of DOE 

prior to implementation. DOE will advise the contractor of the acceptability of such changes as soon 

as practicable (generally within 30 calendar days) after receipt of the contractor's notice of proposed 

changes. If DOE waives the advance approval requirements, the Contractor shall disclose EVMS 

changes to DOE at least 14 calendar days prior to the effective date of implementation. 

(d) Integrated baseline reviews. The Contractor shall deliver a task baseline with each Task Order 

proposal. The task baseline shall represent the cost, schedule, and entire scope over the period of 

performance of the associated task. DOE will conduct an Integrated Baseline Review (IBR) for Task 

Orders not later than 60 calendar days after award of the Task Order.  DOE and the contractor will 

use the IBR process described in the National Defense Industrial AssociationNDIA IBR Guide (or 

current version). During IBRs, the project baseline will be jointly scrutinized by the Government and 

the contractor to ensure complete coverage of the statement of work, logical scheduling of the work 

activities, adequate resourcing, and identification of inherent risks. 

(e) Access to records. The Contractor shall provide access to all pertinent records and data requested by 

the Contracting OfficerCO or duly authorized representative to permit surveillance to ensure that the 

EVMS continues to comply with the criteria referenced in paragraph (a) of this clause.  

(f) Restructuring actions. In the event that the contractor concludes the performance baseline no longer 

represents a realistic plan, the contractor may determine that an over-target schedule or over-target 

baseline restructuring action is necessary. The contractor shall obtain approval of the CO Contracting 

Officer prior to implementing such restructuring actions. The request should also include detailed 

implementation procedures as well as a timeframe in accordance with the System Description. DOE 

will acknowledge receipt of the request in a timely manner (generally within 30 calendar days). 

(g) Significant deficiencies.   

(1) The CO Contracting Officer will provide a determination to the contractor, in writing, on any 

significant EVMS deficiencies. The determination will describe the deficiency in sufficient detail 

to allow the contractor to understand the deficiency. 

(2) The contractor shall respond within 30 working days to a written determination from the CO 

Contracting Officer that identifies significant deficiencies in the contractor's EVMS.  If the 
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contractor disagrees with the determination, the contractor shall state, in writing, its rationale for 

disagreeing.  In the event the contractor does not respond in writing to the determination within 

the response time, this shall indicate that the Contractor agrees with the determination.  

(3) The COContracting Officer will evaluate the contractor's response or lack of response and notify 

the contractor, in writing, of the COContracting Officer's final determination concerning—- 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; 

(iii) System noncompliance, when the contractor's existing EVMS fails to comply with the 

EVMS guidelines in EIA-748; and 

(iv) System disapproval, if corrections to the contractor’s EVMS are not successfully completed 

within the timeframe set forth by the Contracting OfficerCO. When the CO Contracting 

Officer determines that the existing EVMS contains one or more significant deficiencies, 

the CO Contracting Officer will use discretion to disapprove the EVMS based on input 

received from the DOE Office of Project Management.    

(4) When the contractor receives the COContracting Officer's determination of significant 

deficiencies, the contractor shall, within 45 days of receipt of the final determination, either 

correct the significant deficiencies or submit an acceptable corrective action plan showing 

milestones and actions to eliminate the significant deficiencies.     

(h) Withholding provisional payment(s) of fee. In the event that the contractor's EVMS is disapproved in 

accordance with subparagraph (g)(3)(iv), the Contracting Officer will withhold provisional 

payment(s) of fee until which time the contractor has resolved all EVMS deficiencies.  

(i) Flowdown requirements. With the exception of paragraphs (g) and (h) of this clause, for contracts 

supporting projects requiring EVMS, the contractor shall flow down appropriate EVMS requirements 

to its subcontractors.  

(1) The EVMS certification requirement applies to subcontractors meeting the criteria in paragraph 

(b) of this clause. In this event, the cognizant Federal agency, working through the prime 

contractor, will assess whether the subcontractor's system satisfies the EVMS guidelines 

contained in EIA-748.  

(2) The prime contractor is responsible for reviewing and assuring the validity of all subcontractor 

reports. Cost and schedule reporting requirements are not to be confused with EVMS 

certification, as described in paragraph (i)(1) above.  

(3) For subcontracts valued at $100 million or more, the following subcontractors shall comply with 

the requirements of this clause, excluding those in paragraphs (g) and (h): 

[CO Contracting Officer to insert names of subcontractors (or Firm-Fixed-PriceFFP 

subcontracted effort if subcontractors have not been selected) designated for application of the 

EVMS requirements of this clause.] 

(4) For subcontracts valued at less than $100 million, the following subcontractors shall comply with 

the requirements of this clause, excluding those in paragraphs (g) and (h): 
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[Contracting OfficerCO to insert names of subcontractors (or subcontracted effort if 

subcontractors have not been selected) designated for application of the EVMS requirements of 

this clause.] 

(j) Extending a previous contractor’s certified EVMS.  If a contractor plans to adopt the existing system 

from the previous contractor or DOE site, the contractor is responsible for the system and shall 

comply with the system requirements required in this clause. The existing system shall utilize the 

same DOE-approved processes and procedures as the previous system. The contractor shall—: 

(1) Identify the corporate entity that owns the certified EVMS and provide the certification 

documentation;  

(2) Obtain prior approval from the Contracting OfficerCO, who will be advised by the Office of 

Project Management, for proposed EVMS and surveillance changes;   

(3) Be responsible for full compliance with paragraph (a) of this clause; and 

(4) Be responsible for correcting any significant deficiencies previously identified to the previous 

contractor by the Contracting OfficerCO in accordance with paragraph (g) of this clause. Within 

45 days after receiving a copy of the previous contractor's final determination, the contractor shall 

either correct any significant deficiencies or submit an acceptable corrective action plan. The 

Contracting OfficerCO, working jointly with the Office of Project Management, will provide a 

written final determination—to potentially include an implementation review—before extending 

the certification. 

H.17 DOE-H-2025 Accounting System Administration (Oct 2014) (Revised) 

(a) Definitions. As used in this clause: 

(1) Acceptable accounting system means a system that complies with the system criteria in paragraph 

(c) of this clause, to provide reasonable assurance that: 

(i) Applicable laws and regulations are complied with; 

(ii) The accounting system and cost data are reliable; 

(iii) Risk of misallocations and mischarges are minimized; and 

(iv) Contract allocations and charges are consistent with billing procedures. 

(2) Accounting system means the Contractor’s system or systems for accounting methods, 

procedures, and controls established to gather, record, classify, analyze, summarize, interpret, and 

present accurate and timely financial data for reporting in compliance with applicable laws, 

regulations, and management decisions, and may include subsystems for specific areas such as 

indirect and other direct costs, compensation, billing, labor, and general information technology. 

(3) Significant deficiency means a shortcoming in the system that materially affects the ability of 

officials of DOE to rely upon information produced by the system that is needed for management 

purposes. 

(b) General. 
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The Contractor shall establish and maintain an acceptable accounting system. If the Contractor 

plans to adopt the existing system from the previous Contractor, the Contractor is responsible for 

the system and shall comply with the system criteria required in this clause. The Contractor shall 

provide in writing to the CO documentation that its accounting system meets the system criteria in 

paragraph (c) of this clause no later than 60 days after the effective date of the transition task order. 

Failure to maintain an acceptable accounting system, as defined in this clause, shall result in the 

withholding of payments if the contract includes the Section H clause, Contractor Business Systems, 

and also may result in disapproval of the system. 

(c) System criteria. 

The Contractor's accounting system shall provide for: 

(1) A sound internal control environment, accounting framework, and organizational 

structure; 

(2) Proper segregation of direct costs from indirect costs; 

(3) Identification and accumulation of direct costs by contract; 

(4) A logical and consistent method for the accumulation and allocation of indirect costs to 

intermediate and final cost objectives; 

(5) Accumulation of costs under general ledger control; 

(6) Reconciliation of subsidiary cost ledgers and cost objectives to general ledger; 

(7) Approval and documentation of adjusting entries; 

(8) Management reviews or internal audits of the system to ensure compliance with the 

Contractor’s established policies, procedures, and accounting practices; 

(9) A timekeeping system that identifies employees’ labor by intermediate or final cost 

objectives; 

(10) A labor distribution system that charges direct and indirect labor to the appropriate cost 

objectives; 

(11) Interim (at least monthly) determination of costs charged to a contract through routine 

posting of books of account; 

(12) Exclusion from costs charged to Government contracts of amounts which are not 

allowable in terms of 48 CFR31 entitled, Contract Cost Principles and Procedures, and 

other contract provisions; 

(13) Identification of costs by contract line item and by units (as if each unit or line item 

were a separate contract), if required by the contract; 

(14) Segregation of preproduction costs from production costs, as applicable; 

(15) Cost accounting information, as required: 

(i) By contract clauses concerning limitation of funds (48 CFR 52.232-22), allowable cost and 

payment (48 CFR 52.216-7), or payments and advanced (48 CFR 970.5232-2); and 
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(ii) To readily calculate indirect cost rates from the books of accounts. 

(16) Billings that can be reconciled to the cost accounts for both current and cumulative 

amounts claimed and comply with contract terms; 

(17) Adequate, reliable data for use in pricing follow-on acquisitions; and 

(18) Accounting practices in accordance with standards promulgated by the Cost Accounting 

Standards Board, if applicable, otherwise, Generally Accepted Accounting Principles. 

(d) Significant deficiencies. 

(1) The CO will provide an initial determination to the Contractor, in writing, on any significant 

deficiencies. The initial determination will describe the deficiency in sufficient detail to allow the 

Contractor to understand the deficiency. 

(2) The Contractor shall respond within 30 days to a written initial determination from the CO that 

identifies significant deficiencies in the Contractor’s accounting system. If the Contractor 

disagrees with the initial determination, the Contractor shall state, in writing, its rationale for 

disagreeing. In the event the Contractor does not respond in writing to the initial determination 

within the response time, this lack of response shall indicate that the Contractor agrees with the 

initial determination. 

(3) The CO will evaluate the Contractor’s response or the Contractor’s lack of response and notify 

the Contractor, in writing, of the CO final determination concerning: 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; and 

(iii) System disapproval, if the CO determines that one or more significant deficiencies remain. 

(e) If the Contractor receives the CO’s final determination of significant deficiencies, the Contractor 

shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or 

submit an acceptable corrective action plan showing milestones and actions to eliminate the 

significant deficiencies. 

(f) Withholding provisional payment(s) of fee. If the CO makes a final determination to disapprove the 

Contractor’s accounting system, and the Contract includes the Section H clause entitled, Contractor 

Business Systems, the CO will withhold provisional payment(s) of fee in accordance with that clause. 

H.18 DOE-H-2026 Contractor Purchasing System Administration (Oct 2014) 

(Revised) 

(a) Definitions. As used in this clause: 

“Acceptable purchasing system” means a purchasing system that complies with the system criteria in 

paragraph (c) of this clause. 

“Purchasing system” means the Contractor’s system or systems for purchasing and subcontracting, 

including make-or-buy decisions, the selection of vendors, analysis of quoted prices, negotiation of 

prices with vendors, placing and administering of orders, and expediting delivery of materials. 
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“Significant deficiency” means a shortcoming in the system that materially affects the ability of 

officials of the DOE to rely upon information produced by the system that is needed for management 

purposes. 

(b) General. 

The Contractor shall establish and maintain an acceptable purchasing system. If the Contractor plans 

to adopt the existing system from the previous Contractor, the Contractor is responsible for the 

system and shall comply with the system criteria required in this clause. The Contractor shall provide 

in writing to the CO documentation that its purchasing system meets the system criteria in paragraph 

(c) of this clause no later than 60 days after the effective date of the transition task order. Failure to 

maintain an acceptable purchasing system, as defined in this clause, may result in disapproval of the 

system by the CO and/or withholding of payments. 

(c) System criteria. 

The Contractor's purchasing system shall: 

(1) Have an adequate system description including policies, procedures, and purchasing 

practices that comply with the FAR (48 CFR Chapter 1) and the DOE Acquisition 

Regulation (48 CFR Chapter 9); 

(2) Ensure that all applicable purchase orders and subcontracts contain all flow down 

clauses, including terms and conditions and any other clauses needed to carry out the 

requirements of the prime contract; 

(3) Maintain an organization plan that establishes clear lines of authority and responsibility; 

(4) Ensure all purchase orders are based on authorized requisitions and include a complete 

and accurate history of purchase transactions to support vendor selected, price paid, and 

document the subcontract/purchase order files which are subject to Government review; 

(5) Establish and maintain adequate documentation to provide a complete and accurate 

history of purchase transactions to support vendors selected and prices paid; 

(6) Apply a consistent make-or-buy policy that is in the best interest of the Government; 

(7) Use competitive sourcing to the maximum extent practicable, and ensure debarred or 

suspended contractors are properly excluded from contract award; 

(8) Evaluate price, quality, delivery, technical capabilities, and financial capabilities of 

competing vendors to ensure fair and reasonable prices in accordance with 

48 CFR 15.404-1; 

(9) Require management level justification and adequate cost or price analysis, as 

applicable, for any sole or single source award; 

(10) Perform timely and adequate cost or price analysis and technical evaluation for each 

subcontractor and supplier proposal or quote to ensure fair and reasonable subcontract 

prices in accordance with 48 CFR 15.404-3; 

(11) Document negotiations in accordance with 48 CFR 15.406-3; 
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(12) Seek, take, and document economically feasible purchase discounts, including cash 

discounts, trade discounts, quantity discounts, rebates, freight allowances, and 

company-wide volume discounts; 

(13) Ensure proper type of contract selection in accordance with 48 CFR 16 and prohibit 

issuance of cost-plus-a-percentage-of-cost subcontracts; 

(14) Maintain subcontract surveillance to ensure timely delivery of an acceptable product 

and procedures to notify the Government of potential subcontract problems that may 

impact delivery, quantity, or price; 

(15) Document and justify reasons for subcontract changes that affect cost or price; 

(16) Notify the Government of the award of all subcontracts that contain the 48 CFR Chapter 

1 and 48 CFR Chapter 9 flow down clauses that allow for Government audit of those 

subcontracts, and ensure the performance of audits of those subcontracts; 

(17) Enforce adequate policies on conflict of interest, gifts, and gratuities, including the 

requirements of the 41 United States Code (USC) Chapter USC chapter 87, Kickbacks; 

(18) Perform internal audits or management reviews, training, and maintain policies and 

procedures for the purchasing department to ensure the integrity of the purchasing 

system; 

(19) Establish and maintain policies and procedures to ensure purchase orders and 

subcontracts contain mandatory and applicable flow down clauses, as required by 

48 CFR Cchapter 1, including terms and conditions required by the prime contract and 

any clauses required to carry out the requirements of the prime contract; 

(20) Provide for an organizational and administrative structure that ensures effective and 

efficient procurement of required quality materials and parts at the best value from 

responsible and reliable sources; 

(21) Establish and maintain selection processes to ensure the most responsive and 

responsible sources for furnishing required quality parts and materials and to promote 

competitive sourcing among dependable suppliers so that purchases are reasonably 

priced and from sources that meet contractor quality requirements; 

(22) Establish and maintain procedures to ensure performance of adequate price or cost 

analysis on purchasing actions; 

(23) Establish and maintain procedures to ensure that proper types of subcontracts are 

selected, and that there are controls over subcontracting, including oversight and 

surveillance of subcontracted effort;  

(24) Establish and perform Annual Subcontract Audit plans with audits consistent with IIA 

and/or Generally Accepted Government Auditing Standards (GAGAS) audit standards; 

and 

(25) Establish and maintain procedures to timely notify the CO, in writing, if: 
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(i) The Contractor changes the amount of subcontract effort after award such that it exceeds 

70 percent of the total cost of the work to be performed under the Contract, Task Order, 

or delivery order. The notification shall identify the revised cost of the subcontract effort 

and shall include verification that the Contractor will provide added value; or 

(ii) Any subcontractor changes the amount of lower-tier subcontractor effort after award such 

that it exceeds 70 percent of the total cost of the work to be performed under its 

subcontract. The notification shall identify the revised cost of the subcontract effort and 

shall include verification that the subcontractor will provide added value as related to the 

work to be performed by the lower-tier subcontractor(s). 

(d) Significant deficiencies. 

(1) The CO will provide notification of initial determination to the Contractor, in writing, of 

any significant deficiencies. The initial determination will describe the deficiency in 

sufficient detail to allow the Contractor to understand the deficiency. 

(2) The Contractor shall respond within 30 days to a written initial determination from the 

CO that identifies significant deficiencies in the Contractor’s purchasing system. If the 

Contractor disagrees with the initial determination, the Contractor shall state, in writing, 

its rationale for disagreeing. In the event the Contractor does not respond in writing to 

the initial determination within the response time, this lack of response shall indicate that 

the Contractor agrees with the initial determination. 

(3) The CO will evaluate the Contractor’s response or the Contractor’s lack of response and 

notify the Contractor, in writing, of the CO’s final determination concerning: 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; and 

(iii) System disapproval, if the CO determines that one or more significant deficiencies 

remain. 

(e) If the Contractor receives the CO’s final determination of significant deficiencies, the Contractor 

shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or 

submit an acceptable corrective action plan showing milestones and actions to eliminate the 

deficiencies. 

(f) Withholding provisional payment(s) of fee. If the CO makes a final determination to disapprove the 

Contractor’s purchasing system, and the contract includes the Section H clause entitled, Contractor 

Business Systems, the CO will withhold provisional payment(s) of fee in accordance with that clause. 

H.19 DOE-H-2027 Contractor Property Management System Administration 

(Oct 2014) (Revised) 

(a) Definitions. As used in this clause: 

(1) “Acceptable property management system” means a property system that complies with 

the system criteria in paragraph (c) of this clause. 
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(2) “Property management system” means the Contractor’s system or systems for managing 

and controlling Government property. 

(3) “Significant deficiency” means a shortcoming in the system that materially affects the 

ability of officials of the DOE to rely upon information produced by the system that is 

needed for management purposes. 

(b) General. 

The Contractor shall establish and maintain an acceptable property management system. If the 

Contractor plans to adopt the existing system from the previous contractor, the Contractor is 

responsible for the system and shall comply with the system criteria required in this clause. The 

Contractor shall provide in writing to the CO documentation that its property management system 

meets the system criteria in paragraph (c) of this clause no later than 60 days after the effective date 

of the transition task order. Failure to maintain an acceptable property management system, as 

defined in this clause, may result in disapproval of the system by the CO and/or withholding of 

payments. 

(c) System criteria. 

The Contractor’s property management system shall be in accordance with paragraph (f) of the 

Contract clause at 48 CFR 52.245-1. 

(d) Significant deficiencies. 

(1) The CO will provide an initial determination to the Contractor, in writing, of any significant 

deficiencies. The initial determination will describe the deficiency in sufficient detail to allow 

the Contractor to understand the deficiency. 

(2) The Contractor shall respond within 30 days to a written initial determination from the CO that 

identifies significant deficiencies in the Contractor’s property management system. If the 

Contractor disagrees with the initial determination, the Contractor shall state, in writing, its 

rationale for disagreeing. In the event the Contractor does not respond in writing to the initial 

determination within the response time, this lack of response shall indicate that the Contractor 

agrees with the initial determination. 

(3) The CO will evaluate the Contractor’s response or the Contractor’s lack of response 

and notify the Contractor, in writing, of the CO’s final determination concerning: 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; and 

(iii) System disapproval, if the CO determines that one or more significant deficiencies 

remain. 

(e) If the Contractor receives the CO’s final determination of significant deficiencies, the Contractor 

shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or 

submit an acceptable corrective action plan showing milestones and actions to eliminate the 

significant deficiencies. 
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(f) Withholding provisional payment(s) of fee. If the CO makes a final determination to disapprove the 

Contractor’s property management system, and the Contract includes the Section H clause entitled, 

Contractor Business Systems, the CO will withhold provisional payment(s) of fee in accordance with 

that clause. 

Integrated Accounting System (IAS) Clauses 

H.20 DOE-H-2015 Separate Corporate Entity (Oct 2014) 

The Contractor under this Contract shall be a separate corporate entity from its parent company(s).  

The separate corporate entity may be a partnership or joint venture as described in FAR Subpart 9.601(1), 

Contractor Team Arrangements, Definition.  The separate corporate entity must be set up solely to 

perform this Contract, and shall be totally responsible for all Contract activities.  The separate corporate 

entity shall perform no other commercial work or work for other Government agencies except as may be 

authorized under the terms of this Contract.  The Contractor shall not utilize or otherwise divert contract 

employees to other corporate work except as may be authorized under the terms of the Contract or as 

otherwise authorized by the CO.  

H.21 Financial Management and Integrated Accounting System 

(a) The Contractor shall maintain and administer a financial management system that includes an 

integrated accounting system satisfactory to DOE and in accordance with generally accepted 

accounting principles consistently applied, and (1) is suitable to provide proper accounting in 

accordance with DOE requirements for assets, liabilities, collections accruing to the Contractor in 

connection with the work under this contract, expenditures, costs, and encumbrances; (2) permits the 

preparation of accounts and accurate, reliable financial and statistical reports; and (3) assures that 

accountability for the assets can be maintained. 

(b) The integrated accounting system must be linked to DOE’s accounts through the use of reciprocal 

accounts and have electronic capability to transmit monthly and year-end self-balancing trial balances 

to the DOE’s Primary Accounting System. 

(b)(c) The Contractor will support the implementation of a single, common enterprise resource planning 

(ERP) system, to be utilized across all DOE activities that may be adopted by DOE in the future.   

H.22 Internal Audit 

The Contractor agrees to conduct internal audits and examinations, satisfactory to DOE, of records, 

operations, expenses, and transactions with respect to costs claimed to be allowable under this contract.  

All audit reports, including supporting documentation, shall be submitted or made available to the 

Contracting OfficerCO or his/her designee. 
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DOE Corporate Clauses Other than Contractor Human Resource 

ManagementCHRM, Business Systems, or Integrated Accounting System IAS 

H.23 DOE-H-2014 Contractor Acceptance of Notices of Violation or Alleged 

Violations, Fines, and Penalties (Oct 2014) (Revised) 

(a)  The Contractor shall accept, in its own name, notices of violation(s) or alleged violations 

(NOVs/NOAVs) issued by federal or state regulators to the Contractor resulting from the Contractor's 

performance of work under this contract, without regard to liability. The allowability of the costs 

associated with fines and penalties shall be subject to other provisions of this Contract.  

(b)  Liability and responsibility for fines or penalties and associated costs arising from or related to 

violations of environmental requirements imposed by applicable Federal, state, and local 

environmental laws and regulations, including, without limitation, statutes, ordinances, regulations, 

court orders, consent decrees, administrative orders, or compliance agreements, consent orders, 

permits, and licenses; and safety, health or quality requirements shall be borne by the party that 

caused the violation(s). This clause resolves liability for fines and penalties though the cognizant 

regulatory authority may assess such fines or penalties upon either party or both parties without 

regard to the allocation of responsibility or liability under this contract. The allocation of liability for 

such fine or penalty is effective regardless of which party signs permit application, manifest, reports 

or other required documents, is assessed a fine or penalty, is a permittee, or is named subject of an 

enforcement action.  

(c)  After providing DOE advance written notice, the Contractor shall conduct negotiations with 

regulators regarding notices of violation and alleged violations NOVs/NOAVs and fine and penalties. 

DOE may participate in all negotiations with regulatory agencies regarding permits, fines, penalties, 

and any other proposed notice, notice, administrative order, and any similar type of notice as 

described in paragraphs (a) and (b) above. However, the Contractor shall not make any commitments 

or offers to regulators that would bind the Government, including monetary obligations, without first 

obtaining written approval from the CO. Failure to obtain advance written approval may result in 

otherwise allowable costs being declared unallowable and/or the Contractor being liable for any 

excess costs to the Government associated with or resulting from such offers/commitments.  

(d) The Contractor shall notify DOE promptly when it receives service from the regulators of notices of 

violation and alleged violations NOVs/NOAVs and fines and penalties.  

H.24 DOE-H-2016 Performance Guarantee Agreement (Oct 2014)  

The Contractor’s parent organization(s) or all member organizations if the Contractor is a joint venture, 

limited liability company, or other similar entity, shall guarantee performance of the contract as evidenced 

by the Performance Guarantee Agreement incorporated in the Contract in Section J, Attachment J-4. 

If the Contractor is a joint venture, limited liability company, or other similar entity where more than one 

organization is involved, the parent(s) or all member organizations shall assume joint and severable 

liability for the performance of the contract. In the event any of the signatories to the Performance 

Guarantee Agreement enters into proceedings related to bankruptcy, whether voluntary or involuntary, the 

Contractor agrees to furnish written notification of the bankruptcy to the CO. 
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H.25 DOE-H-2017 Responsible Corporate Official and Corporate Board of 

Directors (Oct 2014) (Revised) 

The Contractor has provided a guarantee of performance from its parent company(s) in the form set forth 

in Section J, Attachment J-4 entitled, Performance Guarantee Agreement. The individual signing the 

Performance Guarantee Agreement for the parent company(s) should be the Responsible Corporate 

Official. The Responsible Corporate Official is the person who has sole corporate (parent company(s)) 

authority and accountability for Contractor performance. DOE may contact, as necessary, the single 

Responsible Corporate Official identified below regarding Contract performance issues. The parent 

companies shall proactively support the Responsible Corporate Official to ensure adverse contract 

performance issues are avoided, identified, and/or resolved in a timely manner. The Responsible 

Corporate Official shall promptly notify the DOE Contracting OfficerCO of the corrective actions (both 

taken and planned) to address the adverse contract performance. 

Responsible Corporate Official: [Offeror Fill-In] 

Name: ____________________________________________________ 

Position:  ____________________________________________________ 

Company/Organization: ____________________________________________________ 

Address:  ____________________________________________________ 

Phone: ____________________________________________________ 

Facsimile: ____________________________________________________ 

Email: ____________________________________________________ 

Should the Responsible Corporate Official or their contact information change during the period 

of the Contract, the Contractor shall promptly notify the CO in writing of the change. 

Identified below is each member of the Corporate Board of Directors that will have corporate oversight. 

DOE may contact, as necessary, any member of the Corporate Board of Directors, who is accountable for 

corporate oversight of the Contractor organization and key personnel. 

Corporate Board of Directors: [Offeror Fill-In] 

Name: ____________________________________________________ 

Position:  ____________________________________________________ 

Company/Organization: ____________________________________________________ 

Address:  ____________________________________________________ 

Phone: ____________________________________________________ 

Facsimile: ____________________________________________________ 

Email: ____________________________________________________ 
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Should any change occur to the Corporate Board of Directors, the majority interest, or their contact 

information during the period of the Contract, the Contractor shall promptly notify the CO in writing of 

the change. 

The Responsible Corporate Official and Corporate Board of Directors shall be engaged and accountable 

for performance of the contract scope and the highest standard of business integrity through the 

Contractor’s robust performance assurance system in accordance with DOE Order 226.1B 

Implementation of Department of Energy Oversight Policy and the Section H clause entitled Contractor 

Assurance System. The Responsible Corporate Official through the Contractor shall submit to the 

Contracting OfficerCO a quarterly report using appropriate corporate metrics for DOE review. The 

quarterly report shall be risk-informed and a credible self-assessment that includes individual project 

performance, technical solutions, as needed, and appropriate coverage of potentially high consequence 

activities under the contract, including work of subcontractors. The annual Contractor Performance 

Assessment Reporting System (CPARS) evaluation shall consider the execution of the requirements of 

this clause, including the Contractor’s performance managing its subcontractors. 

H.26 DOE-H-2018 Privacy Act Systems of Records (Oct 2014) (Revised) 

The Contractor shall adopt or recommend the amendment of the following systems of records on 

individuals to accomplish an agency function pursuant to the Section I clause FAR 52.224-2 entitled, 

Privacy Act. 

Table H-1. Systems of Records 

DOE Privacy 

Act System No. DOE Privacy Act System Description  

DOE-3 Employee Concerns Program Records 

DOE-5 Personnel Records of Former Contractor Employees (Includes All Former Workers) 

DOE-10 Energy Employees Occupational Illness Compensation Program Act Files 

DOE-11 Emergency Operations Notification Call List 

DOE-14 Report of Compensation 

DOE-18 Financial Accounting System 

DOE-23 Property Accountability System 

DOE-26 Official Travel Records 

DOE-28 General Training Records 

DOE-33 Personnel Medical Records (Present and Former DOE Employees and Contractor Employees) 

DOE-34 Employee Assistance Program (EAP) Records 

DOE-35 Personnel Radiation Exposure Records 

DOE-38 Occupational and Industrial Accident Records 

DOE-41 Legal Files (Claims, Litigation, Criminal Violations, Patents, and Others) 
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Table H-1. Systems of Records 

DOE Privacy 

Act System No. DOE Privacy Act System Description  

DOE-43 Personnel Security Clearance Files 

DOE-44 Special Access Authorization for Categories of Classified Information 

DOE-48 Security Education and/or Infraction Reports 

DOE-51 Employee and Visitor Access Control Records 

DOE-52 Access Control Records of International Visits, Assignments, and Employment at DOE 

Facilities and Contractor Sites 

DOE-63 Personal Identity Verification (PIV) Files 

DOE-88 Epidemiologic and Other Health Studies, Surveys, and Surveillances  

 

If the above list does not address all of the systems of records that are generated based on contract 

performance, then the Contractor shall notify the CO as soon as the discrepancy is discovered. The 

Contractor shall monitor the identified systems and notify the CO immediately if there is a change to an 

existing system or if a new system is needed. Lack of notification does not exempt the Contractor from 

complying with the Privacy Act. To ensure that systems are monitored consistently, the Contractor must 

review the list annually and notify the CO, in writing, that the list is accurate and up to date. 

The above list shall be revised by mutual agreement between the Contractor and the CO, in consultation 

with the local Privacy Act Officer and/or General Counsel, as necessary, to keep it current. A formal 

modification to the contract is not required to incorporate these revisions; however, the revisions become 

effective upon mutual written agreement of the parties. The mutually agreed-upon revisions shall have the 

same effect as if they were actually among the systems listed in the table above, for the purpose of 

satisfying the listing requirement contained in paragraph (a)(1) of the contract clause for FAR 52.224-2 

entitled, Privacy Act. The revisions will be formally incorporated at the next convenient contract 

modification. Additional information on Privacy Act Systems of Records can be found on the DOE 

Privacy Office home page. 

FAR 52.224-1 entitled, Privacy Act Notification, and FAR 52.224-2 entitled, Privacy Act, are mandatory 

flow-down clauses that must be included in any subcontract requiring design, development, or operation 

of a Privacy Act system of record, including third-party medical services contracts. Such subcontracts 

also require flow down of clauses specifically identifying applicable Privacy Act systems of records into 

the subcontracts. For example, medical services contracts must include the substance of this clause 

identifying system of record DOE-33, Personnel Medical Records, along with language on records 

turnover when employees terminate. Subcontracts must also contain scope requirements necessary to 

ensure DOE and contractor compliance with applicable records management and Privacy Act 

requirements. 
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H.27 DOE-H-2019 Disposition of Intellectual Property – Failure to Complete 

Contract Performance (Jul 2018) 

The following provisions shall apply in the event the Contractor does not complete Contract performance 

for any reason: 

(a) The Government may take possession of and use all technical data, including limited rights data, 

restricted computer software, and data and software obtained from subcontractors, licensors, and 

licensees, necessary to complete the work in conformance with this contract, including the right to 

use the data in any Government solicitations for the completion of the work contemplated under 

this contract. Technical data includes, but is not limited to, specifications, designs, drawings, 

operational manuals, flowcharts, software, databases and any other information necessary for of 

the completion of the work under this contract. Limited rights data and restricted computer 

software will be protected in accordance with the provisions of the Section I clause DEAR 

970.5227-1 Rights in Data - Facilities. The Contractor shall ensure that its subcontractors and 

licensors make similar rights available to the Government and its contractors. 

(b) The Contractor agrees to and does hereby grant to the Government an irrevocable, non-exclusive, 

paid-up license in and to any inventions or discoveries regardless of when conceived or actually 

reduced to practice by the Contractor, and any other intellectual property, including technical data, 

which are owned or controlled by the Contractor, at any time through completion of this contract 

and which are incorporated or embodied in the construction of the facilities or which are utilized in 

the operation or remediation of the facilities or which cover articles, materials or products 

manufactured at a facility: (1) to practice or to have practiced by or for the Government at the 

facility; and (2) to transfer such license with the transfer of that facility. The acceptance or exercise 

by the Government of the aforesaid rights and license shall not prevent the Government at any time 

from contesting the enforceability, validity or scope of, or title to, any rights or patents or other 

intellectual property herein licensed. 

(c) In addition, the Contractor will take all necessary steps to assign permits, authorizations, leases, 

and licenses in any third party intellectual property to the Government, or such other third party 

as the Government may designate, that are necessary for the completion of the work 

contemplated under this Contract. 

H.28 DOE-H-2021 Work Stoppage and Shutdown Authorization (Oct 2014) 

(Revised) 

(a) Imminent Health and Safety Hazard is a given condition or situation which, if not immediately 

corrected, could result in serious injury or death, including exposure to radiation and 

toxic/hazardous chemicals. Imminent Danger in relation to the facility safety envelope is a 

condition, situation, or proposed activity which, if not terminated, could cause, prevent mitigation 

of, or seriously increase the risk of (1) nuclear criticality, (2) radiation exposure, (3) fire/explosion, 

and/or (4) toxic hazardous chemical exposure. 

(b) Work Stoppage. In the event of an Imminent Health and Safety Hazard, an activity that could 

adversely affect the safe operation of, or could cause serious damage to the facility if allowed to 

continue, or an action that could result in the release of radiological or chemical hazards to the 

environment in excess of regulatory limits, identified by facility line management or operators or 
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facility health and safety personnel overseeing facility operations, or other individuals, the 

individual or group identifying the imminent hazard situation shall immediately take actions to 

eliminate or mitigate the hazard (e.g., directing the operator/implementer of the activity or process 

causing the imminent hazard to stop work, initiating emergency response actions or other actions) 

to protect the health and safety of the workers and the public, and to protect DOE facilities and the 

environment. In the event an Imminent Health and Safety Hazard is identified, the individual or 

group identifying the hazard should coordinate with an appropriate Contractor official, who will 

direct the shutdown or other actions, as required. Such mitigating action(s) should subsequently be 

coordinated with the DOE and Contractor management. The suspension or stop-work order should 

be promptly confirmed in writing by the CO. 

(c) Shutdown. In the event of an imminent danger in relation to the facility safety envelope or a 

non-Imminent Health and Safety Hazard identified by facility line managers, facility operators, 

health and safety personnel overseeing facility operations, or other individuals, the individual or 

group identifying the potential health and safety hazard may recommend facility shutdown in 

addition to any immediate actions needed to mitigate the situation. However, the recommendation 

must be coordinated with Contractor management, and the DOE Site Manager. Any written 

direction to suspend operations shall be issued by the CO. 

(d) This clause flows down to all subcontractors at all tiers. Therefore, the Contractor shall insert a 

clause, modified appropriately to substitute “Contractor Representatives” for “the CO” in all 

subcontracts. 

H.29 DOE-H-2033 Alternative Dispute Resolution (Oct 2014) 

(a) DOE and the Contractor both recognize that methods for fair and efficient resolution of contractual 

issues in controversy by mutual agreement are essential to the successful and timely completion of 

contract requirements. Accordingly, DOE and the Contractor shall use their best efforts to 

informally resolve any contractual issue in controversy by mutual agreement. Issues of controversy 

may include a dispute, claim, question, or other disagreement. The parties agree to negotiate with 

each other in good faith, recognizing their mutual interests, and attempt to reach a just and 

equitable solution satisfactory to both parties. 

(b) If a mutual agreement cannot be reached through negotiations within a reasonable period of time, 

the parties may use a process of alternate dispute resolution (ADR) in accordance with the clause at 

FAR 52.233-1 entitled, Disputes. The ADR process may involve mediation, facilitation, 

fact-finding, group conflict management, and conflict coaching by a neutral party. The neutral party 

may be an individual, a board comprised of independent experts, or a company with specific 

expertise in conflict resolution or expertise in the specific area of controversy. The neutral party will 

not render a binding decision, but will assist the parties in reaching a mutually satisfactory 

agreement. Any opinions of the neutral party shall not be admissible as evidence in any subsequent 

litigation proceedings. 

(c) Either party may request that the ADR process be used. The Contractor shall make a written request 

to the CO, and the CO shall make a written request to the appropriate official of the Contractor. 

A voluntary election by both parties is required to participate in the ADR process. The parties must 

agree on the procedures and terms of the process, and officials of both parties who have the 

authority to resolve the issue must participate in the agreed-upon process. 
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(d) ADR procedures may be used at any time that the CO has the authority to resolve the issue in 

controversy. If a claim has been submitted by the Contractor, ADR procedures may be applied to 

all or a portion of the claim. If ADR procedures are used subsequent to issuance of a CO’s final 

decision under the clause at FAR 52.233-1 entitled, Disputes, their use does not alter any of the 

time limitations or procedural requirements for filing an appeal of the CO’s final decision and does 

not constitute reconsideration of the final decision. 

(e) If the CO rejects the Contractor’s request for ADR proceedings, the CO shall provide the Contractor 

with a written explanation of the specific reasons the ADR process is not appropriate for the 

resolution of the dispute. If the Contractor rejects the CO’s request to use ADR procedures, the 

Contractor shall provide the CO with the reasons for rejecting the request. 

H.30 DOE-H-2035 Organizational Conflict of Interest Management Plan (Oct 

2014) (Revised) 

Within 15 days after the NTPNotice to Proceed, the Contractor shall submit to the CO for approval an 

Organizational Conflict of Interest (OCI) Management Plan (Plan). The Plan shall describe the 

Contractor’s program to identify, avoid, neutralize, or mitigate potential or actual conflicts of interest that 

exist or may arise during contract performance and otherwise comply with the requirements of the clause 

at DEAR 952.209-72 entitled, Organizational Conflicts of Interest. The Plan shall be periodically updated 

as required during the term of the contract. The Plan shall include, as a minimum, the following: 

(a) The procedures for identifying and evaluating past, present, and anticipated contracts of the 

Contractor, its related entities and other performing entities under the Contract. 

(b) The procedures the Contractor will utilize to avoid, neutralize, or mitigate potential or actual 

conflicts of interest. 

(c) The procedures for reporting actual or potential conflicts of interest to the CO. The resolution of 

potential or actual conflicts of interest that exist or may arise during contract performance shall be 

documented as part of the Plan. 

(d) The procedures the Contractor will utilize to oversee, implement, and update the Plan, to include 

assigning responsibility for management, oversight and compliance to an individual in the 

Contractor’s organization with full authority to implement the Plan. 

(e) The procedures for ensuring all required representations, certifications and factual analyses are 

submitted to the CO for approval in a timely manner. 

(f) The procedures for protecting agency information that could lead to an unfair competitive 

advantage if disclosed including collecting disclosure agreements covering all individuals, 

subcontractors, and other entities with access to agency-sensitive information and physical 

safeguarding of such information. 

(g) An OCI training and awareness program that includes periodic, recurring training and a process to 

evidence employee participation. 

(h) The enforceable, employee disciplinary actions to be used by the Contractor for violation of 

OCI requirements. 
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H.31 DOE-H-2043 Assignment and Transfer of Prime Contracts and 

Subcontracts (Oct 2014) (Revised) 

(a) Assignment and Transfer of other DOE Prime Contracts. During the period of performance 

(POP) of this Contract it may become necessary for the DOE to transfer and assign existing or 

future DOE prime contracts in whole or in part supporting site work to this Contract. The 

Contractor shall accept the transfers and assignments of contracts. Transfer and assignment of 

prime contracts to the Contractor, if any, will be for administration purposes, and once 

transferred, will become subcontracts to the Contractor. Any recommendations and/or 

suggestions on individual transfers shall be submitted in writing to the CO prior to the transfer 

or assignment. 

(b) Assignment and Transfer of this Prime Contract. During the period of performancePOP of this 

Contract it may become necessary for the DOE to transfer and assign in whole or in part this 

Contract to another DOE contractor. The Contractor shall accept the transfers and assignment. 

Transfer and assignment, if any, will be for administration purposes, and once transferred, 

will become a subcontract to the assignee. Any recommendations and/or suggestions on 

individual transfers shall be submitted in writing to the CO prior to the transfer or assignment. 

(c) Transfer and Assignment of Subcontracts. The Contractor agrees to transfer and assign or 

accept transfer and assignment of existing subcontracts including lower-tier subcontracts as 

determined necessary by DOE for continuity of operations. The transfer and assignment may 

be to or from another contractor or to or from DOE as a prime contractor. Transfer or 

assignment of subcontracts to or from the Contractor, if any, will be for administration 

purposes, and once transferred, will become subcontracts to the Contractor. The Contractor 

shall use its best efforts to negotiate changes to the assigned subcontracts incorporating 

mandatory flow-down provisions at no cost. If the subcontractor refuses to accept the changes 

or requests price adjustments, the Contractor will notify the CO in writing. This Clause is 

required as a flow-down clause in all subcontracts. 

 

 

H.32 DOE-H-2045 Contractor Community Commitment (Oct 2014) 

(Revised)  

(a) The Contractor shall submit to DOE an annual plan for community commitment activities and 

report on program progress semi-annually. 

(b) The Contractor’s annual plan for community commitment activities will identify those meaningful 

actions and activities that it intends to implement within the surrounding counties and local 

municipalities. The Contractor may engage in any community actions or activities it determines 

meets the objectives of DOE’s community commitment policy. It is the policy of the DOE to be a 

constructive partner in the geographic region in which DOE conducts its business. The basic 

elements of this policy include: (1) Recognizing the diverse interests of the region and its 

stakeholders, (2) engaging regional stakeholders in issues and concerns of mutual interest, and (3) 

recognizing that giving back to the community is a worthwhile business practice. Accordingly, the 

Contractor agrees that its business operations and performance under the Contract will be consistent 
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with the intent of the policy and elements set forth above. Actions and activities in the areas listed 

below are representative of the areas in which the Contractor may choose to perform. However, the 

list is not all-inclusive and is not intended to preclude the Contractor from initiating and performing 

other constructive community activities nor involvement in charitable endeavors it deems 

worthwhile. 

(1) Regional educational outreach programs. The objectives of these programs include teacher 

enhancement, student support, curriculum enhancement, educational technology, public 

understanding, and providing the services of contractor employees to schools, colleges, and 

universities. Regional educational outreach programs could involve providing contractor 

employees the opportunity to improve their employment skills and opportunities by an 

educational assistance allowance, provision for outside training programs either during or 

outside regular work hours, or executive training programs for non-executive employees. 

This could also involve participating in activities that foster relationships with regional 

educational institutions and other institutions of higher learning, or encouraging students to 

pursue science, engineering, and technology careers.  

(2) Regional purchasing programs. The Contractor may conduct business alliances with regional 

vendors. These alliances may include training and mentoring programs to enable regional 

vendors to compete effectively for subcontracts and purchase orders and/or assistance with the 

development of business systems (accounting, budget, payroll, property, etc.), to enable 

regional vendors to meet the audit and reporting requirements of the Contractor and DOE. 

These alliances may also serve to encourage the formation of regional trade associations, 

which will better enable regional businesses to satisfy the Contractor’s needs. 

The Contractor may coordinate and cooperate with the Chambers of Commerce, Small Business 

Development Centers, and like organizations, and make prospective regional vendors aware of 

any assistance that may be available from these entities. DOE encourages the use of regional 

vendors in fulfilling contract requirements. 

(3) Community support. The Contractor may directly sponsor specific local community activities or 

sponsor individual employees to work with a specific local community activity. The Contractor 

may provide support and assistance to community service organizations. The Contractor may 

support strategic partnerships with professional and scientific organizations to enhance 

recruitment into all levels of its organization. 

(c) The Contractor may use fee dollars to pay for its community commitment actions, as it deems 

appropriate. All costs to be incurred by the Contractor for community commitment actions and 

activities are unallowable and non-reimbursable under the contract. 

(d) The Contractor shall encourage its subcontractors, at all tiers, to participate in these activities. 

H.33 DOE-H-2046 Diversity Program (Oct 2014)  

(a) The Contractor shall develop and implement a diversity program consistent with and in support of 

the DOE’s diversity program. A diversity plan covering the full period of performance shall be 

submitted to the CO for approval within 60 calendar days after the NTPNotice to Proceed. Once the 

diversity plan is approved by the CO, the Contractor shall implement the diversity plan within 30 

calendar days of its approval by the CO. 
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(b) The diversity plan shall address, at a minimum, the Contractor’s approach, to ensure an effective 

diversity program (including addressing applicable affirmative action and equal employment 

opportunity regulations) to include: 

(1) A statement of the Contractor’s policies and practices; and 

(2) Planned initiatives and activities that demonstrate a commitment to a diversity program, 

including recruitment strategies for hiring a diverse workforce. The diversity program shall 

also address, at a minimum, the Contractor’s approach for promoting diversity through (1) the 

Contractor’s workforce; (2) educational outreach, including a mentor/protégé program; (3) 

stakeholder involvement and outreach; (4) subcontracting; and (5) economic development. 

(c) An annual diversity report shall be submitted pursuant to Section J, Attachment J-7 entitled, 

Contract Deliverables. This report shall provide a list of accomplishments achieved, both internally 

and externally during the current reporting period, and projected initiatives during the next reporting 

period. The report shall also list any proposed changes to the diversity plan which shall be subject to 

the CO’s approval. 

H.34 DOE-H-2048 Public Affairs – Contractor Releases of Information (Oct 

2014) 

In implementation of the clause DEAR 952.204-75 entitled, Public Affairs, all communications or 

releases of information to the public, the media, or Members of Congress prepared by the Contractor 

related to work performed under the contract shall be reviewed and approved by DOE prior to issuance. 

Therefore, the Contractor shall, at least three (3) calendar days prior to the planned issue date, submit a 

draft copy to the CO of any planned communications or releases of information to the public, the media, 

or Members of Congress related to work performed under this contract. The CO will obtain necessary 

reviews and clearances and provide the Contractor with the results of such reviews prior to the planned 

issue date. 

H.35 DOE-H-2052 Representations, Certifications, and Other Statements of 

the Offeror (Oct 2014) (Revised) 

The Contractor’s Representations, Certifications, and Other Statements, dated [Offeror Fill-In] made in 

response to Solicitation No. [Offeror Fill-In] are hereby incorporated into the contract. 

H.36 DOE-H-2053 Worker Safety and Health Program in Accordance with  

10 CFR 851 (Oct 2014) 

(a) The Contractor shall comply with all applicable safety and health requirements set forth in 

10 CFR 851, Worker Safety and Health Program, and any applicable DOE Directives incorporated 

into the Contract. The Contractor shall develop, implement, and maintain a written Worker Safety 

and Health Program (WSHP) which shall describe the Contractor’s method for complying with and 

implementing the applicable requirements of 10 CFR 851. The WSHP shall be submitted to and 

approved by DOE. The approved WSHP must be implemented prior to the start of work. 

In performance of the work, the Contractor shall provide a safe and healthful workplace and must 

comply with its approved WSHP and all applicable federal and state environment, health, and safety 

regulations. 
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(b) The Contractor shall take all reasonable precautions to protect the environment, health, and safety of 

its employees, DOE personnel, and members of the public. When more than one contractor works in 

a shared workplace, the Contractor shall coordinate with the other contractors to ensure roles, 

responsibilities, and worker safety and health provisions are clearly delineated. The Contractor shall 

participate in all emergency response drills and exercises related to the Contractor’s work, and 

interface with other DOE contractors. 

(c) The Contractor shall take all necessary and reasonable steps to minimize the impact of its work on 

DOE functions and employees, and immediately report all job-related injuries and/or illnesses 

which occur in any DOE facility to the Contracting Officer Representative (COR). Upon request, 

the Contractor shall provide to the COR a copy of occupational safety and health self-assessments 

and/or inspections of work sites for job hazards for work performed at DOE facilities. 

(d) The CO may notify the Contractor, in writing, of any noncompliance with the terms of this clause, 

and the corrective action(s) to be taken. After receipt of such notice, the Contractor shall 

immediately take such corrective action(s). 

(e) In the event that the Contractor fails to comply with the terms and conditions of this clause, the CO 

may, without prejudice to any other legal or contractual rights, issue a stop-work order halting all or 

any part of the work. Thereafter, the CO may, at his or her discretion, cancel the stop-work order so 

that the performance of work may be resumed. The Contractor shall not be entitled to an equitable 

adjustment of the contract amount or extension of the performance schedule due to any stop-work 

order issued under this clause. 

(f) The Contractor shall flow down the requirements of this clause to all subcontracts at any tier. 

(g) In the event of a conflict between the requirements of this clause and 10 CFR 851, the requirements 

of 10 CFR 851 shall take precedence. 

H.37 DOE-H-2058 Designation and Consent of Teaming Subcontracts – 

Alternate I (Oct 2014) (Revised) 

(a) The following subcontractors have been determined to be Teaming Subcontractors: 

[Offeror Fill-In] 

(b) In the event that the Contractor plans either to award or use a new teaming subcontract or replace an 

existing, approved teaming subcontract identified in paragraph (a) above, the Contractor shall provide 

advance notification to, and obtain consent from, the Contracting OfficerCO, notwithstanding the 

consent requirements under any approved purchasing system or any other terms or conditions of the 

contract. Consent to these subcontracts is retained by the Contracting OfficerCO and will not be 

delegated. 

(c) In the event that the Contractor proposes to use a new, or replace, one or more of the approved 

Teaming Subcontractors identified in paragraph (a) above in performance of an individual Task 

Order, the Contractor shall provide advance notification to, and obtain consent from the cognizant 

Contracting OfficerCO notwithstanding any other terms and conditions of the contract. Consent of 

these subcontracts is retained by the cognizant Contracting OfficerCO for the Task Order and will not 

be delegated. The requirements of this paragraph (c) apply when the Contractor proposes the use of a 

new Teaming Subcontractor either prior to or subsequent to the award of the individual Task Order. 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION H 

SOLICITATION NO. 89303319REM000047 

 

 

H-55 

 

 

The Contractor shall provide rationale and a detailed explanation including the equivalency or 

similarity of the experience and qualifications to the above listed Teaming Subcontractor and any 

other information requested by the cognizant Contracting OfficerCO. Consent may be provided on a 

one time basis only and should not be construed as authorizing the use of the new Teaming 

Subcontractor on future Task Orders. 

H.38 DOE-H-2059 Preservation of Antiquities, Wildlife, and Land Areas (Oct 

2014) 

(a)  Federal Law provides for the protection of antiquities located on land owned or controlled by the 

Government. Antiquities include Indian graves or campsites, relics and artifacts. The Contractor shall 

control the movements of its personnel and its subcontractor's personnel at the job site to ensure that 

any existing antiquities discovered thereon will not be disturbed or destroyed by such personnel. It 

shall be the duty of the Contractor to report to the Contracting OfficerCO the existence of any 

antiquities so discovered.  

(b)  The Contractor shall also preserve all vegetation (including wetlands) except where such vegetation 

must be removed for survey or construction purposes. Any removal of vegetation shall be in 

accordance with the terms of applicable habitat mitigation plans and permits. Furthermore, all wildlife 

must be protected consistent with programs approved by the Contracting OfficerCO. 

(c)  Except as required by or specifically provided for in other provisions of this contract, the Contractor 

shall not perform any excavations, earth borrow, preparation of borrow areas, or otherwise disturb the 

surface soils within the job site without the prior approval of DOE or its designee. 

H.39 DOE-H-2061 Change Order Accounting (Oct 2014) 

The Contractor shall maintain change order accounting whenever the estimated cost of a change or series 

of related changes exceeds $100,000. The Contractor, for each change or series of related changes, shall 

maintain separate accounts, by job order or other suitable accounting procedure, of all incurred 

segregable, direct costs (less allocable credits) of work, both changed and not changed, allocable to the 

change. The Contractor shall maintain such accounts until the parties agree to an equitable adjustment for 

the changes ordered by the CO or the matter is conclusively disposed of in accordance with the Disputes 

clause. 

H.40 DOE-H-2063 Confidentiality of Information (Oct 2014) (Revised) 

(a) Performance of work under this Contract may result in the Contractor having access to Controlled 

Unclassified Information (CUI), including Official Use Only (OUO) information, via written or 

electronic documents, or by virtue of having access to DOE’s electronic or other systems. Such 

CUI includes personally identifiable information (such as social security account numbers) or 

proprietary business, technical, or financial information belonging to the Government or other 

companies or organizations. The Contractor shall treat this information as confidential and agrees 

not to use this information for its own purposes, or to disclose the information to third parties, 

unless specifically authorized to do so in writing by the CO. 

(b) The restrictions set out in paragraph (a) above, however, do not apply to: 

(1) Information which, at the time of receipt by the Contractor, is in the public domain; 
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(2) Information which, subsequent to receipt by the Contractor, becomes part of the public 

domain through no fault or action of the Contractor; 

(3) Information which the Contractor can demonstrate was previously in its possession and 

was not acquired directly or indirectly as a result of access obtained by performing work 

under this contract; 

(4) Information which the Contractor can demonstrate was received from a third party who did not 

require the Contractor to hold it in confidence; or 

(5) Information which is subject to release under applicable law. 

(c) The Contractor shall obtain a written agreement from each of its employees who are granted access 

to, or furnished with, confidential information, whereby the employee agrees that he or she will not 

discuss, divulge, or disclose any such information to any person or entity except those persons 

within the Contractor’s organization directly concerned with the performance of the contract. 

The agreement shall be in a form satisfactory to the CO. 

(d) Upon request of the CO, the Contractor agrees to execute an agreement with any party which 

provides CUI to the Contractor pursuant to this contract, or whose facilities the Contractor is given 

access to that restrict use and disclosure of CUI obtained by the Contractor. A copy of the 

agreement, which shall include all material aspects of this clause, shall be provided to the CO for 

approval. 

(e) Upon request of the CO, the Contractor shall supply the Government with reports itemizing the 

confidential or proprietary information it receives under this contract and identify the source 

(company, companies or other organizations) of the information. 

(f) The Contractor agrees to flow down this clause to all subcontracts issued under this contract. 

H.41 DOE-H-2064 Use of Information Technology Equipment, Software, and 

Third Party Services - Alternate I (Oct 2014) 

(a) Acquisition of Information Technology. The Government may provide information technology 

equipment, existing computer software (as described in 48 CFR 27.405), and third party services for 

the Contractor’s use in the performance of the contract; and the Contracting OfficerCO may provide 

guidance to the Contractor regarding usage of such equipment, software, and third party services. The 

Contractor is not authorized to acquire (lease or purchase) information technology equipment, 

existing computer software, or third party services at the Government’s direct expense without prior 

written approval of the Contracting OfficerCO. Should the Contractor propose to acquire information 

technology equipment, existing computer software, or third party services, the Contractor shall 

provide to the Contracting OfficerCO justification for the need, including a complete description of 

the equipment, software or third party service to be acquired, and a lease versus purchase analysis if 

appropriate. 

(b)  The Contractor shall immediately provide written notice to the Contracting Officer’s Representative 

when an employee of the Contractor no longer requires access to the Government information 

technology systems. 
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(c)  The Contractor shall not violate any software licensing agreement, or cause the Government to violate 

any licensing agreement. 

(d)  The Contractor agrees that its employees will not use, copy, disclose, modify, or reverse engineer 

existing computer software provided to it by the Government except as permitted by the license 

agreement or any other terms and conditions under which the software is made available to the 

Contractor. 

(e)  If at any time during the performance of this contract the Contractor has reason to believe that its 

utilization of Government furnished existing computer software may involve or result in a violation 

of the software licensing agreement, the Contractor shall promptly notify the Contracting OfficerCO, 

in writing, of the pertinent facts and circumstances. Pending direction from the Contracting 

OfficerCO, the Contractor shall continue performance of the work required under this contract 

without utilizing the software. 

(f)  The Contractor agrees to include the requirements of this clause in all subcontracts at any tier. 

(g)  The Contractor shall comply with the requirements of those DOE directives, or parts thereof, 

identified in Section J, Attachment J-2, Requirements Sources and Implementing Documents, in 

implementing the requirements of this clause. The Contracting OfficerCO, may, at any time, 

unilaterally amend this clause in order to add, modify or delete specific requirements. 

H.42 DOE-H-2068 Conference Management (Oct 2014) 

The Contractor agrees that: 

(a) The Contractor shall ensure that contractor-sponsored conferences reflect the DOE/NNSA’s 

commitment to fiscal responsibility, appropriate stewardship of taxpayer funds and support the 

mission of DOE/NNSA as well as other sponsors of work. In addition, the Contractor will ensure 

conferences do not include any activities that create the appearance of taxpayer funds being used in 

a questionable manner. 

(b) For the purposes of this clause, “conference” is defined in Attachment 2 to the Deputy Secretary’s 

memorandum of August 17, 2015, entitled Updated Guidance on Conference-Related Activities 

and Spending. 

(c) Contractor-sponsored conferences include those events that meet the conference definition and 

either or both of the following: 

(1) The Contractor provides funding to plan, promote, or implement an event, except in instances 

where a contractor: 

(i) Covers participation costs in a conference for specified individuals (e.g., students, 

retirees, speakers, etc.) in a total amount not to exceed $10,000 (by individual contractor 

for a specific conference); or 

(ii) Purchases goods or services from the conference planners (e.g., attendee registration 

fees, renting booth space). 

(2) The Contractor authorizes use of its official seal, or other seals/logos/ trademarks to promote a 

conference. Exceptions include non- management and operating M&O contractors who use 
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their seal to promote a conference that is unrelated to their DOE contract(s) (e.g., if a DOE 

Information Technology contractor were to host a general conference on cyber security). 

(d) Attending a conference, giving a speech or serving as an honorary chairperson does not connote 

sponsorship. 

(e) The Contractor will provide information on conferences they plan to sponsor with expected costs 

exceeding $100,000 in the Department’s Conference Management Tool, including: 

(1) Conference title, description, and date; 

(2) Location and venue; 

(3) Description of any unusual expenses (e.g., promotional items); 

(4) Description of contracting procedures used (e.g., competition for space/support); 

(5) Costs for space, food/beverages, audio visual, travel / per diem, registration costs, recovered 

costs (e.g., through exhibit fees); and 

(6) Number of attendees. 

(f) The Contractor will not expend funds on the proposed contractor-sponsored conferences with 

expenditures estimated to exceed $100,000 until notified of approval by the CO. 

(g) For DOE-sponsored conferences, the contractor will not expend funds on the proposed conference 

until notified by the CO. 

(1) DOE-sponsored conferences include events that meet the definition of a conference and where 

the Department provides funding to plan, promote, or implement the conference and/or authorizes 

use of the official DOE seal, or other seals/logos/trademarks to promote a conference. Exceptions 

include instances where DOE: 

(i) Covers participation costs in a conference for specified individuals (e.g. students, retirees, 

speakers, etc.) in a total amount not to exceed $10,000 (by individual contractor for a 

specific conference); or 

(ii) Purchases goods or services from the conference planners (e.g., attendee registration 

fees; renting booth space) or provides funding to the conference planners through 

Federal grants. 

(2) Attending a conference, giving a speech, or serving as an honorary chairperson does not connote 

sponsorship. 

(3) The Contractor will provide cost and attendance information on their participation in all 

DOE-sponsored conference in the DOE Conference Management Tool. 

(h) For non-Contractor sponsored conferences, the Contractor shall develop and implement a process 

to ensure costs related to conferences are allowable, allocable, reasonable, and further the mission 

of DOE/NNSA. This process must at a minimum: 

(1) Track all conference expenses; and 
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(2) Require the Laboratory Director (or equivalent) or Chief Operating Officer approve a 

single conference with net costs to the contractor of $100,000 or greater. 

(i) Contractors are not required to enter information on non-sponsored conferences in DOE’s 

Conference Management Tool. 

(j) Once funds have been expended on a non-sponsored conference, contractors may not authorize the 

use of their trademarks/logos for the conference, provide the conference planners with more than 

$10,000 for specified individuals to participate in the conference, or provide any other sponsorship 

funding for the conference. If a contractor does so, its expenditures for the conference may be 

deemed unallowable. 

H.43 DOE-H-2069 Payments for Domestic Extended Personnel Assignments 

(Oct 2014) (Revised) 

(a) Definition. For purposes of this clause, “domestic extended personnel assignments” are defined as 

any assignment of contractor personnel to a domestic location different than (and more than 50 miles 

from) their permanent duty station for a period expected to exceed 30 consecutive calendar days. 

(b) For domestic extended personnel assignments, the Contractor shall be reimbursed the lesser of 

temporary relocation costs (Temporary Change of Station allowances as described in the Federal 

Travel Regulation at §302-3.400 - §302-3.429) or a reduced per diem (Extended Travel Duty) in 

accordance with the allowable cost provisions of the contract and the following: 

(1) When a reduced per diem method (Extended Travel Duty) is utilized, the allowances are as 

follows: 

(i) Lodging. For the first 60 days and last 30 days of the assignment, the Government will 

reimburse costs associated with lodging at the lesser of actual cost or 100% of the Federal 

per diem rate at the assignment location. The intervening days’ lodging will be reimbursed 

at the lesser of actual cost or 55% of Federal per diem.  

(ii) Meals and Incidental Expenses. For the first 30 days and last 30 days of the assignment, the 

Government will reimburse costs associated with meals and incidental expenses (M&IE) at 

a rate not to exceed 100% of the Federal per diem rate at the assignment location. The 

intervening days meals and incidental expenses M&IE will be reimbursed at a reduced rate, 

not to exceed 55% of Federal per diem. 

(iii) Receipts are required to substantiate all lodging expenses and any other authorized 

expenses greater than $75.  

(2) The Government will not reimburse any costs associated with per diem (except for en route 

travel) unless the contractor employee maintains a residence at the permanent duty station. 

(3) The Government will not reimburse costs associated with salary premiums, per diem, lodging, or 

other subsidies for contractor employees on domestic extended personnel assignments after three 

(3) years (except for the reimbursements described above during the last 30 days of the 

assignment).  

(4) If an assignment has breaks within a three-year period, the calculation of the total length of the 

assignment will be as follows: If the break between assignments is less than 12 months, the 
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Government will consider the assignment continuous for purposes of the three-year clock. 

For instance, if a contractor employee completes a two-year assignment at location A and returns 

to his/her permanent duty station for 12 months, a subsequent new two-year assignment back to 

location A will restart the three-year clock. The assignments will be considered two separate 

two-year assignments. On the other hand, if in the previous example the employee’s return to 

his/her permanent duty station was for six months, the Government would consider the second 

assignment to be a continuation of the first for purposes of the three-year rule. 

(5) The Government will not reimburse costs associated with salary premiums that exceed 10% of 

base salary. 

(6) The Contractor shall include the substance of this clause in all subcontracts in which travel will 

be reimbursed at cost. 

H.44 DOE-H-2070 Key Personnel – Alternate I (Oct 2014) (Revised) 

(a) Pursuant to the clause DEAR 952.215-70 entitled, Key Personnel, the required key personnel for this 

Contract are identified below (Table H-2): 

Table H-2. Key Personnel 

Name Position 

[Offeror Fill-In] Program Manager 

[Offeror Fill-In] (as applicable) [Offeror Fill-In] (as applicable) 

 

In addition to the requirement for the CO’s approval before removing, replacing, or diverting any of 

the listed key personnel, the CO’s approval is also required for any change to the position assignment 

of a current key person. 

(1) Key personnel team requirements. The CO and designated COR(s) shall have direct access to 

the key personnel assigned to the contract. All key personnel shall be assigned full-time to 

their respective positions and their permanent duty station is located on the Oak Ridge 

Reservation or in Oak Ridge, TN. The Contractor shall notify the CO and request approval in 

writing at least 60 days in advance of any changes to key personnel. 

(2) No key person position shall remain vacant for a period more than 30 days following CO 

approval of a change in key personnel or the Contractor will be subject to reduction of fee 

according to (c)(1) or (c)(2) below respective to the key position vacated 

(3) Approval of changes to key personnel is at the unilateral discretion of the CO. 

(b) Definitions. In addition to the definitions contained in the clause DEAR 952.215-70, the 

following shall apply: 

(1) Key personnel are considered “managerial personnel” under the clause DEAR 952.231-71 

entitled, Insurance – Litigation and Claims. 
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(2) For the purposes of this Clause, “Changes to Key Personnel”, is defined as: (i) any change to 

the position assignment of a current key person under the Contract, except for a person who 

acts for short periods of time, in the place of a key person during his or her absence, the total 

time of which shall not exceed 30 working days during any given year (ii) utilizing the 

services of a new substitute key person for assignment to the Contract beyond 30 working 

days; or (iii) assigning a current key person for work outside the Contract. 

(3) For the purposes of this Clause, “Beyond the Contractor’s Control”, is defined as an event for 

which the Contractor lacked legal authority or ability to prevent “Changes to Key Personnel.” 

(c) Contract fee reductions for changes to Key Personnel. 

Any key person change according to the definition for “Changes to Key Personnel” above shall 

be subject to reduction of fee according to (c)(1) or (c)(2) below respective to the key position 

vacated. 

(1) Notwithstanding the approval by the CO, any time the Program Manager is removed, 

replaced, or diverted within three years of being placed in the position, the earned fee under 

the Contract may be permanently reduced by $1,000,000 for each and every such occurrence. 

A change to a key person “Beyond the Contractor’s Control” shall not result in a permanent 

reduction of fee under this subsection. 

(2) Notwithstanding the approval by the CO, any time a key person other than the Program 

Manager is removed, replaced, or diverted within three years of being placed in the position, 

the earned fee may be permanently reduced by $500,000 for each and every such occurrence. 

A change to a key person, other than the Program Manager, “Beyond the Contractor’s Control” 

shall not result in a permanent reduction of fee under this subsection. 

(3) The Contractor may request in writing that the CO consider waiving all or part of a reduction in 

earned fee. Such written request shall include the Contractor’s basis for the removal, 

replacement, or diversion of any key personnel. The CO shall have the unilateral discretion to 

make the determination to waive all or part of the reduction in earned fee. 

H.45 DOE-H-2071 Department of Energy Directives (Oct 2014) 

(a)  In performing work under this contract, the Contractor shall comply with the requirements of those 

Department of Energy (DOE) directives, or parts thereof listed in Section J, Attachment J-2. 

(b)  The Contracting OfficerCO may, at any time, unilaterally amend this clause, or other clauses which 

incorporate DOE directives, in order to add, modify or delete specific requirements. Prior to revising 

the listing of directives, the Contracting OfficerCO shall notify the Contractor in writing of the 

Department's intent to revise the list, and the Contractor shall be provided with the opportunity to 

assess the effect of the Contractor's compliance with the revised list on contract cost and funding, 

technical performance, and schedule, and identify any potential inconsistencies between the revised 

list and the other terms and conditions of the contract. Within 30 days after receipt of the Contracting 

OfficerCO's notice, the Contractor shall advise the Contracting OfficerCO in writing of the potential 

impact of the Contractor's compliance with the revised list. Based on the information provided by the 

Contractor and any other information available, the Contracting OfficerCO shall decide whether to 

revise the listing of directives and so advise the Contractor not later than 30 days prior to the effective 

date of the revision. 
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(c)  Notwithstanding the process described in paragraph (b), the Contracting OfficerCO may direct the 

Contractor to immediately begin compliance with the requirements of any directive. 

(d)  The Contractor and the Contracting OfficerCO shall identify and, if appropriate, agree to any changes 

to other contract terms and conditions, including cost and schedule, associated with the revision 

pursuant to the changes clauses in Section I of this contract. 

(e)  Regardless of the performer of the work, the Contractor is responsible for compliance with the 

requirements of this clause. The Contractor shall include this clause in all subcontracts to the extent 

necessary to ensure the Contractor’s compliance with these requirements. 

H.46 DOE-H-2072 Use of Government Vehicles by Contractor Employees 

(Oct 2014) 

(a)  The Government will provide Government-owned and/or Government-leased motor vehicles for the 

Contractor’s use in performance of this contract in accordance with the clause FAR 52.245-1 entitled, 

Government Property and FAR 52.251-2 entitled, Interagency Fleet Management System Vehicles 

and Related Services. 

(b)  The Contractor shall ensure that its employees use and operate Government-owned and/or 

Government-leased motor vehicles in a responsible and safe manner to include the following 

requirements: 

(1) Use vehicles only for official purposes and solely in the performance of the Contract. 

(2) Do not use vehicles for transportation between an employee’s residence and place of 

employment, unless authorized by the CO. 

(3) Comply with Federal, state and local laws and regulations for the operation of motor 

vehicles. 

(4) Possess a valid state, District of Columbia, or commonwealth’s operator license or permit for 

the type of vehicle to be operated. 

(5) Operate vehicles in accordance with the operator’s packet furnished with each vehicle. 

(6) Use seat belts while operating or riding in a Government vehicle. 

(7) Do not use tobacco products while operating or riding in a Government vehicle. 

(8) Do not provide transportation to strangers or hitchhikers. 

(9) Do not engage in “text messaging” while operating a Government vehicle, which includes 

those activities defined in the clause FAR 52.223-18 entitled, Encouraging Contractor 

Policies to Ban Text Messaging While Driving. 

(10) In the event of an accident, provide information as may be required by state, county or 

municipal authorities and as directed by the CO. 

(c)  The Contractor shall: 
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(1) Establish and enforce suitable penalties against employees who use, or authorize the use of 

Government vehicles for unofficial purposes or for other than in the performance of the 

contract; and 

(2) Pay any expenses or cost, without Government reimbursement, for using Government 

vehicles other than in the performance of the contract. 

(d)  The Contractor shall insert this clause in all subcontracts in which Government-owned and/or 

Government-leased vehicles are to be provided for use by subcontractor employees. 

H.47 DOE-H-2075 Prohibition on Funding For Certain Nondisclosure 

Agreements (Oct 2014) 

The Contractor agrees that: 

(a) No cost associated with implementation or enforcement of nondisclosure policies, forms or 

agreements shall be allowable under this Contract if such policies, forms or agreements do not 

contain the following provisions: “These provisions are consistent with and do not supersede, 

conflict with, or otherwise alter the employee obligations, rights, or liabilities created by 

existing statute or Executive order relating to (1) classified information, (2) communications to 

Congress, (3) the reporting to an Inspector General of a violation of any law, rule, or regulation, 

or mismanagement, a gross waste of funds, an abuse of authority, or a substantial and specific 

danger to public health or safety, or (4) any other whistleblower protection. The definitions, 

requirements, obligations, rights, sanctions, and liabilities created by controlling Executive 

Orders and statutory provisions are incorporated into this agreement and are controlling.” 

(b) The limitation above shall not contravene requirements applicable to Standard Form 312, 

Form 4414, or any other form issued by a Federal department or agency governing the 

nondisclosure of classified information. 

(c) Notwithstanding the provisions of paragraph (a), a nondisclosure or confidentiality policy form 

or agreement that is to be executed by a person connected with the conduct of an intelligence or 

intelligence-related activity, other than an employee or officer of the United States Government, 

may contain provisions appropriate to the particular activity for which such document is to be 

used. Such form or agreement shall, at a minimum, require that the person will not disclose any 

classified information received in the course of such activity unless specifically authorized to do 

so by the United States Government. Such nondisclosure or confidentiality forms shall also 

make it clear that they do not bar disclosures to Congress, or to an authorized official of an 

executive agency or the Department of Justice, that are essential to reporting a substantial 

violation of law. 

H.48 DOE-H-2076 Lobbying Restrictions (Nov 2018) 

In accordance with 18 U.S.C. § 1913, the Contractor agrees that none of the funds obligated on this award 

shall be expended, directly or indirectly, to influence congressional action on any legislation or 

appropriation matters pending before Congress. This restriction is in addition to those prescribed 

elsewhere in statute and regulation. 
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H.49 DOE-H-2080 Agreement Regarding Workplace Substance Abuse 

Programs at DOE Sites (Apr 2018) 

(a)  Program implementation. The Contractor shall, consistent with 10 CFR part 707, Workplace 

Substance Abuse Programs at DOE Sites, incorporated herein by reference with full force and effect, 

develop, implement, and maintain a workplace substance abuse program.  

(b)  Remedies. In addition to any other remedies available to the Government, the Contractor's failure to 

comply with the requirements of 10 CFR part 707 or to perform in a manner consistent with its 

approved program may render the Contractor subject to: the suspension of contract payments, or, 

where applicable, a reduction in fee; termination for default; and suspension or debarment.  

(c) Subcontracts.  

(1)  The Contractor agrees to notify the Contracting OfficerCO reasonably in advance of, but not later 

than 30 days prior to, the award of any subcontract the Contractor believes may be subject to the 

requirements of 10 CFR part 707, unless the Contracting OfficerCO agrees to a different date. 

(2)  The Contractor shall require all subcontracts subject to the provisions of 10 CFR part 707 to agree 

to develop and implement a workplace substance abuse program that complies with the 

requirements of 10 CFR part 707, Workplace Substance Abuse Programs at DOE Sites, as a 

condition for award of the subcontract. The Contractor shall review and approve each 

subcontractor's program, and shall periodically monitor each subcontractor's implementation of 

the program for effectiveness and compliance with 10 CFR part 707.  

(3)  The Contractor agrees to include, and require the inclusion of, the requirements of this clause in 

all subcontracts, at any tier, that are subject to the provisions of 10 CFR part 707. 

H.50 DOE-H-7003 Contractor Assurance System (Sep 2017) (Revised) 

(a) The Contractor shall develop, execute, and maintain a contractor assurance system that is validated by 

the Responsible Corporate Official and Contractor's Board of Directors (or equivalent corporate 

oversight entity), and implemented throughout the Contractor's organization. This system provides 

reasonable assurance that the objectives of the contractor management systems are being 

accomplished and that the systems and controls will be effective and efficient. The contractor 

assurance system, at a minimum, shall include the following key attributes: 

(1) A comprehensive description of the assurance system with processes, key activities, and 

accountabilities clearly identified. 

(2) A method for verifying/ensuring effective assurance system processes. Third party audits, peer 

reviews, independent assessments, and external certification (such as Voluntary Protection 

Programs and International Organization for Standards (ISO) VPP and ISO 9001 or ISO 14001) 

may be used. 

(3) Timely notification to the Contracting OfficerCO of significant assurance system changes prior to 

the changes. 

(4) Rigorous, risk-based, credible self-assessments, and feedback and improvement activities, 

including utilization of nationally recognized experts, and other independent reviews to assess 
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and improve the Contractor's work processes and to carry out independent risk and vulnerability 

studies. 

(5) Identification and correction of negative performance/compliance trends before they become 

significant issues. 

(6) Integration of the assurance system with other management systems including Integrated Safety 

Management. 

(7) Metrics and targets to assess performance, including benchmarking of key functional areas with 

other DOE contractors, industry and research institutions. Ensure development of metrics and 

targets that result in efficient and cost effective performance. 

(8) Continuous feedback and performance improvement. 

(9) An implementation plan (if needed) that considers and mitigates risks. 

(10) Timely and appropriate communication to the Contracting OfficerCO, including electronic 

access to assurance related information. 

(11) The initial contractor assurance system description shall be approved by DOE. 

(b) Timely notification and DOE approval must be obtained for significant assurance system changes 

prior to the changes being made. 

 

Other Clauses 

H.51 Task Ordering Procedure 

(a)  A Task Order may be issued under this Master Indefinite Delivery/Indefinite Quantity (IDIQ)IDIQ  

Contract for any work scope covered by Section C, Performance Work Statement. Task Orders may 

be issued as Firm-Fixed-Price (FFP) or Cost-Reimbursement (CR).  

(b)  All Task Orders shall be completed in accordance with the Master IDIQ Contract requirements, in 

addition to the requirements as stated within the Task Order. In the event of a conflict between the 

Task Order and the Contractor’s Task Order proposal, the Task Order shall prevail.  

(c)  Prior to issuing a Task Order, the CO will provide the Contractor with a Request for Task Order 

Proposal (RTP) including, at a minimum, the following:  

(1)  A Task Order Performance Work StatementPWS providing the functional 

description/requirements of the work, deliverables, Government-furnished items (if any), and 

period of performance, as well as identifying the objectives or results desired from the 

contemplated Task Order;  

(2)  Proposed performance standards to be used as criteria for determining whether the work 

requirements have been met;  

(3)  The requirements for the Contractor’s Task Order proposal (see reference paragraph (f) below); 

and  
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(4)  A response time for submitting the Task Order proposal.  

(d)  Task Orders will be issued on forms specified and provided by the Government. Task Orders will be 

numbered. All Task Order modifications will be issued in writing on a Standard Form 30 and will be 

numbered sequentially.  

(e)  If time constraints do not permit issuance of a fully defined Task Order in accordance with the 

procedures described in this clause, the CO may issue an undefinitized Task Order which includes a 

Not-To-Exceed ceiling cost/price for which all the terms and conditions will be subsequently 

negotiated and definitized at a later date. This will only apply in exceptional circumstances, and the 

Contractor shall support the definitization schedule established by the Government. 

(f)  The Contractor’s Task Order Proposals shall include the following, as applicable to individual Task 

Orders:  

(1)  Discussion of the technical approach for performing the work;  

(2)  Date of commencement of work and any necessary revision to the schedule of performance 

stipulated by the Government;  

(3)  A fragnet of the detailed resource-loaded schedule for that Task Order’s scope of work. The 

Contractor shall also provide a copy of the Integrated Master Schedule showing the inclusion of 

the proposed Task Order’s scope of work identifying the logic ties and dependencies between 

already contracted Task Order scopes of work and the new Task Order work scope. This IMS 

copy forms the basis for the Baseline Change Request (BCR) or Baseline Change Proposal (BCP) 

upon Task Order award. Both the schedule fragnet and the IMS schedules submitted as part of the 

Task Order proposal must meet EVMS requirements (including required task order baseline 

submission representing the cost, schedule, and entire scope over the period of performance of the 

associated task);     

(4)  The Contractor shall submit Task Order proposals in accordance with FAR Part 15, Table 15-2 – 

Instructions for Submitting Cost/Price Proposals When Certified Cost or Pricing Data Are 

Required. If the value of the Task Order Proposal does not exceed the threshold for certified cost 

or pricing data, the CO may require information other than cost or pricing data, including 

information related to prices and cost that would otherwise be defined as cost or pricing data if 

certified. Information other than cost or pricing data may be submitted in the Contractor’s own 

format, unless the CO decides that use of a specific format is essential and the format has been 

described in the Request for Task Order Proposal RTP. Additionally, the Contractor shall utilize 

the rates included in Attachment J-11, IDIQ Labor Rate Schedule, for applicable labor categories;  

(5)  WBS Dictionary Sheets required to a WBS level to be determined post award by DOE (the WBS 

submittal shall include a data column which cross references the WBS elements at the lowest 

level to the appropriate Contract Line Item Number); 

(6) Time-phased cost estimate at the WBS or Control Account level (to be determined by DOE); 

(7)  Basis of estimate at the WBS level or Control Account level (to be determined by DOE); 

(8)  Task Order proposals shall comply and be in accordance with FAR Part 31 – Contract Cost 

Principles and Procedures;  
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(9) Proposed deviations (if any) from the stated Performance Work StatementPWS requirements;   

(10) Contractor’s proposed fee or profit, which must adhere to the criteria within DOE-B-2015 Task 

Order Fee/Profit Ceiling (Oct 2014) (Revised); and 

(11) Any other information required to determine the reasonableness of the Contractor's proposal.  

(g) With the exception of the Transition Task Order, the Contractor’s Task Order Proposals shall include 

separate small business subcontracting goals that afford small businesses with the maximum 

practicable opportunity to participate in efficient Task Order performance. Table H-3 provides the 

minimum small business goals for the cumulative value of subcontracted work under all Task Orders 

(excluding government furnished costs for Reservation Management and Post-Retirement Medical 

Benefits, Long-Term Disability, and Pension Contribution; and estimated costs for Transition and the 

site usage fees provided to other site contractors).   

For each Task Order, the Contractor shall propose separate small business subcontracting goals for 

applicable small business categories as a percent of total subcontracted work dollars (same exclusions 

noted above).   The proposed small business goals for each Task Order shall be aligned with the 

Contractor’s Master Small Business Subcontracting Plan, and support the achievement of the 

requirements of the Section H clause Subcontracted Work and FAR 52.219-9 Small Business 

Subcontracting Plan. If the scope of the Task Order is not conducive to establish or achieve the small 

business goals for each small business category identified in Table H-3, the Contractor shall submit to 

the Contracting OfficerCO for approval, the justification for the proposed small business category 

percentages for that specific Task Order. 

Table H-3. Small Business Goals 

Small Business Category 

Small Business Goals 

as a percent of total 

subcontracted dollars   

Small Businesses (categories below are subsets within this category) 45% 

  Veteran-Owned Small Business (VOSB) 3% 

  Service-Disabled Veteran-Owned Small Business (SDVOSB) 3% 

  Historically Underutilized Business Zone (HUBZone)  3% 

  Small Disadvantaged Business 5% 

  Women-Owned owned Small Business 5% 

* The small business subcategories may not necessarily add up to the overall percentage in the Small Business category, 

since some small businesses may not fall into any of the subcategories, while others may fall into more than one 

subcategory. 

 

EXAMPLE: 

Contractor plans to subcontact 67% of the Task Order value with a goal of 45% of that subcontract to be issued to Small 

Businesses.  This would equate to 30% of the total Task Order value being issued to a Small Business. 

 

 (h) The Contractor’s Task Order proposal is subject to review and acceptance by the CO or his/her 

designee. The CO will either accept the terms and conditions of the Contractor’s Task Order proposal 

or negotiate any areas of disagreement with the Contractor. After review and any necessary 

discussions, the CO may issue a Task Order to the Contractor containing, as a minimum, the 

following:  
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(1) Date of the order.  

(2) Contract number and Task Order number.  

(3) Performance Work StatementPWS identifying the objectives or results desired from the Task 

Order, including special instructions or other information necessary for performance of the work.  

(4) Performance standards, and where appropriate, quality assurance standards.  

(5) The Price of the Task Order (that is, as applicable, the Firm-Fixed-Price, Cost-Plus-Award-Fee, 

Cost-Plus-Incentive-Fee, etc., as those terms are used in the Federal Acquisition Regulation), and 

the Maximum dollar amount authorized (total Task Order value).  

(6) Any other resources (e.g., travel, material, equipment, facilities) authorized.  

(7) Delivery/performance schedule including start and end dates.  

(8) Accounting and appropriation data.  

(i)  The Contractor shall provide acknowledgement to the CO of receipt of the Task Order within 2 

business days after receipt.  

(j)  The Contractor shall deliver all Task Order specific deliverables as stated in the Task Order.  

H.52 Subcontracted Work   

The Contractor shall subcontract (in accordance with the definition at FAR Subpart 44.1) at least twenty-

twothirty (3022) percent of the cumulative value of Task Orders (excluding the Transition Task Order) 

issued under this contract to small businesses (not including government furnished costs for Reservation 

Management and Post-Retirement Medical Benefits, Long-Term Disability, and Pension Contribution; 

and estimated costs for Transition and the site usage fees provided to other site contractors). The 

Contractor’s subcontracted work shall be in compliance with the approved Section J, Attachment J-5 

entitled, Master Small Business Subcontracting Plan, and the separate subcontracting goals approved at 

the Task Order level. Unless otherwise approved in advance by the CO, work to be performed by 

subcontractors selected after Contract and Task Order award shall be acquired through competitive 

procurements, to the extent required, with an emphasis on fixed-price subcontracts to the extent 

practicable. The use of cost-reimbursement, time-and-materials, and labor-hour subcontracts shall be 

minimized.  

The separate subcontracting goals submitted at the Task Order level shall identify timely, discrete, and 

meaningful scopes of work that can be awarded to small business concerns. Meaningful work is work that 

is important to the performance of the technical and management approach defined by the prime 

contractor. It is characterized by strong technical content (e.g., discrete and distinct technical or 

programmatic scopes of work) and contributes to the successful achievement of DOE’s goals. It should 

have a performance-based outcome that directly contributes to the overall contract outcome(s).  

Also, the Contractor shall respond to past performance inquiries for subcontractors upon request from 

DOE and other Federal agencies. 
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H.53 Parent Organization Support 

(a) For on and off-site work, fee generally provides adequate compensation for parent organization 

expenses incurred in the general management of this Contract. The general construct of this Contract 

results in minimal parent organization investment (in terms of its own resources, such as labor, 

material, overhead, etc.) in the Contract work. DOE provides Government-owned facilities, property, 

and other needed resources.  

Accordingly, allocations of parent organization expenses are unallowable for the prime contractor, 

teaming subcontractors, and/or teaming partners, unless authorized by the CO in accordance with this 

Clause. 

(b) The Contractor may propose, or DOE may require, parent organization support to:  

(1) Monitor safety and performance in the execution of Contract requirements; 

(2) Ensure achievement of Contract environmental cleanup and closure commitments; 

(3) Sustain excellence of Contract key personnel; 

(4) Ensure effective internal processes and controls for disciplined Contract execution; 

(5) Assess Contract performance and apply parent organization problem-solving resources on 

problem areas; and 

(6) Provide other parent organization capabilities to facilitate Contract performance. 

(c) If parent organization support is proposed by the Contractor or required by DOE, the Contractor shall 

submit for DOE review and approval a Parent Organization Support Plan (POSP).   

H.54 Subcontractor Timekeeping Records Signature Requirement (Applies 

to Cost-Reimbursement Task Orders only) 

The Contractor shall obtain timecards for all hourly subcontract employees, at all tiers, performing on 

non-fixed-price subcontracts. For purposes of this Clause, non-fixed-price subcontracts are those of a type 

containing a cost reimbursable or variable component in them, which includes those contract types 

covered by FAR Subpart 16.3, Cost Reimbursement Contracts, FAR Section 16.405, Cost Reimbursement 

Incentive Contracts, and FAR Subpart 16.6, Time and Materials, Labor Hour, and Letter Contracts. Note 

that the requirements of this Clause also pertain to Task Orders, tasks, and/or Contract Line Items 

Numbers from Indefinite Delivery (see FAR Subpart 16.5, Indefinite Delivery Contracts) and hybrid 

contracts that are of a type covered by the FAR citations in the prior sentence. The timecards must be 

obtained by the Contractor prior to the Contractor paying for these subcontract costs and prior to billing 

DOE for these costs. The timecards must reflect actual hours worked, be signed by the subcontract 

employee and be certified by the subcontract employees’ supervisor prior to the Contractor obtaining 

them. Subcontractors at all tiers performing work under non-fixed-price subcontracts shall maintain 

adequate timekeeping procedures, controls, and processes for billing Government work. The Contractor 

shall, at least once every three years, conduct a labor audit of non-fixed-price subcontracts. The audit 

shall be conducted to unmodified Institute of Internal Auditors standards, if conducted internally, or 

unmodified Generally Accepted Government Auditing Standards (GAGAS), if conducted externally. This 

Clause shall be flowed down to all non-fixed-price subcontracts at all tiers. 
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H.55 Energy Employees Occupational Illness Compensation Program Act 

(EEOICPA) 

The Contractor shall provide support of the Energy Employees Occupational Illness Compensation 

Program Act (EEOICPA)EEOICPA established under Title XXXVI of the National Defense 

Authorization Act of 2001 (Public Law 106-398). The Contractor shall provide records in accordance 

with the Section I Clause entitled, DEAR 970.5204-3, Access to and Ownership of Records in support of 

EEOICPA claims and the claim process under the EEOICPA.  

The Contractor shall: 

(a) Verify employment and provide other records which contain pertinent information for compensation 

under the EEOICPA. The Contractor shall provide this support for itself and any named 

subcontractors’ employees;   

(b) Provide reports as directed by DOE, such as costs associated with EEOICPA;  

(c) Provide an EEOICPA point-of-contact; this employee shall attend meetings, as requested by DOE; 

(d) Locate, retrieve and provide a copy of any personnel and other program records as requested; 

(e) Perform records research needed to complete the Department of Labor (DOL) claims or to locate 

records needed to complete the claims or other related EEOICPA requests; 

(f) Ensure cost information is submitted to the DOE EEOICPA Point of Contact (POC) by the tenth of 

each month; and 

(g) Ensure all EEOICPA Claims received are completed and returned to DOE within 45 calendar days of 

the date entered in the Federal Compensation Program Act (FCPA) electronic reporting system. 

H.56 Environmental Compliance 

(a) General. The Contractor is required to comply with all applicable DOE directives, permits, 

consent decrees, consent orders, administrative orders, the Federal Facility Agreement for the 

Oak Ridge Reservation, the Site Treatment Plan for Mixed Wastes on the U.S. Department of 

Energy Oak Ridge Reservation, the Oak Ridge Reservation Polychlorinated Biphenyl Federal 

Facilities Compliance Agreement, and any other settlement agreements between the DOE and 

federal and state regulatory agencies.  

(b) Environmental Permits. This Clause addresses three permit scenarios, where the Contractor is the 

sole permittee; where the Contractor and DOE are joint permittees; and where multiple contractors 

are permittees. 

(1) Contractor as Sole Permittee. To the extent permitted by law and subject to other applicable 

provisions of the contract that impose responsibilities on DOE, and provisions of law that 

impose responsibilities on DOE or third parties, the Contractor shall be responsible for 

obtaining in its own name, shall sign, and shall be solely responsible for compliance with all 

permits, authorizations and approvals from federal, state, and local regulatory agencies which 

are necessary for the performance of the work required of the Contractor under this Contract. 
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Under this permit scenario, the Contractor shall make no commitments or set precedents that 

are detrimental to DOE or other site contractors. The Contractor shall coordinate its 

permitting activities with DOE, and with other contractors which may be affected by the 

permit or any precedent established therein, prior to taking the permit action. Whenever 

reasonably possible, all such materials shall be provided to DOE and other affected site 

contractors not later than 90 days prior to the date they are to be submitted to the relevant 

regulatory agency. Any such schedule revision shall be effective only upon approval from the 

CO. 

(2) DOE as Permittee, or Contractor and DOE as Joint Permittees. Where appropriate, required by 

law, or required by applicable regulatory agencies, DOE will sign permits as permittee, or as 

owner or as owner/operator with the Contractor as operator or co-operator, respectively. 

DOE will co-sign hazardous waste permit applications as owner/operator where required by 

applicable law. In this scenario, the Contractor shall coordinate its actions with DOE. DOE is 

responsible for timely notification to the Contractor of any issues or changes in the regulatory 

environment that impact or may impact contractor implementation of any permit requirement. 

The Contractor shall be responsible for timely notification to DOE of any issues or changes in 

the regulatory environment that impact or may impact contractor implementation of any permit 

requirement. Notification by the Contractor to DOE may be initially verbal with written 

documentation fully explaining the impact and the reason/rationale for the impact and possible 

consequences. Whenever reasonably possible all such materials shall be provided to DOE not 

later than 90 days prior to the date they are to be submitted to the regulatory agency. 

(3) Multiple Contractors as Permittees. Where appropriate, in situations where multiple contractors 

are operators or co-operators of operations requiring environmental permits, DOE will sign 

such permits as owner or co-operator and affected contractors shall sign as operators, or 

co-operators. In this scenario, the Contractor shall coordinate as appropriate with DOE and 

contractors affected by the permit. 

(c) Permit Applications. The Contractor shall provide to DOE for review and comment in draft form 

any permit applications and other regulatory materials necessary to be submitted to regulatory 

agencies for the purposes of obtaining a permit. Whenever reasonably possible all such materials 

shall be provided to DOE initially not later than 90 days prior to the date they are to be submitted to 

the regulatory agency. The Contractor shall normally provide final regulatory documents to DOE at 

least 30 days prior to the date of submittal to the regulatory agencies for DOE’s final review and 

signature or concurrence. Special circumstances may require permits to be submitted in a shorter 

timeframe. As soon as the Contractor is aware of any such special circumstance, the Contractor shall 

provide notice to DOE as to the timeframe in which the documents will be submitted to DOE. 

The Contractor may submit for DOE’s consideration, requests for alternate review, comment, or 

signature, schedules for environmental permit applications or other regulatory materials covered by 

this Clause. Any such requests shall be submitted 30 days before such material would ordinarily be 

required to be provided to DOE. Any such schedule revision shall be effective only upon approval 

from the CO. 

(d) Copies, Technical Information. The Contractor shall provide DOE copies of all environmental 

permits, authorizations, and regulatory approvals issued to the Contractor by the regulatory 

agencies. DOE will, upon request, make available to the Contractor access to copies of 

environmental permits, authorizations, and approvals issued by the regulatory agencies to DOE that 
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the Contractor may need to comply with under applicable law. The Contractor shall and DOE will 

provide to each other copies of all documentation, such as letters, reports, or other such materials 

transmitted either to or from regulatory agencies relating to the contract work. The Contractor and 

DOE shall maintain all necessary technical information and regulatory analysis required to support 

applications for revision of DOE or other Site contractor environmental permits when such 

regulatory analysis, applications or revisions are related to the Contractor’s operations. 

Upon request, the Contractor or DOE shall provide to the other party access to all necessary and 

available technical information required to support applications for or revisions to permits or permit 

applications. Unless specific text is required by the regulation or permit, the Contractor shall provide 

to DOE a certification statement relating to such technical information in the form required by the 

following paragraph. 

(e) Certifications. The Contractor shall provide a written certification statement attesting that 

information DOE is requested to sign was prepared in accordance with applicable requirements. 

The Contractor shall include the following certification statement in the submittal of such materials 

to DOE: 

I certify under penalty of law that this document and all attachments were prepared under my 

direction or supervision in accordance with a system designed to assure that qualified personnel 

properly gather and evaluate the information submitted. 

Based on my inquiry of the person or persons who manage the system, or those persons 

directly responsible for gathering the information, the information is, to the best of my 

knowledge and belief, true, accurate, and complete. I am aware that there are significant 

penalties for submitting false information, including the possibility of fine and imprisonment 

for knowing violations. 

The certification statement shall be signed by the individual explicitly authorized by the Contractor 

to sign such certification statements submitted to federal or state regulatory agencies under the 

applicable regulatory program. 

(f) Termination, Expiration, Permit Transfer. In the event of expiration or termination of this Contract, 

DOE may require the Contractor to take all necessary steps to transfer some or all environmental 

permits held by the Contractor. DOE will assume responsibility for such permits, with the approval 

of the regulating agency, and the Contractor shall be relieved of all liability and responsibility to the 

extent that such liability and responsibility results from the acts or omissions of a successor 

Contractor, DOE, or their agents, representatives, or assigns. The Contractor shall remain liable for 

all unresolved costs, claims, demands, fines, and penalties, including reasonable legal costs, arising 

prior to the date such permits are transferred to another party. The Contractor shall not be liable for 

any such claims occurring after formal transfer unless said claims result from the Contractor’s action 

or inaction that occurred prior to transfer.  

(g) Miscellaneous. The Contractor shall accept assignment or transfer of permits pertaining to matters 

under this Contract currently held by DOE and its existing Contractor. The Contractor may submit 

for DOE’s consideration requests for alternate review, comment, or signature schedules for 

environmental permit applications or other regulatory materials covered by this Clause. Any such 

schedule revision shall be effective only upon written approval from the CO. 
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H.57 Partnering 

The Contractor and the Government will establish a non-binding, signed Partnering Agreement for the 

cleanup of the Oak Ridge Reservation. The agreement will establish a common vision with supporting 

goals and objectives, and expectations of doing business together in a manner that brings the best value to 

the Government. Partnering between DOE and the Contractor shall be conducted in a manner similar to 

the Department of ODefense Integrated Product and Process Development (IPPD) framework. The 

Integrated Product and Process DevelopmentIPPD technique simultaneously integrates all essential 

activities to facilitate meeting cost and performance objectives. 

H.58 Laws, Regulations, and DOE Directives  

(a) In performing work under this Contract, the Contractor shall comply with the requirements of 

applicable Federal, State, and local laws and regulations (including DOE regulations), unless relief 

has been granted in writing by the appropriate regulatory agency. Section J, Attachment J-2, List A, 

Applicable Federal, State and Local Regulations may be appended to this Contract for information 

purposes. Omission of any applicable law or regulation from the Contract does not affect the 

obligation of the Contractor to comply with such law or regulation pursuant to this paragraph. 

(b) In performing work under this Contract, the Contractor shall comply with the requirements of those 

Department of Energy directives, or parts thereof, identified in the List of Applicable Directives (List 

B) appended to this Contract, and specifically the CRD contractor requirements documents attending 

listed Directives, until such time as the Contracting OfficerCO approves the substitution of an 

alternative procedure, standard, system of oversight, or assessment mechanism. 

(c) Except as otherwise directed by the Contracting OfficerCO, the Contractor shall procure all necessary 

permits or licenses required for the performance of work under this Contract. 

(d) Regardless of the performer of the work, the Contractor is responsible for compliance with the 

requirements of this clause. The Contractor is responsible for flowing down the requirements of this 

clause to subcontracts at any tier to the extent necessary to ensure the Contractor's compliance with 

the requirements. 

H.59 National Nuclear Security Administration/Environmental Management 

Strategic Sourcing Partnership  

The Contractor shall participate in the National Nuclear Security Administration (NNSA)/Environmental 

Management (EM) Strategic Sourcing Partnership. Under this partnership, EM contractors shall work 

with the NNSA/EM Supply Chain Management Center to yield an enterprise-wide, synergistic strategic 

sourcing solution that leverages NNSA and EM purchasing power to gain pricing, processing, and report 

efficiencies to reduce costs overall for the Government. 

H.60 Mentor-Protégé Program 

Both DOE and the Small Business Administration (SBA) have established Mentor-Protégé Programs to 

encourage Federal prime contractors to assist small businesses, firms certified under Section 8(a) of the 

Small Business Act by the SBA, other small disadvantaged businesses, women-owned small businesses, 

historically black colleges and universities and minority institutions, other minority institutions of higher 

learning, and small business concerns owned and controlled by service-disabled veterans in enhancing its 
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business abilities. During the Master IDIQ Contract ordering period (excluding the Transition Task 

Order), the Contractor shall mentor at least two (2) active Protégés (whether new or existing) through the 

DOE and/or SBA Mentor-Protégé Programs. Mentor and Protégés will develop and submit “lessons 

learned” evaluations to DOE at the conclusion of the Master IDIQ Contract.  

(a)  DOE Mentor-Protégé Agreements shall be in accordance with DEAR Subpart 919.70 entitled, The 

Department of Energy Mentor-Protégé Program.  

(b)  SBA Mentor-Protégé Agreements shall be in accordance with applicable SBA regulations. 

H.61 Legal Management 

(a) The Contractor shall maintain a legal function to support litigation, arbitration, environmental, 

procurement, employment, labor, and the Price Anderson Amendments Act areas of law.  The 

Contractor shall provide sound litigation management practices.  Within 60 days of contract award, 

the Contractor shall provide a Litigation Management Plan compliant with 10 CFR 719, Contractor 

Legal Management Requirements. 

(b) As required by the CO, the Contractor shall provide legal and related support to the Government on 

regulatory matters, third-party claims, and threatened or actual litigation. Support includes, but is not 

limited to case preparation, document retrieval, review and reproduction, witness preparation, expert 

witness testimony, and assistance with discovery or other information requests responsive to any legal 

proceeding.  

(c) When evaluating requests for reimbursement or allowability of Contractor costs associated with 

defense and/or settlement of legal claims brought against the Contractor by a third party: 

(1) DOE will not reimburse Contractor legal defense costs or damages incurred where a judgment is 

issued finding that the Contractor engaged in discriminatory conduct prohibited by the terms of 

the Contract, such as those covered by FAR 52.222-26, Equal Opportunity; FAR 52.222-35, 

Equal Opportunity for Veterans; and FAR 52.222-36, Equal Opportunity for Workers With 

Disabilities. 

(2) DOE will not reimburse the Contractor legal costs associated with a settlement agreement 

(including legal defense costs, settlement awards, or both) associated with legal claims brought 

against the Contractor by a third party relating to discriminatory conduct prohibited by the terms 

of the Contract, such as those covered by FAR 52.222-26, Equal Opportunity; FAR 52.222-35, 

Equal Opportunity for Veterans; and FAR 52.222-36, Affirmative Action for Workers with 

Disabilities, where the CO determines that the plaintiff’s claim(s) had more than very little 

likelihood of success on the merits. Where the plaintiff’s claim had very little likelihood of 

success on the merits, the defense and settlement costs related to the claim are allowable if the 

costs are otherwise allowable under the contract (e.g., reasonable, allocable). 

H.62 Emergency Response 

(a) The affected DOE/NNSA Oak Ridge Office of Environmental Management (OREM) Manager or 

Contractor shall determine when an emergency situation may exist at OREM siteson the Oak Ridge 

Reservation and notify the appropriate emergency response organization.  In the event of an 

emergency, the DOE/NNSA Manager of the affected site will have the authority to direct any and 

all activities of the Contractor and subcontractors necessary to resolve the emergency situation.  
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Upon termination of the emergency event, the Contractor shall perform recovery actions as 

appropriate. 

(b) The Contractor shall include this Clause in all subcontracts at any tier for work performed in 

support of the on-site work under this contract. 

H.63 Interface and Cooperation with Other Site Contractors/Entities 

The Contractor will perform the work under this Contract at DOE sites managed and operated by other 

DOE prime contractors or other entities.  Additionally, the Government may award contracts to other 

contractors for work to be performed at these sites.  Interfaces and cooperation with the sites’ landlord 

contractors/entities (i.e., Office of Science and NNSA management and operating M&O contractors at 

Oak Ridge National Laboratory, and Y-12 National Security Complex,ORNL and Y-12 respectively, and 

the City of Oak Ridge and the Community Reuse Organization of East Tennessee at ETTP) are critical to 

the successful performance of the scope under this Contract and to avoid impacts to site operations.  

These interfaces are summarized in Section J, Attachment J-3, Site Services and Interface Requirements.   

The Contractor shall coordinate and cooperate fully with site prime contractors/entities and their 

subcontractors and Government employees.  The Contractor shall coordinate its own work with such 

other work as may be directed by the CO or a duly authorized representative.  Cooperation includes, but is 

not limited to the following types of activities: compliance with applicable site-specific requirements; 

working together to resolve work performance interfaces, logistics, and issues; establishing working 

groups; participating in meetings; providing access to applicable technical and contract information and 

data such as schedule and milestone data; discussing technical matters related to the scope of work; 

providing access to contractor facilities or areas; and allowing observation of technical activities by 

appropriate personnel.  

The Contractor shall not commit any act which will interfere with the performance of work by any other 

contractor or by a Government employee, and shall seek CO direction if there is an unresolved conflict.  

The Contractor is not authorized to direct any other DOE prime contractor or other entities. 

The Contractor shall comply with existing memorandums of agreement/understanding between OREM 

and other DOE programs, as applicable, and may establish formal written agreements with other site 

contractors as necessary.  In the event the Contractor plans to enter into a new written agreement with 

another site contractor that is expected to result in cost or schedule impacts to the work under this 

Contract, the Contractor shall obtain prior approval from the CO.  

H.64 Department of Energy National Training Center  

The Contractor is encouraged to utilize the DOE National Training Center (NTC) training resources for 

occupational health, safety, safeguards, and security.  NTC training is funded by DOE with no cost to the 

Contractor.  NTC course offerings, information on NTC site certification, enrollment, and contact 

information can be found at https://ntc.doe.gov. 

NTC training should be considered common core fundamental material.  The Contractor may need to 

provide gap training to address site specifics identified through its approved Integrated Safety 

Management Program and associated program plans required by existing DOE requirements.  Gap 

training should not repeat fundamental training core content. 

https://ntc.doe.gov/
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H.65 Annual Payroll and Residency Report 

In order to develop reports on the economic impact of DOE-supported programs in the Oak Ridge area, 

the Contractor shall submit by January 15th of each year employment, payroll, and residence data for the 

prior calendar year. Oak Ridge Contractor Industrial Relations personnel will distribute the required 

template to be utilized for the given annual data submittal. 

H.66 Management of Accountable Property  

Accountable personal property is any property item with an original unit acquisition cost of $10,000 or 

more; or meeting the precious metals, sensitive, or high-risk personal property definitions.  Accountable 

property records must be managed and maintained current in a property management system of record 

from inception to formal disposition and removal from DOE inventory. 

H.67 Real Property Asset Management  

(a) In accordance with DOE Order 430.1 Real Property Asset Management, tThe Contractor shall 

comply with Departmental requirements and guidance involving the acquisition, management, 

maintenance, disposition, or disposal of real property assets to ensure that real property assets are 

available, utilized, and in a suitable condition to accomplish DOE’s missions in a safe, secure, 

sustainable, and cost‐effective manner.  Contractors shall meet these functional requirements through 

tailoring their business processes and management practices, and using standard industry practices 

and standards as applicable. The contractor shall flow down these requirements to subcontracts at any 

tier to the extent necessary to ensure the contractor’s compliance with the requirements.  

(b) The Contractor shall:  

(1) Submit all real estate actions to acquire, utilize, and dispose of real property assets to DOE for 

review and approval and maintain complete and current real estate records.  

(2) Perform physical condition and functional utilization assessments on each real property asset at 

least once every five‐year period or at another risk‐based interval, as approved by EM‐1, based on 

industry leading practices, voluntary consensus standards, and customary commercial practices.  

(3) Establish a maintenance management program including a computerized maintenance 

management system; a condition assessment system; a master equipment list; maintenance 

service levels; a method to determine for each asset the minimum acceptable level of condition; 

methods for categorizing deficiencies as either deferred maintenance and repair or repair needs; 

management of the deferred maintenance and repair backlog; a method to prioritize maintenance 

work; and a mechanism to track direct and indirect funded expenditures for maintenance, repair, 

and renovation at the asset level. 

(4) Maintain Facilities Information Management System (FIMS) data and records for all lands, 

buildings, trailers, and other structures and facilities.  FIMS data must be current and must be 

verified annually. 

H.68 Organizational Conflict of Interest – Affiliate(s) 

The prime contractor, [Offeror to insert name of Prime Contractor] comprised of [Offeror to insert names 

of partner companies], is responsible for the completion of all aspects of this contract. In order to 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION H 

SOLICITATION NO. 89303319REM000047 

 

 

H-77 

 

 

effectively and satisfactorily execute its responsibility to manage and accomplish the contract work, the 

prime contractor must have complete objectivity in its oversight and management of its 

subcontractors. Therefore, consistent with the principle contained in Federal Acquisition RegulationFAR 

subpart 9.5 and specifically Ssection 9.505(a), and notwithstanding any other provision of this Contract, 

the prime contractor is, absent prior written consent from the CO as provided herein, prohibited from 

entering into a subcontract arrangement with any affiliate or any affiliate of its partners, or utilize any 

affiliate or affiliate of its partners, to perform work under a subcontract. Such contractual relationship(s) 

are presumed to create an impaired objectivity type conflict of interest. If the contractor believes the 

capabilities of an affiliate could be utilized in such a manner as to neutralize or avoid the existence of an 

organizational conflict of interest, the Contractor must obtain the CO’s written consent prior to placing 

the subcontract. 

For the purpose of this clause, affiliation occurs when a business concern is controlled by or has the 

power to control another or when a third party has the power to control both. 

H.69 Information Technology and Cyber Security Requirements 

 

In the performance of the information technology and cyber security requirements of this Contract, the 

Contractor is responsible for compliance with the following items. Consistent with Section H clause 

entitled Laws, Regulations, and DOE Directives, omission of any applicable law or regulation from this 

list does not affect the obligation of the Contractor to comply with such law or regulation. 

 

(a) Code of Federal Regulations (CFR): 

(1) 10 CFR 824 et seq., Procedures Rules for the Assessment of Civil Penalties for Classified 

Information Security Violations 

(2) 10 CFR 1004 et seq., Freedom of Information Act 

(3) 36 CFR Chapter XII, Subchapter B et seq., Records Management 

(4) 41 CFR 102 et seq., Federal Management Regulation 

 

(b) United States Code (USC): 

(1) 5 USC 552a et seq., Privacy Act 

(2) 6 USC 1 et seq., Homeland Security Organization 

(3) 6 USC 6 et seq., Cybersecurity 

(4) 15 USC Chapter 100 et seq., Cybersecurity Research and Development 

(5) 17 USC 1 § 101 et seq., Subject Matter and Scope Of Copyright, Definitions 

(6) 18 USC 1030 et seq., Fraud and Related Activity in Connection with Computers 

(7) 18 USC Chapter 119 et seq., Wire and Electronic Communications Interception and Interception 

of Oral Communications 

(8) 18 USC Chapter 121 et seq., Stored Wire and Electronic Communications and Transactional 

Records Access 

(9) 29 USC 16, Subchapter V, 794 (d) et seq., Electronic and Information Technology 

(10) 31 USC § 501 et seq., Office of Management and Budget 

(11) 31 USC § 1101 et seq., The Budget and Fiscal, Budget, and Program Information; Definitions 

(12) 40 USC Subtitle III et seq., Information Technology Management 

(13) 41 USC Subtitle I, Division A, Chapter 1, Subchapter I, § 101 et seq., Federal Procurement 
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Policy, Administrator 

(14) 44 USC 1 § 101 et seq., Joint Committee on Printing: Membership 

(15) 44 USC 21 et seq., National Archives and Records Administration 

(16) 44 USC 29 et seq., Records Management by the Archivist of the United States 

(17) 44 USC 31 et seq., Records Management by Federal Agencies 

(18) 44 USC 33 et seq., Disposal of Records 

(19) 44 USC 35 et seq., Coordination of Federal Information Policy 

(20) 44 USC 36 et seq., Management and Promotion of Electronic Government Services 

 

(c) Executive Orders: 

(1) Executive Order 13943, Addressing the Threat Posed by WeChat, and Taking Additional Steps 

To Address the National Emergency With Respect to the Information and Communications 

Technology and Services Supply Chain 

(2) Executive Order 13942, Addressing the Threat Posed by TikTok, and Taking Additional Steps 

To Address the National Emergency With Respect to the Information and Communications 

Technology and Services Supply Chain 

(3) Executive Order 13873, Securing the Information and Communications Technology and 

Services Supply Chain 

(4) Executive Order 13870, America's Cybersecurity Workforce 

(5) Executive Order 13859, Maintaining American Leadership in Artificial Intelligence 

(6) Executive Order 13858, Strengthening Buy-American Preferences for Infrastructure Projects 

(7) Executive Order 13834, Efficient Federal Operations 

(8) Executive Order 13833, Enhancing the Effectiveness of Agency CIOs 

(9) Executive Order 13800, Strengthening the Cybersecurity of Federal Networks and Critical 

Infrastructure 

(10) Executive Order 13702, Creating a National Strategic Computing Initiative 

(11) Executive Order 13691, Promoting Private Sector Cybersecurity Information Sharing 

(12) Executive Order 13642, Making Open and Machine Readable the New Default for Government 

Information 

(13) Executive Order 13636, Improving Critical Infrastructure Cybersecurity 

(14) Executive Order 13589, Promoting Efficient Spending 

(15) Executive Order 13587, Structural Reforms To Improve the Security of Classified Networks and 

the Responsible Sharing and Safeguarding of Classified Information 

(16) Executive Order 13556, Controlled Unclassified Information 

(17) Executive Order 13526, Classified National Security Information 

(18) Executive Order 13231, Critical Infrastructure Protection in the Information Age 

(19) Executive Order 13218, 21st Century Workforce Initiative 

(20) Executive Order 13103, Computer Software Piracy 

(21) Executive Order 12958, Classified National Security Information E-Government 

 

(d) Office of Management and Budget (OMB) Circulars/Memoranda: 

(1) OMB Circular A-11, Preparation, Submission, and Execution of the Budget 

(2) OMB Circular A-16, Coordination of Geographic Information, and Related Spatial Data 

Activities 

(3) OMB Circular A-130, Managing Federal Information as a Strategic Resource 
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(4) OMB Memorandum M-21-02, Fiscal Year 2020-2021 Guidance on Federal Information Security 

and Privacy Management Requirements 

(5) OMB Memorandum M-20-32, Improving Vulnerability Identification, Management, and 

Remediation 

(6) OMB Memorandum M-20-29, Research and Development Budget Priorities and Cross-cutting 

Actions 

(7) OMB Memorandum M-20-19, Harnessing Technology to Support Mission Continuity 

(8) OMB Memorandum M-19-26, Update to the Trusted Internet Connections (TIC) Initiative 

(9) OMB Memorandum M-19-21, Transition of Electronic Records 

(10) OMB Memorandum M-19-19, Update to Data Center Optimization Initiative 

(11) OMB Memorandum M-19-18, Federal Data Strategy – A Framework for Consistency 

(12) OMB Memorandum M-19-17, Enabling Mission Delivery through Improved Identity, 

Credential, and Access Management 

(13) OMB Memorandum M-19-16, Centralized Mission Support Capabilities for the Federal 

Government 

(14) OMB Memorandum M-19-10, Guidance for Achieving Interoperability with the National 

Freedom of Information Act (FOIA) Portal on FOIA.gov 

(15) OMB Memorandum M-19-03, Strengthening the Cybersecurity of Federal Agencies by 

enhancing the High Value Asset Program 

(16) OMB Memorandum M-18-12, Implementation of the Modernizing Government Technology Act 

(17) OMB Memorandum M-17-25, Reporting Guidance for Executive Order on Strengthening the 

Cybersecurity of Federal Networks and Critical Infrastructure 

(18) OMB Memorandum M-17-12, Preparing for and Responding to a Breach of Personally 

Identifiable Information 

(19) OMB Memorandum M-17-06, Policies for Federal Agency Public Websites and Digital Services 

(20) OMB Memorandum M-17-04, Additional Guidance for Data Act Implementation: Further 

Requirements For Reporting And Assuring Data Reliability 

(21) OMB Memorandum M-16-21, Federal Source Code Policy: Achieving Efficiency, 

Transparency, and Innovation through Reusable and Open Source Software  

(22) OMB Memorandum M-16-20, Category Management Policy 16-3: Improving the Acquisition 

and Management of Common Information Technology: Mobile Devices and Services 

(23) OMB Memorandum M-16-17, OMB Circular No. A-123, Management’s Responsibility for 

Enterprise Risk Management and Internal Control  

(24) OMB Memorandum M-16-16, 2016 Agency Open Government Plans  

(25) OMB Memorandum M-16-15, Federal Cybersecurity Workforce Strategy  

(26) OMB Memorandum M-16-14, Category Management Policy 16-2: Providing Comprehensive 

Identity Protection Services, Identity Monitoring, and Data Breach Response  

(27) OMB Memorandum M-16-12, Category Management Policy 16-1: Improving the Acquisition 

and Management of Common Information Technology: Software Licensing 

(28) OMB Memorandum M-16-04, Cybersecurity Strategy and Implementation Plan (CSIP) for the 

Federal Civilian Government 

(29) OMB Memorandum M-16-02, Category Management Policy 15-1: Improving the Acquisition 

and Management of Common Information Technology: Laptops and Desktops  

(30) OMB Memorandum M-15-14, Management and Oversight of Federal Information Technology  

(31) OMB Memorandum M-15-13, Policy to Require Secure Connections across Federal Websites 
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and Web Services  

(32) OMB Memorandum M-15-12, Increasing Transparency of Federal Spending by Making Federal 

Spending Data Accessible, Searchable, and Reliable  

(33) OMB Memorandum M-13-13, Open Data Policy – Managing Information as an Asset  

(34) OMB Memorandum M-13-10, Antideficiency Act Implications of Certain Online Terms of 

Service Agreements 

(35) OMB Memorandum M-12-21, Addendum to OMB Memorandum M-98-13 on Federal Use of 

Energy Savings Performance Contracts (ESPCs) and Utility Energy Service Contracts (UESCs)  

(36) OMB Memorandum M-12-10, Implementing PortfolioStat 

(37) OMB Memorandum M-11-03, Issuance of OMB Circular A-16 Supplemental Guidance 

(38) OMB Memorandum M-10-27, Information Technology Investment Baseline Management 

Policy  

(39) OMB Memorandum M-10-26, Immediate Review of Financial Systems IT Projects  

(40) OMB Memorandum M-10-23, Guidance for Agency Use of Third-Party Websites and 

Applications  

(41) OMB Memorandum M-10-22, Guidance for Online Use of Web Measurement and 

Customization Technologies  

(42) OMB Memorandum M-10-10, Federal Agency Coordination on Health Information Technology 

(HIT)  

(43) OMB Memorandum M-10-06, Open Government Directive  

(44) OMB Memorandum M-08-23, Securing the Federal Government’s Domain Name System 

Infrastructure  

(45) OMB Memorandum M-08-22, Guidance on the Federal Desktop Core Configuration (FDCC)  

(46) OMB Memorandum M-08-15, Tools Available for Implementing Electronic Records 

Management 

(47) OMB Memorandum M-07-13, Implementation of the OMB Bulletin on Good Guidance 

Practices and Executive Order 13422 (amending Executive Order 12866) 

(48) OMB Memorandum M-05-24, Implementation of Homeland Security Presidential Directive 

(HSPD) 12 – Policy for a Common Identification Standard for Federal Employees and 

Contractors  

(49) OMB Memorandum M-05-23, Improving Information Technology (IT) Project Planning and 

Execution 

(50) OMB Memorandum M-05-22, Transition Planning for Internet Protocol Version 6 (IPv6)  

(51) OMB Memorandum M-04-26, Personal Use Policies and “File Sharing” Technology  

(52) OMB Memorandum M-04-24, Expanded Electronic Government (E-Gov) President’s 

Management Agenda (PMA) Scorecard Cost, Schedule and Performance Standard for Success 

(53) OMB Memorandum M-04-19, Information Technology (IT) Project Manager (PM) 

Qualification Guidance  

(54) OMB Memorandum M-04-16, Software Acquisition  

(55) OMB Memorandum M-04-15, Development of Homeland Security Presidential Directive 

(HSPD) – 7 Critical Infrastructure Protection Plans to Protect Federal Critical Infrastructures and 

Key Resources  

(56) OMB Memorandum M-04-08, Maximizing Use of SmartBuy and Avoiding Duplication of 

Agency Activities with the President’s 24 E-Gov Initiatives 

(57) OMB Memorandum M-04-04, E-Authentication Guidance 
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(58) OMB Memorandum M-03-22, OMB Guidance for Implementing the Privacy Provisions of the 

E-Government Act of 2002  

(59) OMB Memorandum M-03-18, Implementation Guidance for the E-Government Act of 2002  

(60) OMB Memorandum M-03-17, Program Assessment Rating Tool (PART) Update 

(61) OMB Memorandum M-03-04, Determination Orders Organizing the Department of Homeland 

Security 

(62) OMB Memorandum M-02-15, Revision of OMB Circular A-16 

(63) OMB FedRAMP Memorandum, Security Authorization of Information Systems in Cloud 

Computing Environments 

(64) OMB Memorandum M-02-09, Reporting Instructions for the Government Information Security 

Reform Act and Updated Guidance on Security Plans of Action and Milestones 

(65) OMB Memorandum M-02-01, Guidance for Preparing and Submitting Security Plans of Action 

and Milestones 

(66) OMB Memorandum M-01-05, Guidance on Inter-Agency Sharing of Personal Data – Protecting 

Personal Privacy 

(67) OMB Memorandum M-00-15, Guidance on Implementation of the Electronic Signatures in 

Global and National Commerce Act (E-SIGN) 

(68) OMB Memorandum M-00-10, OMB Procedures and Guidance on Implementing the 

Government Paperwork Elimination Act 

(69) OMB Memorandum M-00-07, Incorporating and Funding Security in Information Systems 

Investments 

(70) OMB Memorandum M-99-18, Privacy Policies on Federal Web Sites 

(71) OMB Memorandum M-99-05, Instructions on Complying with President’s Memorandum of 

May 14, 1998, “Privacy and Personal Information in Federal Records” 

(72) OMB Memorandum M-98-13, Federal Use of Energy Savings Performance Contracting 

(73) OMB Memorandum M-98-09, Updated Guidance on Developing a Handbook for Individuals 

Seeking Access of Public Information 

(74) OMB Memorandum M-98-04, Annual Performance Plans Required by the Government 

Performance and Results Act (GPRA) 

(75) OMB Memorandum M-97-09, Interagency Support for Information Technology 

(76) OMB Memorandum M-97-07, Multiagency Contracts Under the Information Technology 

Management Reform Act of 1996 

(77) OMB Memorandum M-97-02, Funding Information Systems Investments 

(78) OMB Memorandum M-96-20, Implementation of the Information Technology Management 

Reform Act of 1996 

 

(e) Department of Homeland Security (DHS) Emergency and Binding Operational Directives 

(1) DHS ED 20-04, Mitigate Netlogon Elevation of Privilege Vulnerability from August 2020 Patch 

Tuesday 

(2) DHS ED 20-03, Mitigate Windows DNS Server Vulnerability from July 2020 Patch Tuesday 

(3) DHS ED 20-02, Mitigate Windows Vulnerabilities from January 2020 Patch Tuesday 

(4) DHS ED 19-01, Mitigate DNS Infrastructure Tampering 

(5) DHS BOD 20-01, Develop and Publish a Vulnerability Disclosure Policy 

(6) DHS BOD 19-02, Vulnerability Remediation Requirements for Internet Accessible Systems 

(7) DHS BOD 18-02, Securing High Value Assets 
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(8) DHS BOD 18-01, Enhance Email and Web Security 

(9) DHS BOD 17-01, Removal of Kaspersky branded Products 

(10) DHS BOD 16-03, 2016 Agency Cybersecurity Reporting Requirements 

(11) DHS BOD 16-02, Threat to Network Infrastructure Devices 

 

(f) Secretarial Memoranda 

(1) EXEC-2019-003477, Release of DOE Order 205.1C, Department of Energy Cybersecurity 

Program 

(2) EXEC-2018-004906, Integrated Joint Cybersecurity Coordination Center 

(3) EXEC-2018-001779, Data Center Optimization Initiative (DCOI) Inventory 

(4) EXEC-2016-003721, Information Technology Management Reforms 

(5) DOE Cyber Data Sharing Implementation Requirements 
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I.1 FAR 52.252-2 Clauses Incorporated By Reference (Feb 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they 

were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the 

full text of a clause may be accessed electronically at these addresses: 

https://www.acquisition.gov/?q=browsefar 

http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-regulation 

I.2 FAR 52.252-6 Authorized Deviations in Clauses (Apr 1984) 

(a)  The use in this solicitation or contract of any Federal Acquisition Regulation (FAR) (48 Code of 

Federal Regulations (CFR) Chapter 1) clause with an authorized deviation is indicated by the addition 

of “(DEVIATION)” after the date of the clause. 

(b)  The use in this solicitation or contract of any Department of Energy Acquisition Regulation (DEAR)  

(48 CFR Chapter 9) clause with an authorized deviation is indicated by the addition of 

“(DEVIATION)” after the name of the regulation. 

 

Table I-1. Clauses 

Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; 

See FAR 52.104(d) 

I.3  52.202-1 Definitions (Jun 2020)  

I.4 2 52.203-3 Gratuities (Apr 1984)  

I.5 3 52.203-5 Covenant Against Contingent Fees (May 2014)  

I.6 4 52.203-6 Restrictions on Subcontractor Sales to the Government (Jun 2020)  

I.7 5 52.203-7 Anti-Kickback Procedures (Jun 2020)  

I.8 6 52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity (May 2014) 

 

I.9 7 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity (May 2014)  

I.10 8 52.203-12 Limitation on Payments to Influence Certain Federal Transactions 

(Jun 2020) 

 

I.11 9 52.203-13 Contractor Code of Business Ethics and Conduct (Jun 2020)  

I.12 1

0 

52.203-14 Display of Hotline Poster(s) (Jun 2020) (b)(3) DOE Office of 

Inspector General 

Hotline Poster 

I.13 I

1 

52.203-17 Contractor Employee Whistleblower Rights and Requirement to 

Inform Employees of Whistleblower Rights (Jun 2020) 

 

I.14 1

2 

52.203-19 Prohibition on Requiring Certain Internal Confidentiality 

Agreements or Statements (Jan 2017) 

 

I.15 1

3 

52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content 

Paper (May 2011) 

 

I.16 4 52.204-9 Personal Identity Verification of Contractor Personnel (Jan 2011)  

I.17 5 52.204-10 Reporting Executive Compensation and First-Tier Subcontract 

Awards (Jun 2020) 

 

I.18 6 52.204-13 System for Award Management Maintenance (Oct 2018)  

I.19 1

7 

52.204-15 Service Contract Reporting Requirements for Indefinite Delivery 

Contracts (Oct 2016) 

 

I.20 1 52.204-18 Commercial and Government Entity Code Maintenance (Aug 2020)  

I.21 9 52.204-19 Incorporation by Reference of Representations and Certifications 

(Dec 2014) 

 

https://www.acquisition.gov/?q=browsefar
http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-regulation
http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-regulation
https://energy.gov/sites/prod/files/igprod/documents/Hotline_poster.pdf
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Table I-1. Clauses 

Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; 

See FAR 52.104(d) 

I.22 0 52.204-21 

Full Text  

Basic Safeguarding of Covered Contractor Information Systems  

(Jun 2016) 

 

I.23 2

1 

52.204-23 Prohibition on Contracting for Hardware, Software, and Services 

Developed or Provided by Kaspersky Lab and Other Covered 

Entities (Jul 2018) 

 

I.24  52.204-25 Prohibition on Contracting for Certain Telecommunications and 

Video Surveillance Services or Equipment (Aug 202019) 

 

I.25 2

2 

52.209-6 Protecting the Government’s Interest When Subcontracting with 

Contractors Debarred, Suspended, Or Proposed for Debarment  

(Jun 2020) 

 

I.26 3 52.209-9 Updates of Publicly Available Information Regarding Responsibility 

Matters (Oct 2018) 

 

I.27 4 52.209-10 Prohibition on Contracting With Inverted Domestic Corporations 

(Nov 2015) 

 

I.28 5 52.210-1 Market Research (Jun 2020)  

I.29  52.215-2 Audit and Records—Negotiation (Jun 2020)  

I.29I.30 7 52.215-8 Order of Precedence—Uniform Contract Format (Oct 1997)  

I.30I.31 2

8 

52.215-10 Price Reduction for Defective Certified Cost or Pricing Data  

(Aug 2011) 

 

I.31I.32 2

9 

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data—

Modifications (Jun 2020) 

 

I.32I.33 0 52.215-12 Subcontractor Certified Cost or Pricing Data (Jun 2020)  

I.33I.34 3

1 

52.215-13 Subcontractor Certified Cost or Pricing Data—Modifications  

(Jun 2020) 

 

I.34I.35  52.215-14 Integrity of Unit Prices (Jun 2020) – Alt I (Oct 2010)  

I.35I.36  52.215-15 Pension Adjustments and Asset Reversions (Oct 2010)  

I.36I.37 4 52.215-17 Waiver of Facilities Capital Cost of Money (Oct 1997)  

NOTE: This clause will not be included in the contract if awardee 

proposes Facilities Capital Cost of Money in its proposal. 

 

I.37I.38 5 52.215-18 Reversion or Adjustment of Plans for Post-Retirement Benefits 

(PRB) Other Than Pensions (Jul 2005) 

 

I.38I.39 6 52.215-19 Notification of Ownership Changes (Oct 1997)   

I.39I.40 3

7 

52.215-21 Requirements for Certified Cost or Pricing Data and Data Other 

Than Certified Cost or Pricing Data—Modifications (Jun 2020) –

Alt III (Oct 1997) 

(c) CD-ROM or USB 

drive, as requested by 

the Contracting 

Officer. 

I.40I.41  52.215-23 Limitations on Pass-Through Charges (Jun 2020)   

I.42  52.216-7 Allowable Cost and Payment (Aug 2018), as modified by DEAR 

952.216-7 (Applies to CR Task Orders only) 

(a)(3) 30th 

(cost invoices) and 

30th (fee invoices) 

I.41I.43  52.216-8 Fixed Fee (Jun 2011)  

I.42I.44 0 52.216-10 Incentive Fee (Jun 2011) (e)(1) 30, 30, 15, 

zero  

I.43I.45 4

1 

52.216-11 Cost Contract-No Fee (Apr 1984) (Applies to CR Task Orders 

without fee only) 
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Table I-1. Clauses 

Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; 

See FAR 52.104(d) 

I.44I.46 2 52.216-18 

Full Text  

Ordering (Aug 2020) (a) from effective 

date of contract 

award through the 

end of the total 

contract ordering 

period 

I.45I.47 .

4

3 

52.216-19 

Full Text 

Order Limitations (Oct 1995) (a) $500,000 

(b)(1) $8.3B  

(b)(2) $8.3B  

(b)(3) 365 

(d) 5 

I.46I.48 .

4

4 

52.216-22 

Full Text 

Indefinite Quantity (Oct 1995) (d) five years beyond 

the expiration date of 

the Contract ordering 

period 

I.47I.49 .

4

5 

52.217-8 Option to Extend Services (Nov 1999) any time prior to the 

expiration of the 

Contract or Task 

Order, as applicable 

I.48I.50 .

4

6 

52.217-9 

Full Text 

Option to Extend the Term of the Contract (Mar 2000) (Applies to 

Task Orders with an option[s] only) 

(a) TBD on Task 

Order level; TBD on 

Task Order level 

(c) TBD on Task 

Order level 

I.49I.51 4

7 

52.219-4 Notice of Price Evaluation Preference for HUBZone Small Business 

Concerns (Oct 2014)   

(c) [Offeror Fill-In] 

I.50I.52 8 52.219-8 Utilization of Small Business Concerns (Oct 2018)  

I.51I.53  52.219-9 Small Business Subcontracting Plan (Jun 2020) – Alt II (Nov 2016)   

I.52I.54  52.219-16 Liquidated Damages – Subcontracting Plan (Jan 1999) )   

I.53I.55 1 52.219-28 Post-Award Small Business Program Re-representation (NovMay 

2020) 

(g) [Offeror Fill-in] 

I.54I.56 2 52.222-1 Notice to the Government of Labor Disputes (Feb 1997)  

I.55I.57 3 52.222-2 Payment for Overtime Premiums (Jul 1990) (Applies to non-CPIF 

CR Task Orders only) 

(a) 2% for Non-

Represented 

Employees or 10% 

for Represented 

Employees 

I.56I.58 4 52.222-3 Convict Labor (Jun 2003)  

I.57I.59 5 52.222-4 Contract Work Hours and Safety Standards – Overtime  

Compensation (Maray 2018) 

 

I.58I.60 5

6 

52.222-6 Construction Wage Rate Requirements (Aug 2018) (Applies to 

construction work only) 

 

I.59I.61 5

7 

52.222-7 Withholding of Funds (May 2014) (Applies to construction work 

only) 

 

I.60I.62 5

8 

52.222-8 Payrolls and Basic Records (Aug 2018) (Applies to construction 

work only) 

 

I.61I.63 5

9 

52.222-9 Apprentices and Trainees (Jul 2005) (Applies to construction work 

only) 
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Table I-1. Clauses 

Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; 

See FAR 52.104(d) 

I.62I.64 6

0 

52.222-10 Compliance with Copeland Act Requirements (Feb 1988) (Applies 

to construction work only) 

 

I.63I.65 1 52.222-11 Subcontracts (Labor Standards) (May 2014) (Applies to construction 

work only) 

 

I.64I.66 2 52.222-12 Contract Termination – Debarment (May 2014) (Applies to 

construction work only) 

 

I.65I.67 6

3 

52.222-13 Compliance with Construction Wage Rate Requirements and 

Related Regulations (May 2014) (Applies to construction work 

only) 

 

I.66I.68 6

4 

52.222-14 Disputes Concerning Labor Standards (Feb 1988) (Applies to 

construction work only) 

 

I.67I.69 6

5 

52.222-15 Certification of Eligibility (May 2014) (Applies to construction 

work only) 

 

I.68I.70 6

6 

52.222-16 Approval of Wage Rates (May 2014) (Applies to CR construction 

work only) 

 

I.69I.71 6

8 

52.222-19 Child Labor – Cooperation with Authorities and Remedies (Jan 

2020) 

 

I.70I.72 6

9 

52.222-20 Contracts for Materials, Supplies, Articles, and Equipment 

Exceeding $15,000 (Jun 2020)  

 

I.71I.73  52.222-21 Prohibition of Segregated Facilities (Apr 2015)  

I.72I.74 1 52.222-26 Equal Opportunity (Sep 2016)  

I.73I.75 7

2 

52.222-27 Affirmative Action Compliance Requirements for Construction  

(Apr 2015) (Applies to construction work only) 

 

I.74I.76 .

7

3 

52.222-30 Construction Wage Rate Requirements – Price Adjustment  

(None or Separately Specified Method) (Aug 2018) (Applies to 

construction work only) 

 

I.75I.77 7

4 

52.222-31 Construction Wage Rate Requirements – Price Adjustment 

(Percentage Method) (Aug 2018) (Applies to FFP Task Orders only) 

(Applies to construction work only) 

(b)(1) TBD on Task 

Order level 

(b)(2) TBD on Task 

Order level 

I.76I.78 7

5 

52.222-34 Project Labor Agreement (May 2010) (Applies to construction or 

decontamination and demolition [D&D] work only) 

 

I.77I.79  52.222-35 

Full Text 

Equal Opportunity for Veterans (Jun 2020)  

I.78I.80 7

7 

52.222-36 

Full Text 

Equal Opportunity for Workers With Disabilities (Jun 2020)  

I.79I.81 8 52.222-37 Employment Reports on Veterans (Jun 2020)  

I.80I.82 9 52.222-40 Notification of Employee Rights Under the National Labor 

Relations Act (Dec 2010) 

 

I.81I.83 0 52.222-41 Service Contract Labor Standards (Aug 2018)  

I.82I.84 8

1 

52.222-42 

Full Text 

Statement of Equivalent Rates for Federal Hires (May 2014);  

see full text version in Section I below 

See full text below 

I.83I.85 8

2 

52.222-43 Fair Labor Standards Act and Service Contract Labor Standards – 

Price Adjustment (Multiple Year And Option Contracts) (Aug 2018) 

 

I.84I.86  52.222-44 Fair Labor Standards Act and Service Contract Labor Standards - 

Price Adjustment (May 2014) 

 

I.85I.87 3 52.222-50 Combating Trafficking in Persons (Jan 2019Oct 2020)  

I.86I.88  52.222-54 Employment Eligibility Verification (Oct 2015)  

I.87I.89  52.222-55 Minimum Wages Under Executive Order 13658 (Dec 2015Nov 

2020) 
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Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; 

See FAR 52.104(d) 

I.88I.90 6 52.222-62 Paid Sick Leave Under Executive Order 13706 (Jan 2017)  

I.89I.91 8

7 

52.223-2 Affirmative Procurement of Biobased Products Under Service and 

Construction Contracts (Sep 2013) 

 

I.90I.92 8

8 

52.223-3 Hazardous Material Identification and Material Safety Data 

(Jan 1997) – Alt I (Jul 1995) 

(b) [Offeror Fill-In] 

I.91I.93 9 52.223-5 Pollution Prevention and Right-to-Know Information (May 2011)  

I.92I.94 0 52.223-6 Drug-Free Workplace (May 2001)  

I.93I.95 9

1 

52.223-9 

Full Text 

Estimate of Percentage of Recovered Material Content for 

EPA-Designated Items (May 2008) 

(b)(2) the 

Contracting Officer 

I.94I.96 2 52.223-10 Waste Reduction Program (May 2011)  

I.95I.97 9

3 

52.223-11 Ozone-Depleting Substances and High Global Warming Potential 

Hydrofluorocarbons (Jun 2016) 

 

I.96I.98 9

4 

52.223-12 Maintenance, Service, Repair, or Disposal of Refrigeration 

Equipment and Air Conditioners (Jun 2016) 

 

I.97I.99 9

5 

52.223-13 Acquisition of EPEAT® – Registered Imaging Equipment 

(Jun 2014) 

 

I.98I.100 6 52.223-14 Acquisition of EPEAT® – Registered Televisions (Jun 2014)  

I.99I.101 7 52.223-15 Energy Efficiency in Energy-Consuming Products (May 2020)  

I.100I.102 9

8 

52.223-16 Acquisition of EPEAT®-Registered Personal Computer Products 

(Oct 2015) 

 

I.101I.103 9

9 

52.223-17 Affirmative Procurement of EPA-designated Items in Service and 

Construction Contracts (Aug 2018) 

 

I.102I.104 0

0 

52.223-18 Encouraging Contractors Policies to Ban Text Messaging While 

Driving (Jun 2020) 

 

I.103I.105  52.223-19 Compliance with Environmental Management Systems (May 2011)  

I.104I.106  52.223-20 Aerosols (Jun 2016)  

I.105I.107 3 52.223-21 Foams (Jun 2016)  

I.106I.108 4 52.224-1 Privacy Act Notification (Apr 1984)  

I.107I.109 5 52.224-2 Privacy Act (Apr 1984)  

I.108I.110 6 52.224-3 Privacy Training (Jan 2017)  

I.109I.111 7 52.225-1 Buy American – Supplies (May 2014)  

I.110I.112 8 52.225-8 Duty-Free Entry (Oct 2010)  

I.111I.113 0

9 

52.225-9 

Full Text 

Buy American – Construction Materials (May 2014) (b)(2) None 

I.112I.114  52.225-11 

Full Text 

Buy American – Construction Materials Under Trade Agreements 

(DOE DEVIATION) (Feb 2008Oct 2019)  

(b)(3) None 

I.113I.115 1 52.225-13 Restrictions on Certain Foreign Purchases (Jun 2008)  

I.114I.116 1

2 

52.226-1 Utilization of Indian Organizations and Indian-Owned Economic 

Enterprises (Jun 2000) 

 

I.115I.117 3 52.227-1 Authorization and Consent (Jun 2020)  

I.116I.118 1

4 

52.227-2 Notice and Assistance Regarding Patent and Copyright Infringement 

(Jun 2020)  

 

I.117I.119 5 52.227-3 Patent Indemnity (Apr 1984)  

I.118I.120 6 52.227-4 Patent Indemnity – Construction Contracts (Dec 2007)  

I.119I.121 7 52.227-9 Refund of Royalties (Apr 1984)  

I.120I.122 9 52.227-16 Additional Data Requirements (Jun 1987)  

I.121I.123 0 52.227-23 Rights to Proposal Data (Technical) (Jun 1987) [Offeror Fill-In] 

I.122I.124 2

1 

52.228-5 Insurance – Work On A Government Installation (Jan 1997) 

(Applies to FFP Task Orders only) 

 

I.123I.125 2 52.229-3 Federal, State, and Local Taxes (Feb 2013)  
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Table I-1. Clauses 

Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; 

See FAR 52.104(d) 

I.124I.126 3 52.230-2 Cost Accounting Standards (Jun 2020)  

I.125I.127 4 52.230-6 Administration of Cost Accounting Standards (Jun 2010)  

I.126I.128 5 52.232-1 Payments (Apr 1984)  

I.127I.129  52.232-5 Payments under Fixed-Price Construction Contracts (May 2014)  

I.128I.130 6 52.232-8 Discounts for Prompt Payment (Feb 2002)  

I.129I.131 7 52.232-9 Limitation on Withholding of Payments (Apr 1984)  

I.130I.132 8 52.232-11 Extras (Apr 1984)  

I.131I.133 9 52.232-17 Interest (May 2014)  

I.132I.134  52.232-18 Availability of Funds (Apr 1984)  

I.133I.135 1 52.232-22 Limitation of Funds (Apr 1984)  

I.134I.136 2 52.232-23 Assignment of Claims (May 2014)  

I.135I.137 3 52.232-25 Prompt Payment (Jan 2017) – Alt I (Feb 2002) (Alternate I applies 

to CR Task Orders only) 

 

I.136I.138 3

4 

52.232-27 Prompt Payment for Construction Contracts (Jan 2017) (Applies to 

construction work only) 

 

I.137I.139 3

5 

52.232-33 Payment by Electronic Funds Transfer – System for Award 

Management (Oct 2018) 

 

I.138I.140 6 52.232-39 Unenforceability of Unauthorized Obligations (Jun 2013)  

I.139I.141 3

7 

52.232-40 Providing Accelerated Payments to Small Business Subcontractors 

(Dec 2013) 

 

I.140I.142 8 52.233-1 Disputes (May 2014) – Alt I (Dec 1991)  

I.141I.143 9 52.233-3 Protest after Award (Aug 1996) – Alt I (Jun 1985)  

I.142I.144 0 52.233-4 Applicable Law for Breach of Contract Claim (Oct 2004)  

I.143I.145  52.236-1 Performance of Work by the Contractor (Apr 1984) (Applies to FFP 

construction work only) 

TBD on Task Order 

level 

I.144I.146  52.236-2 Differing Site Conditions (Apr 1984) (Applies to FFP construction 

or D&D work only) 

 

I.145I.147  52.236-3 Site Investigation and Conditions Affecting the Work (Apr 1984) 

(Applies to FFP construction or D&D work only) 

 

I.146I.148 1 52.236-5 Material and Workmanship (Apr 1984) (Applies to construction 

work only) 

 

I.147I.149  52.236-6 Superintendence by the Contractor (Apr 1984) (Applies to FFP 

construction or D&D work only) 

 

I.148I.150 2 52.236-7 Permits and Responsibilities (Nov 1991) (Applies to construction or 

D&D work only) 

 

I.149I.151  52.236-8 Other Contracts (Apr 1984) (Applies to FFP construction or D&D 

work only) 

 

I.150I.152  52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, 

and Improvements (Apr 1984) (Applies to FFP construction or D&D 

work only) 

 

I.151I.153  52.236-10 Operations and Storage Areas (Apr 1984) (Applies to FFP 

construction or D&D work only) 

 

I.152I.154  52.236-11 Use and Possession Prior to Completion (Apr 1984) (Applies to FFP 

construction work only) 

 

I.153I.155  52.236-12 Cleaning Up (Apr 1984) (Applies to FFP construction or D&D work 

only) 

 

I.154I.156  52.236-13 Accident Prevention (Nov 1991) – Alt I (Nov 1991) (Applies to FFP 

construction or D&D work only) 

 

I.155I.157  52.236-14 Availability and Use of Utility Services (Apr 1984) (Applies to FFP 

construction or D&D work only) 
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Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; 

See FAR 52.104(d) 

I.156I.158  52.236-15 Schedules for Construction Contracts (Apr 1984) (Applies to FFP 

construction work only) 

 

I.157I.159 4

3 

52.236-18 Work Oversight in Cost-Reimbursement Construction Contracts 

(Apr 1984) (Applies to CR construction work only) 

 

I.158I.160  52.236-19 Organization and Direction of the Work (Apr 1984) (Applies to CR 

construction work only) 

 

I.159I.161  52.236-21 Specifications and Drawings for Construction (Feb 1997) - Alt I 

(Apr 1984) or Alt II (Apr 1984), as appropriate (Applies to FFP 

construction or D&D work only)  

 

I.160I.162 5 52.237-2 Protection of Government Buildings, Equipment, and Vegetation 

(Apr 1984) (Applies to CR construction work only) 

 

I.161I.163 6 52.237-3  Continuity of Services (Jan 1991)  

I.162I.164  52.239-1 Privacy or Security Safeguards (Aug 1996)  

I.163I.165 8 52.242-1 Notice of Intent to Disallow Costs (Apr 1984)  

I.164I.166 9 52.242-3 Penalties for Unallowable Costs (May 2014)  

I.165I.167 0 52.242-4 Certification of Final Indirect Costs (Jan 1997)  

I.166I.168 1 52.242-5 Payments to Small Business Subcontractors (Jan 2017)  

I.167I.169 2 52.242-13 Bankruptcy (Jul 1995)  

I.168I.170 3 52.243-1 Changes – Fixed Price (Aug 1987) – Alt II (Apr 1984)  

I.169I.171 4 52.243-2 Changes – Cost-Reimbursement (Aug 1987) – Alt II (Apr 1984), Alt 

III (Apr 1984)  

 

I.170I.172 5 52.243-4 Changes (Jun 2007)  

I.171I.173 6 52.243-6 Change Order Accounting (Apr 1984)  

I.172I.174 7 52.243-7 Notification of Changes (Jan 2017)  

I.173I.175 .

1

5

8 

52.244-2 Subcontracts (Jun 2020) – Alt I (Jun 2007) (d) The DOE 

Contracting Officer 

will issue within 30 

days from Notice to 

Proceed a letter to the 

Contractor setting 

thresholds for 

consent to 

subcontract for all 

subcontract types; (j) 

[Contracting Officer 

Fill-In at Award] 

I.174I.176 9 52.244-5 Competition in Subcontracting (Dec 1996)  

I.175I.177 0 52.244-6 Subcontracts for Commercial Items (NovJun 2020)  

I.176I.178 1 52.245-1 Government Property (Jan 2017)   

I.177I.179  52.245-9 Use and Charges (Apr 2012)  

I.178I.180  52.246-25 Limitation of Liability – Services (Feb 1997)  

I.179I.181  52.246-26 Reporting Nonconforming Items (Jun 2020)  
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Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; 

See FAR 52.104(d) 

I.180I.182 6

4 

52.247-1 Commercial Bill of Lading Notations (Feb 2006) (a) Department of 

Energy 

(b) Department of 

Energy Contract No. 

[Contracting Officer 

Fill-In at Award]; the 

Contract 

Administration 

Office specified in 

Section G 

I.181I.183  52.247-63 Preference for U.S.-Flag Air Carriers (June 2003)  

I.182I.184 6 52.247-64 Preference for Privately Owned U.S.-Flag Commercial Vessels 

(Feb 2006) 

 

I.183I.185  52.247-67 

Full Text 

Submission of Transportation Documents for Audit (Feb 2006)  

I.184I.186  52.247-68 Report of Shipment (REPSHIP) (Feb 2006)  

I.185I.187 1 52.249-2 Termination for the Convenience of the Government (Fixed-Price) 

(Apr 2012) (Applies to FFP Task Orders only) 

 

I.186I.188  52.249-3 Termination for Convenience of the Government (Dismantling, 

Demolition, or Removal of Improvements) (Apr 2012) (Applies to 

FFP D&D Task Orders only) 

 

I.187I.189 7

2 

52.249-6 Termination (Cost-Reimbursement) (May 2004) – Alt I (Sep 1996) 

(Applies to CR Task Orders only) 

 

I.188I.190 7

3 

52.249-8 Default (Fixed-Price Supply and Service) (Apr 1984) (Applies to 

FFP Task Orders only) 

 

I.189I.191  52.249-10 Default (Fixed-Price Construction) (Apr 1984) – Alt I (Apr 1984) 

(Applies to FFP construction or D&D Task Orders only) 

 

I.190I.192 4 52.249-14 Excusable Delays (Apr 1984) (Applies to CR Task Orders only)  

I.191I.193 5 52.251-1 Government Supply Sources (Apr 2012)  

I.192I.194 7

6 

52.251-2 Interagency Fleet Management System Vehicles and Related 

Services (Jan 1991) 

 

I.193I.195 7 52.253-1 Computer Generated Forms (Jan 1991)  

I.194I.196 8 952.202-1 Definitions (Feb 2011)  

I.195I.197 9 952.203-70 Whistleblower Protection for Contractor Employees (Dec 2000)  

I.196I.198 0 952.204-2 Security Requirements (Aug 2016)  

I.197I.199 1 952.204-70 Classification/Declassification (Sep 1997)  

I.198I.200 2 952.204-75 Public Affairs (Dec 2000)  

I.199I.201 3 952.204-77 Computer Security (Aug 2006)  

I.200I.202 4 952.208-7 Tagging of Leased Vehicles (Apr 1984)  

I.201I.203 5 952.208-70 Printing (Apr 1984)  

I.202I.204 6 952.209-72 Organizational Conflicts of Interest (Aug 2009) – Alt I (Feb 2011) (b)(1)(i) zero (0) 

I.203I.205 7 952.215-70 Key Personnel (Dec 2000)  

I.206  952.216-7 Allowable Cost and Payment (Feb 2011)  

I.204I.207 9 952.217-70 Acquisition of Real Property (Mar 2011)  

I.205I.208 1 952.223-72 Radiation Protection and Nuclear Criticality (Apr 1984)  

I.206I.209 9

2 

952.223-75 Preservation of Individual Occupational Radiation Exposure 

Records (Apr 1984) 

 

I.207I.210 3 952.223-78 Sustainable Acquisition Program (Oct 2010) – Alt I (Oct 2010)  

I.208I.211 4 952.225-70 Subcontracting for Nuclear Hot Cell Services (Mar 1993)  

I.209I.212 5 952.225-71 Compliance with Export Control Laws and Regulations (Nov 2015)  
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Clause 
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FAR/DEAR 

Reference Title 

Fill-In Information; 

See FAR 52.104(d) 

I.210I.213 6 952.226-74 Displaced Employee Hiring Preference (Jun 1997)  

I.211I.214  952.227-13 Patent Rights – Acquisition by the Government (Sep 1997)  

I.212I.215  952.231-71 Insurance-Litigation and Claims (Jul 2013)  

I.213I.216 8 952.242-70 Technical Direction (Dec 2000)  

I.214I.217 9

9 

952.245-5 Government Property (Cost-Reimbursement, Time-and-Material, or 

Labor-Hour Contracts) (Dec 2012) 

 

I.215I.218 0 952.247-70 Foreign Travel (Jun 2010)  

I.216I.219 1 952.250-70 Nuclear Hazards Indemnity Agreement (Aug 2016)  

I.217I.220 2 952.251-70 Contractor Employee Travel Discounts (Aug 2009)  

I.218I.221  970.5203-1 Management Controls (Jun 2007)*  

I.219I.222 3 970.5204-1 Counterintelligence (Dec 2010)  

I.220I.223 4 970.5204-3 

Full Text 

Access To and Ownership of Records (Oct 2014) (DEVIATION) 

(Issued by DOE Policy Flash 2015-23) 

 

I.221I.224 0

5 

970.5215-3 Conditional Payment of Fee, Profit, and Other Incentives – Facility 

Management Contracts (Aug 2009) – Alt II (Aug 2009) 

 

I.222I.225 0

7 

970.5223-1 Integration of Environment, Safety, and Health into Work Planning 

(Dec 2000) 

 

I.223I.226 0

8 

970.5226-2 Workforce Restructuring Under Section 3161 of the National 

Defense Authorization Act for Fiscal Year 1993 (Dec 2000)  

 

I.224I.227 0

9 

970.5227-1 Rights in Data – Facilities (Dec 2000)  [Contracting Officer 

Fill-In at Award] 

I.225I.228  970.5232-2 

Full Text 

Payments and Advances (Dec 2000) – Alt I (Dec 2000), Alt II (Dec 

2000) and Alt III (Dec 2000) (DEVIATION)* 

 

I.226I.229 1

2 

970.5232-3 Accounts, Records, and Inspection (Dec 2010) – Alt I (Dec 2000)*  

I.227I.230  970.5232-5 Liability with Respect to Cost Accounting Standards (Dec 2000)*  

I.228I.231  970.5232-7 Financial Management System (Dec 2000)*  

I.229I.232  970.5232-8 Integrated Accounting (Dec 2000)*  

I.230I.233  970.5242-1 Penalties for Unallowable Costs (Aug 2009)*  
*Clauses incorporated for utilization of an Integrated Accounting System, which are generally applicable to only M&O contracts. 

 

Acronyms: 

CPIF = cost plus incentive fee 

CR = cost reimbursement 

D&D = decontamination and decommissioning 

DEAR = U.S. Department of Energy Acquisition Regulation 

DOE = U.S. Department of Energy 

EPA = U.S. Environmental Protection Agency 

 

 

 

FAR = Federal Acquisition Regulation 

FFP = firm fixed price 

HUBZone = Historically Underutilized Business Zone 

PRB = post-retirement benefit 

TBD = to be determined 

 

This contract incorporates one or more clauses, by reference, as indicated in the matrix above. 

Any clauses that are included in full text are listed below and include the same Section I identifier in 

parentheses as was used above. 

(I.22) FAR 52.204-21 Basic Safeguarding of Covered Contractor 

Information Systems (Jun 2016) 

(a) Definitions. As used in this clause– 

“Covered contractor information system” means an information system that is owned or operated by a 

contractor that processes, stores, or transmits Federal contract information.  
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“Federal contract information” means information, not intended for public release, that is provided by 

or generated for the Government under a contract to develop or deliver a product or service to the 

Government, but not including information provided by the Government to the public (such as on 

public websites) or simple transactional information, such as necessary to process payments. 

“Information” means any communication or representation of knowledge such as facts, data, or 

opinions, in any medium or form, including textual, numerical, graphic, cartographic, narrative, or 

audiovisual (Committee on National Security Systems Instruction (CNSSI4009).  

“Information system” means a discrete set of information resources organized for the collection, 

processing, maintenance, use, sharing, dissemination, or disposition of information  

(44 U.S.C. 3502).  

“Safeguarding” means measures or controls that are prescribed to protect information systems. 

(b) Safeguarding requirements and procedures.  

(1) The Contractor shall apply the following basic safeguarding requirements and procedures to 

protect covered contractor information systems. Requirements and procedures for basic 

safeguarding of covered contractor information systems shall include, at a minimum, the 

following security controls: 

(i) Limit information system access to authorized users, processes acting on behalf of 

authorized users, or devices (including other information systems). 

(ii) Limit information system access to the types of transactions and functions that authorized 

users are permitted to execute. 

(iii) Verify and control/limit connections to and use of external information systems. 

(iv) Control information posted or processed on publicly accessible information systems. 

(v) Identify information system users, processes acting on behalf of users, or devices. 

(vi) Authenticate (or verify) the identities of those users, processes, or devices, as a prerequisite 

to allowing access to organizational information systems. 

(vii) Sanitize or destroy information system media containing Federal Contract Information 

before disposal or release for reuse. 

(viii) Limit physical access to organizational information systems, equipment, and the respective 

operating environments to authorized individuals. 

(ix) Escort visitors and monitor visitor activity; maintain audit logs of physical access; and 

control and manage physical access devices. 

(x) Monitor, control, and protect organizational communications (i.e., information transmitted 

or received by organizational information systems) at the external boundaries and key 

internal boundaries of the information systems. 

(xi) Implement sub-networks for publicly accessible system components that are physically or 

logically separated from internal networks. 

(xii) Identify, report, and correct information and information system flaws in a timely manner. 
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(xiii) Provide protection from malicious code at appropriate locations within organizational 

information systems. 

(xiv) Update malicious code protection mechanisms when new releases are available. 

(xv) Perform periodic scans of the information system and real-time scans of files from external 

sources as files are downloaded, opened, or executed. 

(2) Other requirements. This clause does not relieve the Contractor of any other specific safeguarding 

requirements specified by Federal agencies and departments relating to covered contractor 

information systems generally or other Federal safeguarding requirements for controlled 

unclassified information (CUI) as established by Executive Order 13556. 

(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), 

in subcontracts under this contract (including subcontracts for the acquisition of commercial items, 

other than commercially available off-the-shelf items), in which the subcontractor may have Federal 

contract information residing in or transiting through its information system. 

(I.446) FAR 52.216-18 Ordering (Aug 2020)  

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery 

orders or task orders by the individuals or activities designated in the Schedule. Such orders may be 

issued from effective date of contract award through the end of the total contract ordering period. 

 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event 

of conflict between a delivery order or task order and this contract, the contract shall control. 

 

(c) A delivery order or task order is considered “issued” when—  

 

(1) If sent by mail (includes transmittal by U.S. mail or private delivery service), the Government 

deposits the order in the mail;  

(2) If sent by fax, the Government transmits the order to the Contractor's fax number; or  

(3) If sent electronically, the Government either—  

 

(i) Posts a copy of the delivery order or task order to a Government document access system, 

and notice is sent to the Contractor; or  

               

(ii) Distributes the delivery order or task order via email to the Contractor's email address.  

 

(d) Orders may be issued by methods other than those enumerated in this clause only if authorized in the 

contract. 

 

 (I.457) FAR 52.216-19 Order Limitations (Oct 1995)  

(a) Minimum order. When the Government requires supplies or services covered by this contract in an 

amount of less than $500,000 the Government is not obligated to purchase, nor is the Contractor 

obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor: 

(1) Any order for a single item in excess of $8.3B3 billion; 
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(2) Any order for a combination of items in excess of $8.3B3 billion; or 

(3) A series of orders from the same ordering office within 365 days that together call for quantities 

exceeding the limitation in subparagraph (b)(1) or (2) of this section. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 

Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one 

requirement from the Contractor if that requirement exceeds the maximum-order limitations in 

paragraph (b) of this section. 

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding 

the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering 

office within 5 days after issuance, with written notice stating the Contractor’s intent not to ship the item 

(or items) called for and the reasons. Upon receiving this notice, the Government may acquire the 

supplies or services from another source. 

(I.468) FAR 52.216-22 Indefinite Quantity (Oct 1995)  

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the 

period stated, in the Schedule. The quantities of supplies and services specified in the Schedule are 

estimates only and are not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the 

Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or 

services specified in the Schedule up to and including the quantity designated in the Schedule as the 

“maximum.” The Government shall order at least the quantity of supplies or services designated in 

the Schedule as the “minimum.” 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no 

limit on the number of orders that may be issued. The Government may issue orders requiring 

delivery to multiple destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that period 

shall be completed by the Contractor within the time specified in the order. The contract shall govern 

the Contractor’s and Government’s rights and obligations with respect to that order to the same extent 

as if the order were completed during the contract’s effective period; provided, that the Contractor 

shall not be required to make any deliveries under this contract five years beyond the expiration date 

of the contract ordering period. 

(I.4850) FAR 52.217-9 Option to Extend the Term of the Contract (Mar 

2000) (Applies to Task Order with an option(s) only) 

(a)  The Government may extend the term of this contract by written notice to the Contractor within TBD 

on Task Order level; provided that the Government gives the Contractor a preliminary written notice 

of its intent to extend at least TBD on Task Order level days before the contract expires. The 

preliminary notice does not commit the Government to an extension. 

(b)  If the Government exercises this option, the extended contract shall be considered to include this 

option clause. 

(c)  The total duration of this contract, including the exercise of any options under this clause, shall not 

exceed TBD on Task Order level (months) (years). 

https://www.acquisition.gov/sites/default/files/current/far/html/52_216.html#wp1115057
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(I.779) FAR 52.222-35 Equal Opportunity for Veterans (Jun 2020) 

(a)  Definitions. As used in this clause-- 

“Active duty wartime or campaign badge veteran,” “Armed Forces service medal veteran,” “disabled 

veteran,” “protected veteran,” “qualified disabled veteran,” and “recently separated veteran” have the 

meanings given at FAR 22.1301. 

(b)  Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity 

clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits discrimination against 

qualified protected veterans, and requires affirmative action by the Contractor to employ and advance 

in employment qualified protected veterans.  

(c)  Subcontracts. The Contractor shall insert the terms of this clause in subcontracts valued at or above 

the threshold specified in FAR 22.1303(a) on the date of subcontract award, unless exempted by 

rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as specified by the 

Director, Office of Federal Contract Compliance Programs, to enforce the terms, including action for 

noncompliance. Such necessary changes in language may be made as shall be appropriate to identify 

properly the parties and their undertakings.  

(I.7880) FAR 52.222-36 Equal Opportunity for Workers With Disabilities 

(Jun 2020) 

(a)  Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity 

clause at 41 CFR 60.741.5(a), as of March 24, 2014. This clause prohibits discrimination against 

qualified individuals on the basis of disability, and requires affirmative action by the Contractor to 

employ and advance in employment qualified individuals with disabilities. 

(b)  Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase 

order in excess the threshold specified in Federal Acquisition Regulation (FAR) 22.1408(a) on the 

date of subcontract award, unless exempted by rules, regulations, or orders of the Secretary, so that 

such provisions will be binding upon each subcontractor or vendor. The Contractor shall act as 

specified by the Director, Office of Federal Contract Compliance Programs of the U.S. Department of 

Labor, to enforce the terms, including action for noncompliance. Such necessary changes in language 

may be made as shall be appropriate to identify properly the parties and their undertakings. 

(I.824) FAR 52.222-42 Statement of Equivalent Rates for Federal Hires 

(May 2014) 

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of 

Labor (29 CFR part 4), this clause identifies the classes of service employees expected to be employed 

under the contract and states the wages and fringe benefits payable to each if they were employed by the 

contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

This Statement is for Information Only: It is not a Wage Determination (Please refer to Section J, 

Attachment J-6 for Wage Determinations applicable to this Contract) 

Table I-2. Classes of Service, Wage, and Fringe Benefits 

Classifications Grade Equivalent Pay 

Administrative Assistant GS-7 $20.79  

Carpenter WG-9 $23.45  
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Table I-2. Classes of Service, Wage, and Fringe Benefits 

Classifications Grade Equivalent Pay 

Computer Operator GS-6 $18.71  

Electrician WG-10 $24.78  

Engineering Technician GS-9 $25.44  

Environmental Technician GS-7 $20.79  

Forklift Operator WG-5 $18.55  

Heavy Equipment Operator WG-10 $24.78  

Instrument Mechanic WG-10 $24.78  

Janitor WG-2 $14.23  

Laborer WG-2 $14.23  

Motor Vehicle Operator WG-7 $20.99  

Painter WG-9 $23.45  

Pipefitter WG-10 $24.78  

Receiving Clerk WG-4 $17.19  

Secretary GS-6 $18.71  

Technical Writer GS-9 $25.44  

Truck Driver WG-8 $22.35  

Welder WG-10 $24.78  

Well Driller WG-10 $24.78  
Note: The fringe benefit rate is $4.54/hour which is in addition to the above hourly rates. 

 

(I.935) FAR 52.223-9 Estimate of Percentage of Recovered Material Content 

for EPA-Designated Products (May 2008) 

(a) Definitions. As used in this clause— 

“Postconsumer material” means a material or finished product that has served its intended use and has 

been discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer 

material is a part of the broader category of “recovered material.” 

“Recovered material” means waste materials and by-products recovered or diverted from solid 

waste, but the term does not include those materials and by-products  generated from, and 

commonly reused within, an original manufacturing process. 

(b) The Contractor, on completion of this contract, shall: 

(1) Estimate the percentage of the total recovered material content for EPA designated item(s) 

delivered and/or used in contract performance, including, if applicable, the percentage of 

post-consumer material content; and 

(2) Submit this estimate to the Contracting Officer. 

(I.1113) FAR 52.225-9 Buy American – Construction Materials 

(May 2014) 

(a) Definitions. As used in this clause: 

“Commercially available off-the-shelf (COTS) item” 

(1) Means any item of supply (including construction material) that is: 
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(i)    A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);  

(ii)   Sold in substantial quantities in the commercial marketplace; and 

(iii)  Offered to the Government, under a contract or subcontract at any tier, without 

modification, in the same form in which it is sold in the commercial marketplace; and 

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and 

petroleum products.  

“Component” means an article, material, or supply incorporated directly into a construction material. 

“Construction material” means an article, material, or supply brought to the construction site by the 

Contractor or a subcontractor for incorporation into the building or work. The term also includes an 

item brought to the site preassembled from articles, materials, or supplies. However, emergency life 

safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete 

systems incorporated into a public building or work and that are produced as complete systems, are 

evaluated as a single and distinct construction material regardless of when or how the individual parts 

or components of those systems are delivered to the construction site. Materials purchased directly by 

the Government are supplies, not construction material. 

Cost of components” means: 

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs 

to the place of incorporation into the construction material (whether or not such costs are paid to a 

domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the 

component, including transportation costs as described in paragraph (1) of this definition, plus 

allocable overhead costs, but excluding profit. Cost of components does not include any costs 

associated with the manufacture of the construction material. 

“Domestic construction material” means: 

(1) An unmanufactured construction material mined or produced in the United States; 

(2) A construction material manufactured in the United States, if: 

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 

50 percent of the cost of all its components. Components of foreign origin of the same class 

or kind for which non-availability determinations have been made are treated as domestic; or 

(ii) The construction material is a commercial off-the-shelfCOTS item. 

“Foreign construction material” means a construction material other than a domestic construction 

material. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 

(b) Domestic preference. 

(1) This clause implements 41 U.S.C. Cchapter 83, Buy American, by providing a preference for 

domestic construction material. In accordance with 41 U.S.C. 1907, the component test of the 

Buy American statute is waived for construction material that is a commerical off-the-shelfCOTS 

item. (See FAR 12.505(a)(2)). The Contractor shall use only domestic construction material in 

performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.  

https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%202_1.html#wp1145508
http://uscode.house.gov/
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(2) This requirement does not apply to information technology that is a commercial item or to the 

construction materials or components listed by the Government as follows: 

None 

(3) The Contracting Officer may add other foreign construction material to the list in paragraph 

(b)(2) of this clause if the Government determines that— 

(i) The cost of domestic construction material would be unreasonable. The cost of a particular 

domestic construction material subject to the requirements of the Buy American statute is 

unreasonable when the cost of such material exceeds the cost of foreign material by more 

than 6 percent; 

(ii) The application of the restriction of the Buy American statute to a particular construction 

material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States in 

sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American statute. 

(1) (i)  Any Contractor request to use foreign construction material in accordance with paragraph    

     (b)(3) of this clause shall include adequate information for Government evaluation of the  

     request, including: 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in 

accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 

completed price comparison table in the format in paragraph (d) of this clause. 

(iv) The price of construction material shall include all delivery costs to the construction site and 

any applicable duty (whether or not a duty-free certificate may be issued). 

(v) Any Contractor request for a determination submitted after contract award shall explain why 

the Contractor could not reasonably foresee the need for such determination and could not 

have requested the determination before contract award. If the Contractor does not submit a 

satisfactory explanation, the Contracting Officer need not make a determination. 

(2) If the Government determines after contract award that an exception to the Buy American statute 

applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 

Contracting Officer will modify the contract to allow use of the foreign construction material. 
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However, when the basis for the exception is the unreasonable price of a domestic construction 

material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of 

this clause. 

(3) Unless the Government determines that an exception to the Buy American statute applies, use of 

foreign construction material is noncompliant with the Buy American statute. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, 

the Contractor shall include the following information and any applicable supporting data based on 

the survey of suppliers:  

 

Foreign and Domestic Construction Materials Price Comparison 

Construction Material Description Unit of Measure Quantity Price (Dollars) 

Item 1 

Foreign construction material _______ _______ _______ 

Domestic construction material _______ _______ _______ 

Item 2 

Foreign construction material _______ _______ _______ 

Domestic construction material 
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(I.1124) FAR 52.225-11 Buy American-Construction Materials Under 

Trade Agreements (DOE DEVIATION) (Feb 2008) 

(a)  Definitions. As used in this clause-: 

“Component” means an article, material, or supply incorporated directly into a construction material. 

“Construction material” means an article, material, or supply brought to the construction site by the 

Contractor or subcontractor for incorporation into the building or work. The term also includes an 

item brought to the site preassembled from articles, materials, or supplies. However, emergency life 

safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete 

systems incorporated into a public building or work and that are produced as complete systems, are 

evaluated as a single and distinct construction material regardless of when or how the individual parts 

or components of those systems are delivered to the construction site. Materials purchased directly by 

the Government are supplies, not construction material. 

“Cost of components” means-: 

(1)  For components purchased by the Contractor, the acquisition cost, including transportation costs 

to the place of incorporation into the construction material (whether or not such costs are paid to a 

domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(2)  For components manufactured by the Contractor, all costs associated with the manufacture of the 

component, including transportation costs as described in paragraph (1) of this definition, plus 

allocable overhead costs, but excluding profit. Cost of components does not include any costs 

associated with the manufacture of the construction material. 

“Designated country” means any of the following countries: 

(1)  A World Trade Organization Government Procurement Agreement (WTO GPA) country (Aruba, 

Austria, Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, 

France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea 

(Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, 

Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, 

or United Kingdom); 

(2)  A Free Trade Agreement (FTA) country (Australia, Bahrain, Canada, Chile, Dominican Republic, 

El Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, or Singapore); or 

(3)  A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, 

Burundi, Cambodia, Cape Verde, Central African Republic, Chad, Comoros, Democratic 

Republic of Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, 

Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Madagascar, Malawi, Maldives, Mali, Mauritania, 

Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, 

Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia). 

“Designated country construction material” means a construction material that is a WTO GPA 

country construction material, an FTA country construction material, or a least developed country 

construction material. 

“Domestic construction material” means-: 
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(1)  An unmanufactured construction material mined or produced in the United States; or 

(2)  A construction material manufactured in the United States, if the cost of its components mined, 

produced, or manufactured in the United States exceeds 50 percent of the cost of all its 

components. Components of foreign origin of the same class or kind for which nonavailability 

determinations have been made are treated as domestic. 

“Foreign construction material” means a construction material other than a domestic construction 

material. 

“Free Trade Agreement country construction material” means a construction material that- 

(1)  Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 

(2)  In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a FTA country into a new and different 

construction material distinct from the materials from which it was transformed. 

“Least developed country construction material” means a construction material that-: 

(1)  Is wholly the growth, product, or manufacture of a least developed country; or 

(2)  In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a least developed country into a new and different 

construction material distinct from the materials from which it was transformed. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 

“WTO GPA country construction material” means a construction material that-: 

(1)  Is wholly the growth, product, or manufacture of a WTO GPA country; or 

(2)  In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a WTO GPA country into a new and different 

construction material distinct from the materials from which it was transformed. 

(b)  Construction materials. 

(1)  This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for 

domestic construction material. In addition, the Contracting Officer has determined that the WTO 

GPA and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American 

Act restrictions are waived for designated country construction materials. 

(2)  The Contractor shall use only domestic or designated country construction material in performing 

this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 

(3)  The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or 

components listed by the Government as follows: 

None 

(4)  The Contracting Officer may add other foreign construction material to the list in paragraph 

(b)(3) of this clause if the Government determines that: 
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(i)  The cost of domestic construction material would be unreasonable. The cost of a particular 

domestic construction material subject to the restrictions of the Buy American Act is 

unreasonable when the cost of such material exceeds the cost of foreign material by more 

than 6 percent; 

(ii)  The application of the restriction of the Buy American Act to a particular construction 

material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States in 

sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c)  Request for determination of inapplicability of the Buy American Act. 

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) 

of this clause shall include adequate information for Government evaluation of the request, 

including: 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in 

accordance with paragraph (b)(3) of this clause. 

(ii)  A request based on unreasonable cost shall include a reasonable survey of the market and a 

completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the construction site and 

any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall explain why 

the Contractor could not reasonably foresee the need for such determination and could not 

have requested the determination before contract award. If the Contractor does not submit a 

satisfactory explanation, the Contracting Officer need not make a determination. 

(2)  If the Government determines after contract award that an exception to the Buy American Act 

applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 

Contracting Officer will modify the contract to allow use of the foreign construction material. 

However, when the basis for the exception is the unreasonable price of a domestic construction 

material, adequate consideration is not less than the differential established in paragraph (b)(4)(i) 

of this clause. 

(3)  Unless the Government determines that an exception to the Buy American Act applies, use of 

foreign construction material is noncompliant with the Buy American Act. 
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(d)  Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, 

the Contractor shall include the following information and any applicable supporting data based on 

the survey of suppliers: 

Foreign and Domestic Construction Materials Price Comparison 

Construction Material Description Unit of Measure Quantity Price (Dollars) 

Item 1 

Foreign construction material 
   

Domestic construction material _______ _______ _______ 

Item 2 

Foreign construction material _______ _______ _______ 

Domestic construction material 
   

  

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if 

oral, attach summary.] 

[Include other applicable supporting information.] 

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 

entry certificate is issued).] 

(I.1835) FAR 52.247-67 Submission of Transportation Documents for 

Audit (Feb 2006) 

(a) The Contractor shall submit to the address identified below, for prepayment audit, transportation 

documents on which the United States will assume freight charges that were paid: 

(1) By the Contractor under a cost-reimbursement contract; and 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder. 

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight 

shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor and 

made available for on-site audits. This exception only applies to freight shipment bills and is not 

intended to apply to bills and invoices for any other transportation services. 

(c) Contractors shall submit the above referenced transportation documents to: 

[Contracting Officer identified in Section G] 

(I.2203) DEAR 970.5204-3 Access To and Ownership of Records (Oct 

2014) (DEVIATION) (Issued by DOE Policy Flash 2015-23) 

(a) Government-owned records. Except as provided in paragraph (b) of this clause, all records acquired 

or generated by the contractor in its performance of this contract, including records series described 

within the contract as Privacy Act systems of records, shall be the property of the Government and 

shall be maintained in accordance with 36 Code of Federal Regulations (CFR), Chapter XII, --

Subchapter B, “Records Management.” The contractor shall ensure records classified as Privacy Act 

system of records are maintained in accordance with FAR 52.224.2 “Privacy Act.” 
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(b) Contractor-owned records. The following records are considered the property of the contractor and 

are not within the scope of paragraph (a) of this clause. 

(1) Employment-related records (such as worker’s compensation files; employee relations records, 

records on salary and employee benefits; drug testing records, labor negotiation records; records 

on ethics, employee concerns; records generated during the course of responding to allegations of 

research misconduct; records generated during other employee related investigations conducted 

under an expectation of confidentiality; employee assistance program records; and personnel 

and medical/health related records and similar files), and non-employee patient medical/ 

health-related records, except those records described by the contract as being operated and 

maintained by the Contractor in Privacy Act system of records. 

(2) Confidential contractor financial information, internal corporate governance records and 

correspondence between the contractor and other segments of the contractor located away from 

the DOE facility (i.e., the contractor’s corporate headquarters); 

(3) Records relating to any procurement action by the contractor, except for records that under 

48 CFR 970.5232-3 are described as the property of the Government; and 

(4) Legal records, including legal opinions, litigation files, and documents covered by the 

attorney-client and attorney work product privileges; and 

(5) The following categories of records maintained pursuant to the technology transfer clause of this 

contract: 

(i) Executed license agreements, including exhibits or appendices containing information on 

royalties, royalty rates, other financial information, or commercialization plans, and all 

related documents, notes and correspondence. 

(ii) The contractor’s protected Cooperative Research and Development Agreement (CRADA) 

information and appendices to a Cooperative Research and Development Agreement 

CRADA that contain licensing terms and conditions, or royalty or royalty rate information. 

(iii) Patent, copyright, mask work, and trademark application files and related contractor 

invention disclosures, documents, and correspondence, where the contractor has elected 

rights or has permission to assert rights and has not relinquished such rights or turned such 

rights over to the Government. 

(c) Contract completion or termination. Upon contract completion or termination, the contractor shall 

ensure final disposition of all Government-owned records to a Federal Record Center, the National 

Archives and Records Administration, to a successor contractor, its designee, or other destinations, as 

directed by the Contracting Officer. Upon the request of the Government, the contractor shall provide 

either the original contractor-owned records or copies of the records identified in paragraph (b) of this 

clause, to DOE or its designees, including successor contractors. Upon delivery, title to such records 

shall vest in DOE or its designees, and such records shall be protected in accordance with applicable 

federal laws (including the Privacy Act) as appropriate. If the contractor chooses to provide its 

original contractor-owned records to the Government or its designee, the contractor shall retain future 

rights to access and copy such records as needed. 

(d) Inspection, copying, and audit of records. All records acquired or generated by the Contractor under 

this contract in the possession of the Contractor, including those described at paragraph (b) of this 

clause, shall be subject to inspection, copying, and audit by the Government or its designees at all 
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reasonable times, and the Contractor shall afford the Government or its designees reasonable facilities 

for such inspection, copying, and audit; provided, however, that upon request by the Contracting 

Officer, the Contractor shall deliver such records to a location specified by the Contracting Officer for 

inspection, copying, and audit. The Government or its designees shall use such records in accordance 

with applicable federal laws (including the Privacy Act), as appropriate. 

(e) Applicability. This clause applies to all records created, received and maintained by the contractor 

without regard to the date or origination of such records including all records acquired from a 

predecessor contractor. 

(f) Records maintenance and retention. Contractor shall create, maintain, safeguard, and disposition 

records in accordance with 36 Code of Federal Regulations (CFR) Chapter XII, -- Subchapter B, 

“Records Management” and the National Archives and Records Administration- (NARA)-approved 

Records Disposition Schedules. Records retention standards are applicable for all classes of records, 

whether or not the records are owned by the Government or the contractor. The Government may 

waive application of the National Archives and Records AdministrationNARA-approved Records 

Disposition Schedules, if, upon termination or completion of the contract, the Government exercises 

its right under paragraph (c) of this clause to obtain copies of records described in paragraph (b) and 

delivery of records described in paragraph (a) of this clause. 

(g) Subcontracts.  

(1) The contractor shall include the requirements of this clause in all subcontracts that contain the 

Radiation Protection and Nuclear Criticality clause at 952.223–72, or whenever an on-site 

subcontract scope of work (i) could result in potential exposure to: (A) radioactive materials; (B) 

beryllium; or (C) asbestos or (ii) involves a risk associated with chronic or acute exposure to 

toxic chemicals or substances or other hazardous materials that can cause adverse health impacts, 

in accordance with 10 CFR Ppart 851. In determining its flow-down responsibilities, the 

Contractor shall include the requirements of this clause in all on-site subcontracts where the scope 

of work is performed in: (A) Radiological Areas and/or Radioactive Materials Areas (as defined 

at 10 CFR 835.2); (B) areas where beryllium concentrations exceed or can reasonably be 

expected to exceed action levels specified in 10 CFR 850; (C) an Asbestos Regulated area (as 

defined at 29 CFR 1926.1101 or 29 CFR 1910.1001); or (D) a workplace where hazard 

prevention and abatement processes are implemented in compliance with 10 CFR 851.21 to 

specifically control potential exposure to toxic chemicals or substances or other hazardous 

materials that can cause long term health impacts. 

(2) The Contractor may elect to take on the obligations of the provisions of this clause in lieu of the 

subcontractor, and maintain records that would otherwise be maintained by the subcontractor. 

(I.2258) DEAR 970.5232-2 Payments and Advances (Dec 2000) – Alt I (Dec 

2000), Alt II (Dec 2000), and Alt III (Dec 2000) (DEVIATION) 

(a) Payment of total available fee. 

(1) Installments of fixed-fee. The fixed-fee payable under this contract shall become due and payable 

in periodic installments in accordance with a schedule determined by the Contracting Officer.  If 

a separate fixed-fee is provided for a separate item of work, it will be payable upon completion of 

the entire item of work.  Fixed-fee payments shall be made by direct payment or withdrawn from 

funds advanced or available under this contract, as determined by the Contracting Officer. The 

Contracting Officer may offset against any such fee payment the amounts owed to the 
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Government by the Contractor, including any amounts owed for disallowed costs under this 

contract. No fixed-fee payment may be withdrawn against the payments cleared financing 

arrangement without prior written approval of the Contracting Officer. 

(2) Base Fee and Performance Fee. The base fee amount, if any, is payable in equal monthly 

installments. Total available fee amount earned is payable following the Government's 

Determination of Total Available Fee Amount Earned in accordance with Section B of this 

contract and individual Task Orders.  Base fee amount and total available fee amount earned 

payments shall be made by direct payment or withdrawn from funds advanced or available under 

this contract, as determined by the Contracting Officer. The Contracting Officer may offset 

against any such fee payment the amounts owed to the Government by the Contractor, including 

any amounts owed for disallowed costs under this contract. No base fee amount or total available 

fee amount earned payment may be withdrawn against the payments cleared financing 

arrangement without the prior written approval of the contracting officer. 

(b) Payments on account of allowable costs. The Contracting Officer and the Contractor shall agree as to 

the extent to which payment for allowable costs or payments for other items specifically approved in 

writing by the Contracting Officer (for example, negotiated fixed amounts) shall be made from 

advances of Government funds. When pension contributions are paid by the Contractor to the 

retirement fund less frequently than quarterly, accrued costs therefore shall be excluded from costs for 

payment purposes until such costs are paid. If pension contribution are paid on a quarterly or more 

frequent basis, accrual therefore may be included in costs for payment purposes, provided that they 

are paid to the fund within 30 days after the close of the period covered. If payments are not made to 

the fund within such 30-day period, pension contribution costs shall be excluded from cost for 

payment purposes until payment has been made.  

(c) Special financial institution account—use. All advances of Government funds shall be withdrawn 

pursuant to a payments cleared financing arrangement prescribed by DOE in favor of the financial 

institution or, at the option of the Government, shall be made by direct payment or other payment 

mechanism to the Contractor, and shall be deposited only in the special financial institution account 

referred to in the Special Financial Institution Account Agreement, which is incorporated into this 

contract as Section J Attachment J-13. No part of the funds in the special financial institution account 

shall be commingled with any funds of the Contractor or used for a purpose other than that of making 

payments for costs allowable and, if applicable, fees earned under this contract, negotiated fixed 

amounts, or payments for other items specifically approved in writing by the Contracting Officer. If 

the Contracting Officer determines that the balance of such special financial institution account 

exceeds the Contractor's current needs, the Contractor shall promptly make such disposition of the 

excess as the Contracting Officer may direct. 

(d) Title to funds advanced. Title to the unexpended balance of any funds advanced and of any special 

financial institution account established pursuant to this clause shall remain in the Government and be 

superior to any claim or lien of the financial institution of deposit or others. It is understood that an 

advance to the Contractor hereunder is not a loan to the Contractor, and will not require the payment 

of interest by the Contractor, and that the Contractor acquires no right, title or interest in or to such 

advance other than the right to make expenditures therefrom, as provided in this clause.  

(e) Financial settlement. The Government shall promptly pay to the Contractor the unpaid balance of 

allowable costs (or other items specifically approved in writing by the Contracting Officer) and fee 

upon termination of the work, expiration of the term of the contract, or completion of the work and its 

acceptance by the Government after—  
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(1) Compliance by the Contractor with DOE's patent clearance requirements; and  

(2) The furnishing by the Contractor of— 

(i)  An assignment of the Contractor's rights to any refunds, rebates, allowances, accounts 

receivable, collections accruing to the Contractor in connection with the work under this 

contract, or other credits applicable to allowable costs under the contract;  

(ii)  A closing financial statement;  

(iii) The accounting for Government-owned property required by the clause entitled “Property”; 

and  

(iv) A release discharging the Government, its officers, agents, and employees from all liabilities, 

obligations, and claims arising out of or under this contract subject only to the following 

exceptions— :  

(A) Specified claims in stated amounts or in estimated amounts where the amounts are not 

susceptible to exact statement by the Contractor;  

(B) Claims, together with reasonable expenses incidental thereto, based upon liabilities of the 

Contractor to third parties arising out of the performance of this contract; provided that 

such claims are not known to the Contractor on the date of the execution of the release; 

and provided further that the Contractor gives notice of such claims in writing to the 

Contracting Officer promptly, but not more than one (1) year after the Contractor's right 

of action first accrues. In addition, the Contractor shall provide prompt notice to the 

Contracting Officer of all potential claims under this clause, whether in litigation or not 

(see Contract Clause, 48 CFR 970.5228-1, Insurance—Litigation and Claims); 

(C) Claims for reimbursement of costs (other than expenses of the Contractor by reason of 

any indemnification of the Government against patent liability), including reasonable 

expenses incidental thereto, incurred by the Contractor under the provisions of this 

contract relating to patents; and  

(D) Claims recognizable under the clause entitled, Nuclear Hazards Indemnity Agreement.  

(3) In arriving at the amount due the Contractor under this clause, there shall be deducted—  

(i)  Any claim which the Government may have against the Contractor in connection with this 

contract; and  

(ii)  Deductions due under the terms of this contract and not otherwise recovered by or credited to 

the Government. The unliquidated balance of the special financial institution account may be 

applied to the amount due and any balance shall be returned to the Government forthwith. 

(f)  Claims. Claims for credit against funds advanced for payment shall be accompanied by such 

supporting documents and justification as the Contracting Officer shall prescribe.  

(g)  Discounts. The Contractor shall take and afford the Government the advantage of all known and 

available cash and trade discounts, rebates, allowances, credits, salvage, and commissions unless the 

Contracting Officer finds that action is not in the best interest of the Government.  

(h)  Collections. All collections accruing to the Contractor in connection with the work under this 

contract, except for the Contractor's fee and royalties or other income accruing to the Contractor from 
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technology transfer activities in accordance with this contract, shall be Government property and shall 

be processed and accounted for in accordance with applicable requirements imposed by the 

Contracting Officer pursuant to the Laws, regulations, and DOE directives clause of this contract and, 

to the extent consistent with those requirements, shall be deposited in the special financial institution 

account or otherwise made available for payment of allowable costs under this contract, unless 

otherwise directed by the Contracting Officer.  

(i)  Direct payment of charges. The Government reserves the right, upon ten days written notice from the 

Contracting Officer to the Contractor, to pay directly to the persons concerned, all amounts due which 

otherwise would be allowable under this contract. Any payment so made shall discharge the 

Government of all liability to the Contractor therefore. 

(j)  Determining allowable costs. The Contracting Officer shall determine allowable costs in accordance 

with the Federal Acquisition Regulation subpart 31.2 and the Department of Energy Acquisition 

Regulation subpart 48 CFR 970.31 in effect on the date of this contract and other provisions of this 

contract. 

(k)  Review and approval of costs incurred. The Contractor shall prepare and submit annually as of 

September 30, a “Statement of Costs Incurred and Claimed” (Cost Statement) for the total of net 

expenditures accrued (i.e., net costs incurred) for the period covered by the Cost Statement. The 

Contractor shall certify the Cost Statement subject to the penalty provisions for unallowable costs as 

stated in sections 306(b) and (i) of the Federal Property and Administrative Services Act of 1949 (41 

U.S.C. 256), as amended. DOE, after audit and appropriate adjustment, will approve such Cost 

Statement. This approval by DOE will constitute an acknowledgment by DOE that the net costs 

incurred are allowable under the contract and that they have been recorded in the accounts maintained 

by the Contractor in accordance with DOE accounting policies, but will not relieve the Contractor of 

responsibility for DOE's assets in its care, for appropriate subsequent adjustments, or for errors later 

becoming known to DOE. 
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Part III – List of Documents, Exhibits, and Other Attachments 

Section J – List of Attachments 
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Contents 

DOE-J-2001 List of Attachments (Oct 2015) 

The following attachments constitute part of this Contract: 

Attachment 

Number 
Title of Attachment 

J-1 Acronym List 

J-2 Requirements Sources and Implementing Documents 

J-3 Site Services and Interface Requirements 

J-4 Performance Guarantee Agreement (to be inserted at the time of contract award) 

J-5 Master Small Business Subcontracting Plan (to be inserted at the time of contract award) 

J-6 

Wage Determinations – Service Contract Labor Standards (formerly known as the Service 

Contract Act) and Construction Wage Rate Requirements (formerly known as the Davis-Bacon 

Act) 

J-7 Contract Deliverables 

J-8 Government-Furnished Services and Information 

J-9 Contractor’s Community Commitment Plan (to be inserted at the time of contract award) 

J-10 
Labor Standards Board Process 

(Reference Section H Clause entitled, Labor Standards) 

J-11 IDIQ Labor Rate Schedule (to be inserted at the time of contract award) 

J-12 Difficult to Dispose Of Waste 

J-13 Special Financial Institution Account Agreement (to be inserted after contract award) 

J-14 Crosswalk of Performance Work Statement and Funding Sources 

J-15 Task Order Tracking Matrix 

J-16 Performance Evaluation and Measurement Plan 
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ADR  alternate dispute resolution  

ANSI  American National Standards Institute  

ARAR  applicable or relevant and appropriate requirement 

AR  Administrative Record  

ASME  American Society of Mechanical Engineers  

ASQ  American Society for Quality 

CAGE  commercial and government entity  

CD  critical decision  

CERCLA Comprehensive Environmental Response, Compensation, and Liability Act of  

                        1980, as amended  

CFR  Code of Federal Regulations  

CFSR  contract funds status report  

CH  contact-handled   

CIP  compensation increase plan  

CLIN  contract line item number  

CO  Contracting Officer  

COR  Contracting Officer’s Representative  

CPAF   cost- plus- award- fee  

CPARS Contractor Performance Assessment Reporting System  

CPFF  cost cost-plus plus-fixed fixed-fee  

CPIF  cost cost-plus plus-incentive incentive-fee  

CR  cost reimbursable  

CUI  controlled unclassified information 

CY  calendar year  

DEAR  Department of Energy Acquisition Regulation  

DOE  United States Department of Energy  

DQO  data quality objective  

DUNS  data universal numbering system  

EEOICPA Energy Employees Occupational Illness Compensation Program Act  

EGCR  Experimental Gas-cooled Reactor  

EIA  Electronic Industries Alliance  

EM  DOE Headquarters Office of Environmental Management  

EMCBC Environmental Management Consolidated Business Center  

EMDF  Environmental Management Disposal Facility  

EMWMF Environmental Management Waste Management Facility  

EPA  United StatesU.S. Environmental Protection Agency  

ERISA  Employee Retirement and Income Security Act  

ESS  electronic submission system  
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ETTP  East Tennessee Technology Park  

EVMS  earned value management system  

FAR  Federal Acquisition Regulation  

FCCOM facilities capital cost of money  

FFA  federal facility agreement  

FFP  firm firm-fixed fixed-price  

FIMS  Facilities Information Management System   

FOCI  foreign ownership, control, or influence 

FTA  free trade agreement  

FY  fiscal year  

GAO  Government Accountability Office 

GFS/I  government-furnished services and information  

HAZWOPER hazardous waste operations and emergency response  

HQ  DOE Headquarters  

HVAC  heating, ventilation, and air conditioning  

IBR  integrated baseline review  

IDIQ  indefinite delivery, /indefinite quantity  

IMP  integrated master plan  

IMS  integrated master schedule  

IPMR  integrated program performance management report  

IRC  Internal Revenue Code  

IRS  United StatesU.S. Internal Revenue Service  

IT  information technology  

JV  joint venture  

LGWO Liquid and Gaseous Waste Operations  

LLC  limited liability company  

LLP  limited liability partnership  

LLLW  liquid low-level (radioactive) waste  

LLW  low-level (radioactive) waste  

M&O  management and operating  

MC&A material control and accountability  

MEPP  multi-employer pension plan  

MEWA multi-employer welfare arrangement  

MTF  mercury treatment facility  

MSRE  Molten Salt Reactor Experiment  

NAICS North American Industry Classification System  

NASA  National Aeronautics and Space Administration  

NNSA  National Nuclear Security Administration  
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NQA  nuclear quality assurance  

NTC  National Training Center  

OCI  organizational conflict of interest  

OPSEC operation security  

OREIS  Oak Ridge Environmental Information System  

OREM  Oak Ridge Office of Environmental Management  

ORNL  Oak Ridge National Laboratory  

ORR  Oak Ridge Reservation 

ORRCC Oak Ridge Reservation Cleanup Contract   

ORRLSC Oak Ridge Reservation Labor Standards Committee   

PARS  Project Assessment and Reporting System  

PCB  polychlorinated biphenyl  

PDF  portable document format  

PMB  performance management baseline  

PMI  performance management incentive  

PWS  performance work statement 

QAP  quality assurance program  

RCRA  Resource Conservation and Recovery Act  

RFP  request for proposal  

RH  remote-handled  

ROD  record of decision  

S&M  surveillance and maintenance  

S&S  safeguards and security  

SBA  Small Business Administration  

SECON security conditions  

SF  standard form  

SNM  special nuclear material  

SSVSP  self-select voluntary separation programs  

TDEC  Tennessee Department of Environment and Conservation  

TRU  transuranic 

TSCA  Toxic Substances Control Act  

TSF  Tower Shielding Facility 

TWPC  Transuranic Waste Processing Center  

U.S.C.  United States Code  

VIPERS Vendor Inquiry Payment Electronic Reporting System  

WAC  waste acceptance criteria  

WBS  work breakdown structure  

WIPP  Waste Isolation Pilot Plant  
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WSHP  worker safety and health program 

WTO GPA World Trade Organization Government Procurement Agreemeeent  

Y-12  Y-12 National Security Complex  
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J.1 List A. Applicable Federal, State, and Local Regulations 

The federal, state, and local regulations found in the Contract constitute List A, Applicable Federal, State, 

and Local Regulations, referenced in the Section H clause, Laws, Regulations, and DOE Directives. 

Omission of any applicable law (including Executive Orders) or regulation from the Contract does not 

affect the obligation of the Contractor to comply with such law or regulation.  List B below contains a list 

of applicable DOE Directives that are required for this Contract. 

J.2 List B. Applicable DOE Directives 

Table J-2.1. Directives, Regulations, Policies, and Standards 
 Document Number Title 

DOE O 130.1 Budget Formulation 

DOE O 140.1A Interface with the Defense Nuclear Facilities Safety Board 

DOE P 141.1* Department of Energy Management of Cultural Resources 

DOE O 142.2A Admin Chg 1 
Voluntary Offer Safeguards Agreement and Additional Protocol 

with the International Atomic Energy Agency 

DOE M 142.2-1 Admin Chg 1 

Manual for Implementation of the Voluntary Offer Safeguards 

Agreement and Additional Protocol with the International Atomic 

Energy Agency 

DOE O 142.3A Chg 2 (Ltd Chg) Unclassified Foreign Visits and Assignments Program 

DOE O 150.1A Continuity Programs 

DOE O 151.1D Chg 1 (Min Chg) Comprehensive Emergency Management System 

DOE O 200.1A Chg 1 (Min Chg) Information Technology Management 

DOE O 203.1, Section 4 
Limited Personal Use of Government Office Equipment 

Including Information Technology 

DOE P 205.1* Departmental Cyber Security Management Policy 

DOE O 205.1C Department of Energy Cyber Security Program 

DOE O 206.1 Chg1 (Min Chg) Department of Energy Privacy Program 

DOE O 206.2 Identity, Credential, and Access Management (ICAM) 

DOE O 210.2A DOE Corporate Operating Experience Program 

DOE O 221.1B 
Reporting Fraud, Waste, and Abuse to the Office of Inspector 

General 

DOE O 221.2A Cooperation With the Office of Inspector General 

DOE O 225.1B Accident Investigations 

DOE O 226.1B Implementation of Department of Energy Oversight Policy 

DOE P 226.2* Policy for Federal Oversight and Contractor Assurance Systems 

DOE O 227.1A Chg 1 (Admin Chg) Independent Oversight Program 

DOE O 231.1B Admin Chg 1 Environment, Safety, and Health Reporting 

DOE O 232.2A Chg 1 (Min Chg) Occurrence Reporting and Processing of Operations Information 

DOE O 241.1B Admin Chg 1 Scientific and Technical Information Management 

DOE O 243.1B Chg1 (Admin Chg) Records Management Program 

DOE O 252.1A Admin Chg 1 Technical Standards Program 

DOE O 341.1A 

Federal Employee Health Services 

Note: Employee Assistance Programs (EAPs) in CRD 2.b are 

not required by the Contractor for federal employees. 
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Table J-2.1. Directives, Regulations, Policies, and Standards 
 Document Number Title 

DOE O 350.1 Chg 7 (Ltd Chg) Contractor Human Resource Management Programs 

DOE O 350.3 Chg 1 (Min Chg) 
Labor Standards Compliance, Contractor Labor Relations, and 

Contractor Workforce Restructuring Programs 

DOE P 364.1* Health and Safety Training Reciprocity 

DOE O 410.2 Admin Chg 1 Management of Nuclear Materials 

DOE O 413.1B Internal Control Program 

DOE O 413.3B Chg 5 (Min Chg) 
Program and Project Management for the Acquisition of Capital 

Assets 

DOE O 414.1D Chg 2 (Ltd Chg)Chg1 

(Admin Chg) 
Quality Assurance 

DOE P 420.1* Department of Energy Nuclear Safety Policy 

DOE O 420.1C Chg 3 

(LtdChg) 
Facility Safety 

DOE O 422.1 Chg 3 (Min Chg) Conduct of Operations 

DOE O 425.1D Chg 2 (Min Chg) 
Verification of Readiness to Start Up or Restart Nuclear 

Facilities 

DOE O 426.2 Chg 1 (Admin Chg) 
Personnel Selection, Training, Qualification, and Certification 

Requirements for DOE Nuclear Facilities 

DOE O 430.1C Chg 2 (Admin Chg) 
Real Property Asset Management (in accordance with Section H, 

Real Property Asset Management.67)  

DOE O 433.1B Chg 1 (Admin Chg) Maintenance Management Program for DOE Nuclear Facilities 

DOE O 435.1 Chg 1 (Pg Chg) Radioactive Waste Management 

DOE M 435.1-1 Chg 2 (Admin Chg) Radioactive Waste Management Manual 

DOE O 436.1 Departmental Sustainability 

DOE O 440.2C Chg 1 (Admin Chg) Aviation Management and Safety 

DOE M 441.1-1 Chg 1 (Admin Chg) Nuclear Material Packaging 

DOE O 442.1B Department of Energy Employee Concerns Program 

DOE O 442.2 Chg 1 (Pg Chg) 
Differing Professional Opinions for Technical Issues Involving 

Environment, Safety, and Health Technical Concerns 

DOE P 444.1* 
Preventing and Responding to all Forms of Violence in the 

Workplace 

DOE P 450.4A* Chg 1 (Min Chg) Integrated Safety Management Policy 

DOE P 451.1* National Environmental Policy Act Compliance Program 

DOE P 454.1 Chg 1 (Admin Chg)* Use oOf Institutional Controls 

DOE O 458.1 Chg 3 (Admin Chg) Radiation Protection of the Public and the Environment 

DOE O 460.1D Hazardous Materials Packaging and Transportation Safety 

DOE O 460.2A 
Departmental Materials Transportation and Packaging 

Management 

DOE M 460.2-1A Radioactive Material Transportation Practices Manual 

DOE O 461.1C Chg 1 (MinChg) 
Packaging and Offsite Transportation of Materials of National 

Security Interest 
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Table J-2.1. Directives, Regulations, Policies, and Standards 
 Document Number Title 

DOE O 461.2 
Onsite Packaging and Transfer of Materials of National Security 

Interest 

DOE P 470.1B* Safeguards and Security Program 

DOE O 470.3C Design Basis Threat (DBT) Order 

DOE O 470.4B Chg 2  

(Min Chg) 
Safeguards and Security Program 

DOE O 470.5 Insider Threat Program 

DOE O 470.6 Chg 1 (Min Chg) Technical Security Program 

DOE O 471.1B 
Identification and Protection of Unclassified Controlled Nuclear 

Information 

DOE O 471.3 Chg 1 (Admin Chg)  Identifying and Protecting Official Use Only Information 

DOE M 471.3-1 Chg 1 (Admin Chg) 
Manual for Identifying and Protecting Official Use Only 

Information 

DOE O 471.6 Chg 3 (Admin Chg) Information Security 

DOE O 472.2 Chg 2 (Pg Chg)DOE O 

472.2 Chg 1 (PgChg) 
Personnel Security 

DOE O 473.3A Chg 1 (Min Chg) Protection Program Operations 

DOE O 474.2 Chg 4 (Pg Chg) Nuclear Material Control and Accountability 

DOE O 475.1 Counterintelligence Program 

DOE O 475.2B Identifying Classified Information 

DOE O 484.1 Chg 2 (Admin Chg) Reimbursable Work for the Department of Homeland Security 

DOE O 486.1A 

Foreign Government Sponsored or Affiliated 

ActivitiesDepartment of Energy Foreign Government Talent 

Recruitment Programs 

DOE O 522.1A Pricing of Departmental Materials and Services 

DOE O 534.1B Accounting 

DOE P 547.1A* Small Business First Policy 

DOE O 550.1 Chg 1 (Ltd Chg) Official Travel 

* DOE Policies provide guidance for contractor programs and do not contain contractual requirements. 

Acronyms: 

DOE  U.S. Department of Energy 

DOE M DOE Manual 

DOE O DOE Order 

DOE P DOE Policy 

DOE 5639.8A 
Security of Foreign Intelligence Information and Sensitive 

Compartmented Information Facilities 

EIA-748C Earned Value Management Systems (March 2013) 

NIST SP 800-53 R4 
Security and Privacy Controls for Federal Information Systems 

and Organizations  

* DOE Policies provide guidance for contractor programs and do not contain contractual requirements. 
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Table J-2.2. Oak Ridge Implementing Documents 

Document Number Title 

DOE Policy 

November 4, 2011 
Policy Concerning Contractor Labor Relations 

DOE EM RMAIP 

February 2014 

Office of Environmental Management (EM) Cyber-Security Policy and 

Risk Management Approach Implementation Plan  

EM Policy Letter 

July 28, 2014 
Environmental Management Policy on Implementation of REAL ID 

EM Policy Memo 

April 28, 2015 

Office of Environmental Management Policy for Over Target Baseline 

and Over Target Schedule 

HQ Requirement 

October 25, 2017 

Contractor Project Performance (CPP) Upload Requirements for Project 

Assessment and Reporting System (PARS) Version 2 

HQ Requirement 

October 2017 

Integrated Program Management Report (IPMR) Data Item Description 

(DID) DOE Version  

HQ Requirement 

October 2018 

Contract Funds Status Report (CFSR) Data Item Description (DID) 

DOE Version 

Oak Ridge Documents 

Document Number Title 

DOE/OR-1014 
Federal Facility Agreement for the Oak Ridge Reservation (and 

Appendices) 

N/A 
Site Treatment Plan for Mixed Wastes on the U.S. Department of 

Energy Oak Ridge Reservation 

OREM-OM-PL-05 R1 
Oak Ridge Office of Environmental Management Program Plan FY 

2014 to 2024 (Biannual Update - November 2017) 

DOE/OR/01-1791&D3 

Record of Decision for the Disposal of Oak Ridge Reservation 

Comprehensive Environmental Response, Compensation, and Liability 

Act of 1980 Waste, Oak Ridge, TN 

DOE/OR/01-2194&D2 

Explanation of Significant Differences for the Record of Decision for 

the Disposal of Oak Ridge Reservation Comprehensive Environmental 

Response, Compensation, and Liability Act of 1980 Waste, Oak Ridge, 

TN 

DOE/OR/01-1909&D3 
Attainment Plan for Risk/Toxicity-Based Waste Acceptance Criteria at 

the Oak Ridge Reservation, Oak Ridge, TN 

DOE/OR/01-1909&D3 

Revised Appendix A 
Appendix A - Final Waste Acceptance Criteria (10/28/08) 

Rev. 1 

12/27/2018 

Operating Disposal Authorization Statement for the Environmental 

Management Waste Management Facility 

DOE/OR/01-1862&D4 
Record of Decision for Interim Actions in Bethel Valley, Oak Ridge, 

Tennessee 

DOE/OR/01-1826&D3 

Record of Decision for Interim Actions for the Melton Valley 

Watershed at the Oak Ridge National Laboratory, Oak Ridge, 

Tennessee 

DOE/OR/02-1671&D2 

Record of Decision for Interim Action to Remove Fuel and Flush Salts 

from the Molten Salt Reactor Experiment Facility at the Oak Ridge 

National Laboratory, Oak Ridge, Tennessee 
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Table J-2.2. Oak Ridge Implementing Documents 

Document Number Title 

DOE/OR/01-2462&D2 

Action Memorandum for the Y-12 Facilities Non-Time-Critical 

Removal Action Deactivation/Demolition Project, Oak Ridge, 

Tennessee  

DOE/OR/01-1951&D3 

Record of Decision for Phase I Interim Source Control Actions in the 

Upper East Fork Poplar Creek Characterization Area, Oak Ridge, 

Tennessee  

DOE/OR/01-2229&D3 

Record of Decision for Phase II Interim Remedial Actions for 

Contaminated Soils and Scrapyard in Upper East Fork Poplar Creek, 

Oak Ridge, Tennessee 

DOE/OR/01-2049&D2 
Action Memorandum for the Remaining Facilities Demolition Project at 

East Tennessee Technology Park, Oak Ridge, Tennessee 

DOE/OR/01-1997&D2 
Record of Decision for Interim Actions in Zone 1, East Tennessee 

Technology Park, Oak Ridge, Tennessee 

DOE/OR/01-2161&D2 

Record of Decision for Soil, Buried Waste and Subsurface Structure 

Actions in Zone 2, East Tennessee Technology Park, Oak Ridge, 

Tennessee 

DOE/OR/01-2194&D2 

Explanation of Significant Differences for the ROD for the Disposal of 

Oak Ridge Reservation Comprehensive Environmental Response, 

Compensation, and Liability Act of 1980 Waste, Oak Ridge, Tennessee 

DOE/OR/01-2628/V1&D2 Groundwater Strategy for the DOE Oak Ridge Reservation (2014) 

DOE/OR/01-1820&D3 

Lower Watts Bar Reservoir and Clinch River/Poplar Creek Watershed 

Remedial Action Report Comprehensive Monitoring Plan, Oak Ridge, 

TN 

DOE/OR/01-1982&D1/R1 Melton Valley Monitoring Plan, Oak Ridge, Tennessee 

DOE/OR/01-2457&D3 
Bear Creek Valley Administrative Watershed Remedial Action Report 

Comprehensive Monitoring Plan 

DOE/OR/01-2466&D4 
East Fork Poplar Creek and Chestnut Ridge Administrative Watersheds 

Remedial Action Report Comprehensive Monitoring Plan 

DOE/OR/01-2477&D3 
ETTP Administrative Watershed Remedial Action Report 

Comprehensive Monitoring Plan 

N/A 
Oak Ridge Reservation (ORR) Wildland Fire Management Plan (dated 

June 29, 2005) 

N/A 
Programmatic Agreement Concerning Management of Historical and 

Cultural Properties at the Oak Ridge Reservation (1994) 

N/A 
Programmatic Agreement Concerning the Management of Historical 

and Cultural Properties at the Oak Ridge National Laboratory (2005) 

N/A 
Programmatic Agreement Concerning the Management of Historical 

and Cultural Properties at the Y-12 National Security Complex (2003) 

DOE/ORO-2085 
Cultural Resource Management Plan, Department of Energy Oak Ridge 

Operations Office, Anderson and Roane Counties, Tennessee (2001) 

N/A 

Transmittal of the Executed Memorandum of Agreement, Execution 

Plan and Mitigation Plan for Historical Properties at East Tennessee 

Technology Park (2012) 

OREM-19-2576 
Summary Document of the U.S. Department of Energy NEPA 

Categorical Exclusion Determinations 
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Table J-2.2. Oak Ridge Implementing Documents 

Document Number Title 

ETTP Permit R74133 
CAA Stationary Emergency Internal Combustion Engines 069346P to 

R74133 

ETTP Permit TN0002950 CWA NPDES Permit for Storm Water Discharges TN0002950 

ETTP Permit TNHW-165 RCRA ETTP Container Storage and Treatment Units TNHW-165 

ORNL Permit 569768 
CAA Bldg 3039 Process Off-gas and Hot Cell Ventilation System 

Permit 569768 

ORNL Permit 071010P CAA TWPC Operating Permit - Emergency Generators - 071010P 

ORNL Permit 071009P CAA TWPC Permit 071009P 

ORNL Permit TN0002941 
CWA ORNL NPDES Permit (ORNL sitewide wastewater discharge 

permit) TN0002941 

ORNL Permit SOP-02056 CWA TWPC State Operating Permit for Sewage - SOP-02056 

ORNL Permit TNHW-145 
RCRA Hazardous Waste Container Storage and Treatment Units 

TNHW-145 

ORNL Permit TN1890090003 RCRA Hazardous Waste Transporter Permit TN1890090003 

Y-12 Permit IDL 01-103-0189 Centralized Industrial Landfill II 

Y-12 Permits Construction and Demolition Landfills 

Y-12 Permit IDL 01-103-0075 Industrial Landfill IV 

Y-12 Permit IDL 01-103-0083 Industrial Landfill V 

ORR Permit TNHW-164 RCRA Hazardous Waste Corrective Action Permit TNHW-164 

Acronyms: 

CAA  Clean Air Act 

CWA  Clean Water Act 

DOE  U.S. Department of Energy 

EPA  U.S. Environmental Protection Agency 

ETTP  East Tennessee Technology Park 

FY  fiscal year 

GAO  Government Accountability Office 

NEPA  National Environmental Protection Act 

NPDES National Pollutant Discharge Elimination System 

OREM Oak Ridge Office of Environmental Management 

ORNL  Oak Ridge National Laboratory 

RCRA  Resource Conservation and Recovery Act 

ROD  Record of Decision 

TWPC  Transuranic Waste Processing Center 

 

 

Table J-2.3. Guidance Documents 

 

GAO-09-3SP 

March 2009 
GAO Cost Estimating and Assessment Guide 

GAO-16-89G 

December 2015 
GAO Schedule Assessment Guide 

NDIA 

February 6, 2015 
Guide to the Integrated Baseline Review (IBR) Revision 2 

NDIA PASEG Planning and Scheduling Excellence Guide (PASEG) Version v3.0  
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March 9, 2016 

EPA/600/R-96/055 EPA QA/G-4, Guidance for the Data Quality Objectives Process 

EPA Guidance SW-846 Test Methods for Evaluating Solid Waste: Physical/Chemical Methods 

 

Oak Ridge Documents 

DOE/OR-1014 
Federal Facility Agreement for the Oak Ridge Reservation (and 

Appendices) 

N/A 
Site Treatment Plan for Mixed Wastes on the U.S. Department of Energy 

Oak Ridge Reservation 

OREM-OM-PL-05 R1 
Oak Ridge Office of Environmental Management Program Plan FY 2014 

to 2024 (Biannual Update - November 2017) 

DOE/OR/01-1791&D3 

Record of Decision for the Disposal of Oak Ridge Reservation 

Comprehensive Environmental Response, Compensation, and Liability Act 

of 1980 Waste, Oak Ridge, TN 

DOE/OR/01-2194&D2 

Explanation of Significant Differences for the Record of Decision for the 

Disposal of Oak Ridge Reservation Comprehensive Environmental 

Response, Compensation, and Liability Act of 1980 Waste, Oak Ridge, TN 

DOE/OR/01-1909&D3 
Attainment Plan for Risk/Toxicity-Based Waste Acceptance Criteria at the 

Oak Ridge Reservation, Oak Ridge, TN 

DOE/OR/01-1909&D3 

Revised Appendix A 
Appendix A - Final Waste Acceptance Criteria (10/28/08) 

Rev. 1 

12/27/2018 

Operating Disposal Authorization Statement for the Environmental 

Management Waste Management Facility 

DOE/OR/01-1862&D4 
Record of Decision for Interim Actions in Bethel Valley, Oak Ridge, 

Tennessee 

DOE/OR/01-1826&D3 
Record of Decision for Interim Actions for the Melton Valley Watershed at 

the Oak Ridge National Laboratory, Oak Ridge, Tennessee 

DOE/OR/02-1671&D2 

Record of Decision for Interim Action to Remove Fuel and Flush Salts 

from the Molten Salt Reactor Experiment Facility at the Oak Ridge 

National Laboratory, Oak Ridge, Tennessee 

DOE/OR/01-2462&D2 
Action Memorandum for the Y-12 Facilities Non-Time-Critical Removal 

Action Deactivation/Demolition Project, Oak Ridge, Tennessee  

DOE/OR/01-2229&D3 

Record of Decision for Phase II Interim Remedial Actions for 

Contaminated Soils and Scrapyard in Upper East Fork Poplar Creek, Oak 

Ridge, Tennessee 

DOE/OR/01-2049&D2 
Action Memorandum for the Remaining Facilities Demolition Project at 

East Tennessee Technology Park, Oak Ridge, Tennessee 

DOE/OR/01-1997&D2 
Record of Decision for Interim Actions in Zone 1, East Tennessee 

Technology Park, Oak Ridge, Tennessee 

DOE/OR/01-2161&D2 

Record of Decision for Soil, Buried Waste and Subsurface Structure 

Actions in Zone 2, East Tennessee Technology Park, Oak Ridge, 

Tennessee 

DOE/OR/01-2194&D2 

Explanation of Significant Differences for the ROD for the Disposal of 

Oak Ridge Reservation Comprehensive Environmental Response, 

Compensation, and Liability Act of 1980 Waste, Oak Ridge, Tennessee 

DOE/OR/01-2628/V1&D2 Groundwater Strategy for the DOE Oak Ridge Reservation (2014) 
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DOE/OR/01-1820&D3 
Lower Watts Bar Reservoir and Clinch River/Poplar Creek Watershed 

Remedial Action Report Comprehensive Monitoring Plan, Oak Ridge, TN 

DOE/OR/01-1982&D1/R1 Melton Valley Monitoring Plan, Oak Ridge, Tennessee 

DOE/OR/01-2457&D3 
Bear Creek Valley Administrative Watershed Remedial Action Report 

Comprehensive Monitoring Plan 

DOE/OR/01-2466&D4 
East Fork Poplar Creek and Chestnut Ridge Administrative Watersheds 

Remedial Action Report Comprehensive Monitoring Plan 

DOE/OR/01-2477&D3 
ETTP Administrative Watershed Remedial Action Report Comprehensive 

Monitoring Plan 

N/A 
Oak Ridge Reservation (ORR) Wildland Fire Management Plan (dated 

June 29, 2005) 

N/A 
Programmatic Agreement Concerning Management of Historical and 

Cultural Properties at the Oak Ridge Reservation (1994) 

N/A 
Programmatic Agreement Concerning the Management of Historical and 

Cultural Properties at the Oak Ridge National Laboratory (2005) 

N/A 
Programmatic Agreement Concerning the Management of Historical and 

Cultural Properties at the Y-12 National Security Complex (2003) 

DOE/ORO-2085 
Cultural Resource Management Plan, Department of Energy Oak Ridge 

Operations Office, Anderson and Roane Counties, Tennessee (2001) 

N/A 

Transmittal of the Executed Memorandum of Agreement, Execution Plan 

and Mitigation Plan for Historical Properties at East Tennessee 

Technology Park (2012) 

OREM-19-2576 
Summary Document of the U.S. Department of Energy NEPA Categorical 

Exclusion Determinations 

ETTP Permit R74133 
CAA Stationary Emergency Internal Combustion Engines 069346P to 

R74133 

ETTP Permit TN0002950 CWA NPDES Permit for Storm Water Discharges TN0002950 

ETTP Permit TNHW-165 RCRA ETTP Container Storage and Treatment Units TNHW-165 

ORNL Permit 569768 
CAA Bldg 3039 Process Off-gas and Hot Cell Ventilation System Permit 

569768 

ORNL Permit 071010P CAA TWPC Operating Permit - Emergency Generators - 071010P 

ORNL Permit 071009P CAA TWPC Permit 071009P 

ORNL Permit TN0002941 
CWA ORNL NPDES Permit (ORNL sitewide wastewater discharge 

permit) TN0002941 

ORNL Permit SOP-02056 CWA TWPC State Operating Permit for Sewage - SOP-02056 

ORNL Permit TNHW-145 
RCRA Hazardous Waste Container Storage and Treatment Units TNHW-

145 

ORNL Permit 

TN1890090003 
RCRA Hazardous Waste Transporter Permit TN1890090003 

Y-12 Permit IDL 01-103-

0189 
Centralized Industrial Landfill II 

Y-12 Permits Construction and Demolition Landfills 

Y-12 Permit IDL 01-103-

0075 
Industrial Landfill IV 

Y-12 Permit IDL 01-103-

0083 
Industrial Landfill V 
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ORR Permit TNHW-164 RCRA Hazardous Waste Corrective Action Permit TNHW-164 

 

Guidance Documents* Title 

GAO-09-3SP 

March 2009 
GAO Cost Estimating and Assessment Guide 

GAO-16-89G 

December 2015 
GAO Schedule Assessment Guide 

NDIA 

February 6, 2015 
Guide to the Integrated Baseline Review (IBR) Revision 2 

NDIA PASEG 

March 9, 2016 
Planning and Scheduling Excellence Guide (PASEG) Version v3.0  

EPA/600/R-96/055 EPA QA/G-4, Guidance for the Data Quality Objectives Process 

EPA Guidance SW-846 Test Methods for Evaluating Solid Waste: Physical/Chemical Methods 

*Guidance documents provide guidance for contractor programs and do not contain contractual requirements. 

 
Acronyms: 

EPA  U.S. Environmental Protection Agency 

GOA  Government Accountability Office 

NDIA  National Defense Industrial Association 

 *Guidance documents provide guidance for contractor programs and do not contain contractual 

requirements. 
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Site Services and Interface Requirements 

 

The Oak Ridge Reservation Cleanup Contract (ORRCC) Contractor shall coordinate with 

Department of Energy (DOE), National Nuclear Security Administration (NNSA), the Oak 

Ridge National Laboratory (ORNL) and Y-12 National Security Complex (Y-12) Site 

Management and Operating (M&O) Contractors, and others, as necessary, to perform the 

Performance Work Statement. The Contractor shall make every effort to ensure that no adverse 

impacts occur to ongoing site missions. ORRCC work activities shall be coordinated with the 

respective site M&O contractor when working in close proximity to other contractor operations 

or facilities. The site services and interface requirements for the ORRCC Contractor include, but 

may not be limited to, those summarized in the table below.    

Category Description of Interface 

Badging and Access 

Authorization 

(Clearance) Processing 

ETTP, ORNL, and Y-12 – The ORRCC Contractor is responsible 

for submitting facility clearance and registration actions (i.e. 

badge requests) to the DOE prime contractor responsible for 

processing the request and issuing the HSPD-12 approved 

credential.   

Carlsbad Field Office/ 

Waste Isolation Pilot 

Plant 

The ORRCC Contractor is responsible for interacting with the 

Carlsbad Field Office, Central Characterization Program, and 

Waste Isolation Pilot Plant as described in The WIPP Central 

Characterization Program CCP/TRU Waste Processing 

Center/Oak Ridge National Laboratory Interface Document CCP-

PO-027 (Revision 7). 

Classification Review The Contractor is responsible for nominating a Classification Officer 

to be concurred by the DOE Oak Ridge Classification Officer and 

appointed by DOE Headquarters. If the Contractor does not have 

an appointed Classification Officer, the Contractor shall nominate 

Derivative Classifiers to be appointed by the DOE Oak Ridge 

Classification Officer. 

Y-12 – The Y-12 site M&O Contractor (with oversight from the 

NNSA Production Office) conducts or delegates authority for 

classification reviews and approves information for public release.  

ORNL and ETTP – The Oak Ridge Classification Officer conducts 

or delegates authority for classification reviews and approves 

information for public release. 

Controlled Area/ 

Facility Access 

ORNL and Y-12 – The ORRCC Contractor is responsible for 

coordinating with the respective ORNL and Y-12 site M&O 

Contractors for badge reader access to controlled areas/facilities 

(as applicable). 

ETTP – Not applicable. 
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Category Description of Interface 

Emergency 

Management and Fire 

Protection 

ETTP – Fire protection and emergency response provided by the 

City of Oak Ridge 

ORNL and Y-12 – The respective site M&O Contractor provides 

emergency services (including fire protection) and site emergency 

preparedness.  Additionally, the site M&O Contractor approves 

fire loading and combustible loading fire plans.   

Emergency 

Notification System 

(ENS) 

ORNL and Y-12 – The respective site M&O Contractor maintains 

the ENS and connects/disconnects all required structures to the 

ENS, upon request. 

ETTP – Not applicable. 

Excavation/Penetration 

Permits 

ORNL – Based upon a request from the ORRCC Contractor, the site 

M&O contractor performs utility locates and provides historical 

drawings to the ORRCC Contractor.  The ORRCC Contractor 

uses the utility locations and drawings in the development of its 

excavation/penetration permit. 

Y-12 – The site M&O Contractor prepares and approves all 

excavation/penetration permits based on a request from the 

ORRCC Contractor. The ORRCC Contractor uses the approved 

excavation/penetration permit and follows its own 

excavation/penetration permit process. 

ETTP – The ORRCC Contractor prepares and approves 

excavation/penetration permits on EM-owned property. The 

ORRCC Contractor must coordinate with the respective property 

owner for excavations/penetrations on non-EM-owned 

(transferred) property. 

Infrastructure Changes ORNL and Y-12 – The respective site M&O Contractor requires 

written agreement (e.g., MOU/MOA) for infrastructure changes 

such as establishing laydown areas, installing trailers, building 

roads, establishing waste staging areas, etc. Utility modifications 

are addressed separately. 

ETTP – Not applicable. 

National Historic 

Preservation (NHP) 

and National Park 

Service (NPS) 

ORNL and Y-12 – The ORRCC Contractor, DOE Oak Ridge 

Reservation Cultural Resources Coordinator, State Historic 

Preservation Officer, and respective site M&O Contractor review 

NHP documentation prior to demolition activities. 

ETTP – The ORRCC Contractor shall coordinate with the NPS on 

the installation of wayside exhibits around the K-25 building 

footprint. 
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Category Description of Interface 

Operational 

Responsibility 

ORNL and Y-12 –  DOE/NNSA will reassign operational 

responsibility from the respective site M&O Contractor to the 

ORRCC Contractor prior to cleanup activities of non-EM-owned 

structures/areas.  MOAs/MOUs will be established, as necessary. 

ETTP – Not applicable. 

Outfall 200 Mercury 

Treatment Facility 

(OF200 MTF) 

Y-12 – The ORRCC Contractor shall interface with the OF200 MTF 

Construction Contractor (an Environmental Management Prime 

Contractor) as necessary to perform contractual responsibilities. 

See the Outfall 200 Mercury Treatment Facility Responsibility 

Matrix that immediately follows this table. 

Regulator Interface ETTP, ORNL, and Y-12 – The ORRCC Contractor shall coordinate 

with DOE prior to interactions with regulators and shall make 

copies available to DOE upon request of all correspondence (e.g., 

reports, findings, records of phone conferences, meeting minutes, 

etc.). Representatives of DOE, the ORRCC Contractor, and 

regulators may meet periodically, as required. 
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Category Description of Interface 

Safeguards & Security 

(S&S) 

ETTP, ORNL, and Y-12 – A DOE prime contractor provides 

protective force resources for ETTP. The respective site M&O 

contractor provides protective force resources and site-security 

services at ORNL and Y-12. The ORRCC Contractor shall be 

responsible for site-security services (non-protective force) at 

ETTP, and all other S&S requirements to protect DOE assets 

within its scope of authorized Task Orders.   

The ORRCC Contractor shall coordinate with the appropriate site 

security contractor as it relates to Contract scope, and provide 

relevant information and/or support for site-wide security 

requirements to include but not be limited to: 

 Operational  Planning and the Site Security Plan 

 Performance assurance, security condition response plans 

(included in Site Security Plans) 

 Surveys, Reviews, and Assessments 

 Vulnerability Assessments 

 Protective Forces (e.g., armed personnel, specialized 

equipment, and tactical procedures) 

 Classified Visits 

 Incidents of Security Concern 

 Unclassified Foreign National Visits 

 Material Control and Accountability movement or shipment 

ORNL – The Contractor shall designate a representative to 

participate in the ORNL Security Integrated Project Team that 

ensures communication, coordination, and integration between 

DOE and its contractors at the site. 

Site Liaison ORNL and Y-12 – The ORRCC Contractor shall arrange for the 

respective site M&O Contractor to designate a Site Liaison to 

coordinate and facilitate site services necessary for project 

execution. 

ETTP – Not applicable. 

Site Usage Fees ORNL and Y-12 – The respective site M&O Contractors charge an 

annual site usage fee per site occupant. This site usage fee 

includes site services such as emergency services (including fire 

protection), site emergency preparedness, site-wide regulatory 

compliance, sanitary waste management services, roads and 

grounds, etc. 

ETTP – Not applicable. 
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Category Description of Interface 

Transportation 

Logistics 

ORNL and Y-12 – The ORRCC Contractor shall coordinate 

transportation routes and plans (e.g., frequency, road closures, 

etc.) through the respective site M&O Contractor. The ORRCC 

Contractor shall coordinate with the respective site M&O 

Contractor and receive approval for transporting heavy equipment 

or oversized loads on- or off-site due to changes in traffic plans 

and portal disassembly, if needed. 

ETTP – The ORRCC Contractor shall maintain awareness of road 

ownership (e.g., public, private, or DOE-owned), and potential 

impacts to transportation routes and vehicle 

restrictions/requirements. 

Utilities ORNL and Y-12 – Utilities including water, electrical, gas, sewer, 

and communication services will be purchased from the respective 

site M&O Contractor. 

ETTP – Water and sewer have been transferred to the City of Oak 

Ridge, with the exception of service lateral lines. The site gas 

infrastructure has been transferred to Oak Ridge Utility District. 
Plans are to transfer all overhead primary electrical service and 

associated poles to the City of Oak Ridge. 

Utility Modifications ORNL and Y-12 – All active utility systems are the responsibility of 

the site M&O Contractor. Any modifications or relocation 

necessary to maintain continuity of site programmatic missions 

will be performed by the site M&O Contractor at their expense. 

Utility service connections, isolations and/or tie-ins necessary to 

support EM activities will be performed by the site M&O 

Contractor as a service to be purchased by the ORRCC 

Contractor. The site M&O Contractor will also review and 

approve utility design changes. 

ETTP – Not Applicable. 

Y-12 Perimeter 

Intrusion Detection 

and Assessment 

System (PIDAS) 

Y-12 – The Y-12 site M&O Contractor will reconfigure the PIDAS 

to exclude the Beta 4 and Alpha 5 Complexes to facilitate cleanup 

work with uncleared workers. 

Acronyms: 

DOE        U.S. Department of Energy 

EM          DOE Office of Environmental Management 

ENS         Emergency Notification System 

ETTP       East Tennessee Technology Park 

M&O       Management and Operating 

MOA       memorandum of agreement 

MOU       memorandum of understanding 

NHP        National Historic Preservation 

 

NNSA     National Nuclear Security Administration 

NPS         National Parks Service 

ORNL      Oak Ridge National Laboratory 

ORRCC   Oak Ridge Reservation Cleanup Contract 

PIDAS     Perimeter Intrusion Detection and 

                     Monitoring System 

S&S         Safeguards and Security 

Y-12        Y-12 National Security Complex 
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Outfall 200 Mercury Treatment Facility Responsibility Matrix 
 

This matrix summarizes the roles and responsibilities for the various contractor entities involved 

in the Outfall 200 Mercury Treatment Facility, including Oak Ridge Reservation Cleanup 

Contractor responsibilities described in Performance Work Statement Section C.5.6. 

 

Legend: P – Primary Contractor responsible for accomplishment of activity 

S – Activity Support (as needed) 

O – Assistance in Activity Oversight (as needed) 

 

Activity 

Vendors to 

the OF200 

MTF 

Construction 

Contractor  

OF200 MTF  

Construction 

Contractor 

ORRCC 

Contractor 

(OF200 MTF 

Construction 

Support Role)* 

ORRCC 

Contractor 

(OF200 MTF 

Operating 

Role)* 

Construction 

Execute Factory Acceptance 

Testing per Startup Test Plan 
P O O  

Execute Construction 

Acceptance Testing per Startup 

Test Plan 

 P O  

Develop Acceptance Test 

Procedures per Startup Test 

Plan 

S S P  

Execute Acceptance Test 

Procedures per Startup Test 

Plan 

S P O  

Operational Readiness 

Develop Checkout, Testing, and 

Commissioning Plan 
  P 

 

 

Execute Checkout, Testing, and 

Commissioning Plan 
  O P 

Develop Operations Acceptance 

Test Procedure 
   P 

Execute Operations Acceptance 

Test Procedure 
  O P 

Establish and Implement Safety 

Documentation for Facility 
   P 

Perform a Readiness Activity 

prior to Startup 
   P 

Prepare a Phased Construction 

Completion Report for 

regulatory approval 

  P  

Prepare Critical Decision  

(CD)-4 for DOE approval prior 

to Operations 

   P 
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Activity 

Vendors to 

the OF200 

MTF 

Construction 

Contractor  

OF200 MTF  

Construction 

Contractor 

ORRCC 

Contractor 

(OF200 MTF 

Construction 

Support Role)* 

ORRCC 

Contractor 

(OF200 MTF 

Operating 

Role)* 

Develop and implement a 

Transition to Operations Plan 

   P 

* These two roles will be fulfilled by the Oak Ridge Reservation Cleanup Contractor from Construction through Startup. 

 

Acronyms: 

OF200 MTF   Outfall 200 Mercury Treatment Facility 

ORRCC          Oak Ridge Reservation Cleanup Contract 
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Attachment J-4 

Performance Guarantee Agreement 

Solicitation Note: The Contractor’s executed Performance Guarantee Agreement will be inserted here.  

See applicable Section L Solicitation Provision and Attachment and applicable Section H Clause entitled, 

Performance Guarantee Agreement. 

  

javascript:__doPostBack('ctl00$ctl00$body$homebody$RecentDocuments$C$RecentDocumentsControl$RecentDocumentResults$ctl00$DocumentNumberLink','')


OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION J 

SOLICITATION NO. 89303319REM000047 ATTACHMENT J-4 

J-4-ii 

 

This page intentionally left blank. 

javascript:__doPostBack('ctl00$ctl00$body$homebody$RecentDocuments$C$RecentDocumentsControl$RecentDocumentResults$ctl00$DocumentNumberLink','')


OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION J 

SOLICITATION NO. 89303319REM000047 ATTACHMENT J-5 

J-5-i 

Attachment J-5 

Master Small Business Subcontracting Plan 

Solicitation Note: The Contractor’s executed Master Small Business Subcontracting Plan will be inserted 

here.  See applicable Section I Clause entitled, FAR 52.219-9, Small Business Subcontracting Plan, and 

applicable Section H Clause entitled, Subcontracted Work. 
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Attachment J-6 

Wage Determinations – Service Contract Labor Standards  

(formerly known as the Service Contract Act [SCA]) and  

Construction Wage Rate Requirements  

(formerly known as the Davis-Bacon Act [DBA])  
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Service Contract Act (SCA) Wage Determination 2015-4643, Rev. 14, Dated 06/18/2020 
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SCA Wage Determination No. CBA-2019-12626, Rev. 0, Dated 07/23/2019 
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SCA Wage Determination No. CBA-2019-12627, Rev. 0, Dated 07/23/2019 
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SCA Wage Determination No. CBA-2019-12628, Rev. 0, Dated 07/23/2019 
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SCA Wage Determination No. CBA-2019-12629, Rev. 0, Dated 07/23/2019 
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Davis Bacon Act (DBA) Wage Determination General Decision Number: TN20200141, 

Dated 06/12/2020 
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DBA Wage Determination General Decision Number: TN20200076, Dated 06/12/2020 
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Attachment J-7 

Contract Deliverables 
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The following Contract deliverables summarize the specific products the Contractor shall submit to the 

U.S. Department of Energy (DOE), the date and timeframe when the Contractor is required to submit the 

product over the life of the contract, the type of action DOE will perform, and the associated DOE 

response time. Additional Contract deliverables unique to each Task Order may be specified in the Task 

Order, as applicable. 

Table J-7.1, Deliverables List, provides a listing of Contract deliverables. The list is not all-inclusive and 

does not include situational deliverables. The Contractor is obligated to meet all requirements of this 

Contract and resulting Task Orders.  

The DOE action is defined as follows: 

 Approve – The Contractor shall provide the deliverable to DOE for review and approval. DOE will 

review the deliverable and provide comments or approve as submitted. If necessary, the Contractor 

shall revise the document to incorporate mandatory DOE comments and resubmit for DOE approval. 

Once approved by DOE, the deliverable shall be placed under change control with changes requiring 

DOE approval. It is not intended that editorial changes or corrections that do not alter commitments 

would require new DOE approval.   

 Review – The Contractor shall provide the deliverable to DOE for review. DOE will review the 

information and will provide comments as necessary. If necessary, the Contractor shall revise the 

document to incorporate mandatory DOE comments. 

 Information – The Contractor shall provide the deliverable for information purposes only. DOE will 

review the information and may provide comments. Such comments do not require resolution under 

the Contract. 

Table J-7.1 – Deliverables List 

Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-001 Field Budget Call 5-Year Plan Annually 
Information 

(N/A) 
DOE O 130.1, Budget Formulation 

M-002 Budget Call Inputs 
Annually or as 

required 

Information 

(N/A) 
DOE O 130.1, Budget Formulation 

M-003 
Continuity of Operations Plan or 

Business Recovery Plan Updates 
Annually  

Approve 

(30 days) 
DOE O 150.1A, Continuity Programs 

M-004 
Emergency Planning Hazard 

Surveys and Assessments 

Every 3 years or as 

required  

Approve 

(4530 days) 

DOE O 151.1D, Comprehensive 

Emergency Management System 

M-005 
Emergency Planning ZoneAll-

Hazards Survey 

Every 3 years or as 

required  

Approve 

(3045 days) 

DOE O 151.1D, Comprehensive 

Emergency Management System 

M-006 
Emergency Management Program 

Plan Updates 

Reviwed Annually; 

updated every 3 

years or as required 

Approve 

(30 days) 

DOE O 151.1D, Comprehensive 

Emergency Management System 

M-007 
Emergency Management Exercise 

Plan 

Annually or as 

required, at least 30 

days prior to 

Exercise 

Approve 

(15 days) 

DOE O 151.1D, Comprehensive 

Emergency Management System 

M-0078 
Emergency Readiness Assurance 

Plan 

Annually by 

October 15 or 

when changed 

Approve 

(30 days) 

DOE O 151.1D, Comprehensive 

Emergency Management System 

M-008 
After Action Reports (for 

exercises/incidents)    

Within 45 days 

after the 

exercise/incident 

Information 

(N/A) 

DOE O 151.1D, Comprehensive 

Emergency Management System 
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Table J-7.1 – Deliverables List 

Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-009 

Corrective action plans for findings 

from Federally-directed or external 

assessments 

Within 45 calendar 

days of the 

assessment report 

or After Action 

Report 

Approve 

(30 days) 

DOE O 151.1D, Comprehensive 

Emergency Management System 

M-

010M-

009 

Property Management System 

Description Updates 

Before changes are 

implemented 

Approve 

(30 days) 

DOE O 203.1, Limited Personal Use 

of Government Office Equipment 

Including Information Technology; 

Section H, DOE-H-2027 Contractor 

Property Management System 

Administration 

M-

011M-

010 

Information Systems Authority To 

Operate (ATO) Package 

At least 60 days 

prior to ATO 

expiration or 

significant change 

implementation   

Approve 

(60 days) 

DOE O 205.1C, Department of 

Energy Cyber Security Program;  

NIST 800-37 

M-

012M-

011 

Contractor Assurance Systems 

Description (and Implementation 

Plan, if needed) Updates 

As required 
Approve 

(60 days) 

DOE O 226.1B, Implementation of the 

Department of Energy Oversight 

Policy 

M-

013M-

012 

Fire Protection Summary 

Information 

(Electronic Submittal to DOE Fire 

Protection Database) 

Annually by April 

30 for the previous 

calendar year 

Information 

(N/A) 

DOE O 231.1B, Environment, Safety, 

and Health Reporting 

M-

014M-

013 

Annual Site Environmental Report 

Annually by 

October 1 for the 

previous calendar 

year 

Information 

(N/A) 

DOE O 231.1B, Environment, Safety, 

and Health Reporting 

M-

015M-

014 

Sealed Source Transaction 

Report in Radiological Source 

Registry and Tracking (RSRT) 

database 

As required 
Information 

(N/A) 

DOE O 231.1B, Environment, Safety, 

and Health Reporting, Attachment 5 

M-

016M-

015 

Injury and Illness Record Keeping 

and Reporting  

Twice monthly, no 

later than the 15th 

day and last 

working day 

Information 

(N/A) 

DOE O 231.1B, Environment, Safety, 

and Health Reporting 

M-

017M-

016 

Excess Injuries and Illnesses Report 

in Computerized Accident Incident 

Reporting System (CAIRS) 

Quarterly each 

April, July, 

October, and 

January 

Information  - 

N/A 

DOE O 231.1B, Environment, Safety, 

and Health Reporting 

M-

018M-

017 

Reporting Subcontractor Accident 

Information  

Quarterly, no later 

than the 10th of 

each month 

following the end 

of each quarter 

Information 

(N/A) 

DOE O 231.1B, Environment, Safety, 

and Health Reporting 

M-

019M-

018 

Vital/Essential Records Inventory 

and Updates 
Annually 

Information 

(N/A) 

DOE O 243.1B, Records Management 

Program 

M-

020M-

019 

Participation in Voluntary 

Consensus Standards (Record of 

Non-Standard Government Activity, 

Form DOE F 1300.2 [05/2010]) 

As required 

Information or 

Approval 

Dependent 

Upon Role of 

Employee 

DOE O 252.1A, Technical Standards 

Program 
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Table J-7.1 – Deliverables List 

Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-

021M-

020 

Workplace Substance Abuse 

Program Updates 
As required 

Approve 

(30 days) 

DOE O 350.1,  Contractor Human 

Resource Management Programs; 

Section I, FAR 52.223-6, Drug-Free 

Workplace; 

10 CFR 707, Workplace Substance 

Abuse Programs at DOE Sites  

M-

022M-

021 

Results of Workplace Substance 

Abuse Program 

Every 6 months, no 

later than  

January 30 and 

July 30 

Information 

(N/A) 

DOE O 350.1, Contractor Human 

Resource Management Programs; 

Section I, FAR 52.223-6, Drug-Free 

Workplace; 

10 CFR 707, Workplace Substance 

Abuse Programs at DOE Sites  

M-

023M-

022 

Workforce Restructuring Plan 

and/or Communications Plan  

At least 60 days in 

advance of the first 

communication 

planned for 

employees and the 

public 

Approve 

(60 days) 

DOE O 350.3, Labor Standards 

Compliance, Contractor Labor 

Relations, and Contractor Workforce 

Restructuring Programs; 

Section H, Workforce Restructuring 

M-

024M-

023 

Davis- Bacon Act Enforcement 

Report (in iBenefits) 

Every 6 months, no 

later than April 21 

and October 21 

Information 

(N/A) 

DOE O 350.3, Labor Standards 

Compliance, Contractor Labor 

Relations, and Contractor Workforce 

Restructuring Programs; 

Section H, Labor Standards 

M-

025M-

024 

Nuclear Materials Allotment 

Forecast Reports 

Annually by  

June 15 

Information 

(N/A) 

DOE O 410.2, Management of 

Nuclear Materials 

M-

026M-

025 

Nuclear Materials Management 

Plan 
Annually by May 1 

Submit to 

Office of 

Nuclear 

Materials 

Integration by 

June 30 

DOE O 410.2, Management of 

Nuclear Materials 

M-

027M-

026 

Nuclear Material Inventory 

Assessment 

Annually by 

December 1 for 

data as of 

September 30 

Submit to 

Office of 

Nuclear 

Materials 

Integration by 

January 31 

DOE O 410.2, Management of 

Nuclear Materials 

M-

028M-

027 

Risk Management Plan Updates  As required 
Review 

(30 days) 

DOE O 413.3B, Program and Project 

Management for the Acquisition of 

Capital Assets; 

Section C.6.1.2, Project Performance 

Reporting 

M-

029M-

028 

Quality Assurance Program Updates  
Annually or as 

required 

Approve 

(90 days) 

DOE O 414.1D, Quality Assurance;  

Section E, FAR 52.246-11, Higher-

Level Contract Quality Requirements; 

10 CFR 830 Subpart A, Quality 

Assurance Requirements 
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Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-

030M-

029 

Documented Safety Analyses and 

Safety Basis Document Updates  

or letter stating no changes made  

 

Annually or as 

required 

Approve 

(Per Section J, 

Attachment  

J-8) 

DOE O 420.1C, Facility Safety;  

10 CFR 830, Nuclear Safety 

Management; 

DOE-STD-1104-2016, Review and 

Approval of Nuclear Facility Safety 

Basis and Safety Design Basis 

Documents 

M-

031M-

030 

Baseline Needs Assessment for Fire 

Protection and Emergency 

Preparedness Updates 

As required 
Approve 

(60 days) 
DOE O 420.1C, Facility Safety  

M-

032M-

031 

Fire Protection Program Updates As required 
Approve 

(60 days) 
DOE O 420.1C, Facility Safety  

M-

033M-

032 

Criticality Safety Program 

Document Updates 
As required 

Approve 

(60 days) 
DOE O 420.1C, Facility Safety  

M-

034M-

033 

Existing Facility or Site Natural 

Phenomena Hazard (NPH) Review 

and Updates 

10-year review and 

whenever 

significant changes 

occur in NPH data 

Approve 

(60 days) 
DOE O 420.1C, Facility Safety  

M-

035M-

034 

Natural Phenomena Hazard 

Upgrade Plans 
As required 

Approve 

(60 days) 
DOE O 420.1C, Facility Safety  

M-

036M-

035 

Procedures to Implement DOE 

Order 422.1 CRD Updates 
As required 

Review 

(30 days) 
DOE O 422.1, Conduct of Operations 

M-

037M-

036 

Conduct of Operations Matrix for 

Hazard Category 2 and 3 Nuclear 

Facilities Updates 

Every 3 years or as 

required 

Approve 

(60 days) 
DOE O 422.1, Conduct of Operations 

M-

038M-

037 

Procedures to Implement DOE 

Order 425.1D CRD Updates 
As required 

Review 

(30 days) 

DOE O 425.1D, Verification of 

Readiness to Start Up or Restart 

Nuclear Facilities 

M-

039M-

038 

Startup Notification Report 

Quarterly, at least 

30 days prior to 

start of each 

quarter 

Approve 

(30 days) 

DOE O 425.1D, Verification of 

Readiness to Start Up or Restart 

Nuclear Facilities; 

Section C.6.1.5, Nuclear Safety 

M-

040M-

039 

Training Program Plan or Training 

Implementation Matrix Updates 
As required 

Approve 

(30 days) 

DOE O 426.2, Personnel Selection, 

Training, Qualification, and 

Certification Requirements for DOE 

Nuclear Facilities 

M-

041M-

040 

Nuclear Maintenance Management 

Program Updates 

Every 3 years or as 

required 

Approve 

(60 days) 

DOE O 433.1B, Maintenance 

Management Program for DOE 

Nuclear Facilities 

M-

042M-

041 

Radioactive Waste Management 

Basis Updates 
As required 

Approve 

(60 days) 

DOE M 435.1-1, Radioactive Waste 

Management Manual 

M-

043M-

042 

Summary of Low Level Waste 

Disposal Operations 
As required 

Information 

(N/A) 

DOE M 435.1 (Chapter IV), 

Radioactive Waste Management 

Manual 

M-

044M-

043 

Data to Support DOE's Submittal of 

Reports and Implementation of 

Sustainability Goals 

As requested 
Information 

(N/A) 

DOE O 436.1, Departmental 

Sustainability 
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Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-

045M-

044 

Technical Basis for Nuclear 

Material Packaging Systems 

Updates 

As required 
Approve 

(60 days) 

DOE M 441.1-1, Nuclear Material 

Packaging 

M-

046M-

045 

Nuclear Materials Packaging 

Surveillance Programs Updates 
As required 

Approve 

(60 days) 

DOE M 441.1-1, Nuclear Material 

Packaging 

M-

047M-

046 

Process for Documenting the 

Nuclear Materials Storage Program 

Updates 

As required 
Approve 

(60 days) 

DOE M 441.1-1, Nuclear Material 

Packaging 

M-

045M-

047 

Employee Concerns Program 

Implementing Documentation 

Updates 

As required 
Approve 

(60 days) 

DOE O 442.1B, Department of 

Energy Employee Concerns Program 

M-

046M-

048 

Summary of Employee Concerns 

Program Activity 

Every 6 months or 

as requested 

Information 

(N/A) 

DOE O 442.1B, Department of 

Energy Employee Concerns Program 

M-

047M-

049 

Annual Summary of Cleared 

Property 
Annually 

Information 

(N/A) 

DOE O 458.1, Radiation Protection of 

the Public and the Environment 

M-

048M-

050 

Quality Assurance Program 

Description for Certified Type B or 

Fissile Materials Packaging 

Renewal 

At least 60 days 

prior to expiration 

Approve 

(60 days) 

DOE O 460.1D, Hazardous Materials 

Packaging and Transportation Safety; 

10 CFR Part 71, Packaging and 

Transportation of Radioactive 

Material, Subpart H, Quality 

Assurance 

M-

049M-

051 

Security Plan Updates  As required 
Approve 

(60 days) 

DOE O 470.4B, Safeguards and 

Security Program 

M-

050M-

052 

Security Self-Assessment Report As required 
Information 

(N/A) 

DOE O 470.4B, Safeguards and 

Security Program 

M-

051M-

053 

DOE F 470.1, Contract Security 

Classification Specification (CSCS)  
As required 

Approve 

(30 days) 

DOE O 470.4B, Safeguards and 

Security Program 

M-

052M-

054 

DOE F 470.2, Facility Data and 

Approval Record (FDAR)  
As required 

Approve 

(30 days) 

DOE O 470.4B, Safeguards and 

Security Program 

M-

053M-

055 

DOE F 5631.29, Security 

Termination Statement  
As required 

Approve 

(30 days) 

DOE O 470.4B, Safeguards and 

Security Program 

M-

054M-

056 

Nuclear Material Control and 

Accountability Plan/Program 

Updates  

As required 
Approve 

(30 days) 

DOE O 474.2, Nuclear Material 

Control and Accountability 

M-

055M-

057 

Environmental Liability Estimate Annually 
Approve 

(30 days) 

DOE O 534.1B, Accounting;  

DOE Financial Management 

Handbook 

M-

056M-

058 

Environment, Safety, and Health 

Funded and Unfunded Compliance 

Activities Spreadsheet and 

Executive Summary 

Annually 
Information 

(N/A) 

DOE O 534.1B, Accounting;  

DOE Financial Management 

Handbook 

M-

057M-

059 

Quarterly Report on Receivables 

Due from the Public 
Quarterly 

Information 

(N/A) 

DOE O 534.1B, Accounting;  

DOE Financial Management 

Handbook 
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Number Deliverable Deliverable Due 
DOE Action 
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M-

058M-

060 

Collection of Delinquent 

Interagency Receivables 
Quarterly 

Information 

(N/A) 

DOE O 534.1B, Accounting;  

DOE Financial Management 

Handbook 

M-

059M-

061 

Nuclear Materials Classified 

Financial Reporting in 

Departmental Inventory 

Management System (DIMS) 

Quarterly 
Information 

(N/A) 

DOE O 534.1B, Accounting;  

DOE Financial Management 

Handbook 

M-

060M-

062 

International Transactions Quarterly 
Information 

(N/A) 

DOE O 534.1B, Accounting;  

DOE Financial Management 

Handbook 

M-

061M-

063 

Financial Reporting in Standard 

Accounting and Reporting System 

(STARS) 

Monthly 
Information 

(N/A) 

DOE O 534.1B, Accounting;  

DOE Financial Management 

Handbook 

M-

062M-

064 

Letter of Credit Monthly 
Information 

(N/A) 

DOE O 534.1B, Accounting;  

DOE Financial Management 

Handbook 

M-

063M-

065 

Certificate of Deposit Monthly 
Information 

(N/A) 

DOE O 534.1B, Accounting;  

DOE Financial Management 

Handbook 

M-

064M-

066 

Comprehensive Monitoring Plan 

Updates 

As required. 

Regulatory 

comments should 

be resolved and 

approved within 

100 days from the 

DOE submittal 

date to the FFA 

parties. 

DOE 

transmittal for 

regulatory 

approval 

(In accordance 

with the FFA) 

Section C.5.3.2, ORNL Environmental 

Monitoring; 

Section C.5.4.2, Y-12 Environmental 

Monitoring; 

Section C.5.7.3, ETTP Environmental 

Monitoring; 

Comprehensive Environmental 

Response, Compensation, and 

Liability Act of 1980 (as amended) 

and Federal Facility Agreement (FFA) 

M-

065M-

067 

Remediation Effectiveness Report 

Annually, in 

accordance with 

FFA to meet 

milestone date of 

March 30 

DOE 

transmittal for 

regulatory 

approval 

(In accordance 

with the FFA) 

Section C.5.4.2, Y-12 Environmental 

Monitoring; 

FFA, Appendix E 

M-

066M-

068 

Phased Construction Completion 

Report for the Environmental 

Management Waste Management 

Facility (EMWMF) 

Annually, in 

accordance with 

FFA to meet 

milestone date of 

April 1 

DOE 

transmittal for 

regulatory 

approval 

(In accordance 

with the FFA) 

Section C.5.5.1, EMWMF/EMDF 

Management, Waste Acceptance 

Criteria Attainment, and Operations; 

FFA, Appendix E 

M-

067M-

069 

Project Management Cost 

Performance Reports for Input to 

Project Assessment Reporting 

System II (PARS II) 

Monthly, no later 

than the last work 

day of the 

following month 

Information 

(N/A) 

Section C.6.1.1, Project Support 

Performance Requirements; 

Section H, DOE-H-2024 Earned 

Value Management System 

M-

068M-

070 

Earned Value Management System 

Description 

At least 30 days 

prior to 

implementation 

Approve 

(30 days) 

Section C.6.1.1, Project Support 

Performance Requirements; 

Section H, DOE-H-2024 Earned 

Value Management System 
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DOE Action 
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M-

069M-

071 

Monthly Performance Report 

Monthly by the 

12th Government 

work day of the 

following month 

Information 

(N/A) 

Section C.6.1.2, Project Performance 

Reporting 

M-

070M-

072 

Worker Safety and Health Program 

Updates 
Annually 

Approve 

(60 days) 

Section C.6.1.3, Health and Safety; 

Section H, DOE-H-2053 Worker 

Safety And Health Program in 

Accordance With 10 CFR 851; 

10 CFR 851, Worker Safety and 

Health Program 

M-

071M-

073 

Radiation Protection Program 

Updates 
As required  

Approve 

(60 days) 

Section C.6.1.4, Radiation Protection; 

10 CFR 835, Occupational Radiation 

Protection 

M-

072M-

074 

Toxic Chemical Release Inventory 

(TRI Report) 

Annually by June 

15 

Submit to 

Regulators by 

July 1 

(electronic 

submittal) 

(15 days) 

Section C.6.1.10, Environmental 

Protection; 

Emergency Planning and Community 

Right-to-Know Act of 1986 

M-

073M-

075 

Contractor Pollution Prevention 

Tracking and Reporting System 

(PPTRS) Report (reporting period 

ends September 30) 

Annually by early 

December by 

Contractor (actual 

due date varies 

based on date 

established by 

DOE HQ in data 

call) 

 

Note: A target date 

for review of a 

draft report by 

DOE technical 

point of contact 

will be  

November 10. 

Review Draft 

(15 days) 

Section C.6.1.10, Environmental 

Protection 

M-

074M-

076 

Waste Management Program Plan 

Updates 
As required 

Approve 

(60 days) 
Section C.6.2.8, Waste Management 

M-

075M-

077 

Site Treatment Plan for Mixed 

Wastes on the Oak Ridge 

Reservation/Mixed Waste Inventory 

Report Update (reporting period 

ends September 30) 

Annually by 

October 20 

 

Note:  The 

deliverable will be 

developed by a 

working group 

consisting of DOE, 

TDEC, and DOE 

Contractors.  

Comments will be 

included in the 

submitted 

deliverable. 

Submit to 

Regulators by 

October 31 

(11 days) 

Section C.6.2.8, Waste Management; 

State of Tennessee Commissioner's 

Order 
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M-

076M-

078 

Site Treatment Plan/Mixed Waste 

Inventory Report Semi-Annual 

Progress Report (reporting periods 

end March 31 and September 30) 

Every 6 months by 

April 20 and 

October 20 

 

Note:  The 

deliverable will be 

developed by a 

working group 

consisting of DOE, 

TDEC, and DOE 

Contractors.  

Comments will be 

included in the 

submitted 

deliverable. 

Submit to 

Regulators by 

April 30 and 

October 30 

(10 days) 

Section C.6.2.8, Waste Management; 

State of Tennessee Commissioner's 

Order 

M-

077M-

079 

Site Treatment Plan Quarterly 

Report Tables (reporting periods 

end March 31, June 30, September 

30, and December 30) 

Quarterly by 

January 20,  

April 20, July 20, 

and October 20 

Hold Quarterly 

Status Meeting 

with TDEC 

(10 days) 

Section C.6.2.8, Waste Management; 

Site Treatment Plan Enforceable 

Milestones 

M-

078M-

080 

Annual Report on Inventory and 

Disposition of Radioactive 

Polychlorinated Biphenyl Wastes on 

the Oak Ridge Reservation 

Annually by 

November 30 

 

Note: The 

deliverable will be 

developed by a 

working group 

consisting of DOE 

and DOE 

Contractors.  

Comments will be 

included in the 

submitted 

deliverable.  

Report is not 

required to be 

submitted to 

regulators. 

Information 

(N/A) 

Section C.6.2.8, Waste Management; 

The Oak Ridge Reservation 

Polychlorinated Biphenyl Federal 

Facilities Compliance Agreement 

(ORR-PCB-FFCA) 
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M-

079M-

081 

Annual Solid Waste Management 

Unit/Area of Concern Update 

Annually by 

January 31 to 

TDEC 

 

Note: The 

deliverable will be 

developed by a 

working group 

consisting of DOE 

and DOE 

Contractors.  

Comments will be 

included in the 

deliverable. The 

target date for 

review of a draft by 

the working group 

will be  

December 15. 

Review Draft 

(30 days) 

Section C.6.2.8, Waste Management; 

Corrective Actions Conditions of 

ORR RCRA Permits 

M-

080M-

082 

Inventory of Federal Hazardous 

Waste Activities 

Every 2 years by 

January 2 

 

Contractor will 

provide input based 

on content and 

format of previous 

biennial report. 

Submit to 

DOE HQ by 

January 31 

(29 days) 

Section C.6.2.8, Waste Management; 

RCRA 3016, Inventory of Federal 

Agency Hazardous Waste Facilities 

M-

081M-

083 

Annual Report of Hazardous Waste 

Activities for the U.S. Department 

of Energy ‒ East Tennessee 

Technology Park 

Annually by  

March 1 to TDEC 

Information 

(N/A) 

Section C.6.2.8, Waste Management; 

Tennessee Hazardous Waste 

Management Act 

M-

082M-

084 

Monthly Cost Report Monthly 
Information 

(N/A) 
Section G, Reporting Costs 

M-

083M-

085 

List of Subcontractors That Are 

Required to Flow Down 

Continuation of Benefits to 

Grandfathered Employees 

With each Task 

Order Proposal 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

084M-

086 

Annual Contractor Salary-Wage 

Increase Expenditure Report 

Annually, 30 days 

after the end of the 

Compensation 

Increase Plan (CIP)  

Year 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

085M-

087 

List of the Top 5 Highly 

Compensated Executives and Total 

Compensation  

Annually by 

January 10, and 

when there is a 

change to total 

compensation 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

086M-

088 

Annual Report of Compensation 

and  Benefits in iBenefits 

Annually by  

March 1 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 
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Table J-7.1 – Deliverables List 

Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-

087M-

089 

Major Compensation Program 

design changes 
As required 

Approve 

(60 days) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

088M-

090 

Variable Pay Programs/Incentives 
Prior to 

implementation 

Approve 

(60 days) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

089M-

091 

Compensation Increase Plan As required 
Approve 

(60 days) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

090M-

092 

Top Contractor Official and Key 

Personnel Salary  
As required 

Approve 

(60 days) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

091M-

093 

Employee Benefits Value (Ben-Val) 

study 
Every 2 years 

Approve 

(60 days) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

092M-

094 

Employee Benefits Cost Survey 

Comparison 
Annually 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

093M-

095 

Pension and Other Benefit 

Programs Data Submittals into 

iBenefits 

Quarterly 
Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

094M-

096 

Audit Report of Pension Plan in 

Accordance with ERISA Section 

103 

Annually 
Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

095M-

097 

Certification in Accordance with 

ERISA Section 104 
As required 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

096M-

098 

Pension Management Plan/PRB 

Submitted into iBenefits 

Annually by 

January 31 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

097M-

099 

Actuarial Valuation Reports 

Annually after last 

day of Plan Year, 

not later than  

due date for filing 

IRS Form 5500 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

098M-

100 

IRS Forms 5500 with Schedules 
Upon submittal to 

the IRS 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

099M-

101 

IRS Forms 5300 
Upon submittal to 

the IRS 

Information 

(N/A) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

100M-

102 

Proposed Changes to Pension Plans 

At least 60 days 

prior to proposed 

adoption 

Approve 

(60 days) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits 

M-

101M-

103 

Request to Terminate Pension Plan 

At least 60 days 

prior to proposed 

termination date 

Approve 

(60 days) 

Section H, DOE-H-2001 Employee 

Compensation: Pay and Benefits; 

Section I, FAR 52.215-15, Pension 

Adjustments and Asset Reversions 

M-

102M-

104 

Actuarial Evaluation and 

Certification of Compliance with 

Internal Revenue Code and ERISA 

Annually 
Information 

(N/A) 

Section H, Special Provisions 

Applicable to Workforce Transition 

and Employee Compensation: Pay 

and Benefits 
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Table J-7.1 – Deliverables List 

Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-

103M-

105 

Timely Data Responses to 

Departmental Annual and Ad Hoc 

Pension and PRB Data Requests 

Upon Contracting 

Officer request 

Information 

(N/A) 

Section H, Workforce Transition and 

Benefits Transition: Plans and 

Timeframes 

M-

104M-

106 

Contractor Assurance and Self-

Assessment Report 
Quarterly 

Review 

(10 days) 

Section H, DOE-H-2017 Responsible 

Corporate Official and Corporate 

Board of Directors 

M-

105M-

107 

Economic Bargaining Parameters 

Prior to entering 

the collective 

bargaining process 

Approve 

(60 days) 

Section H, DOE-H-2028 Labor 

Relations 

M-

106M-

108 

Report of Settlement (Labor 

Reports) in iBenefits 

After ratification of 

a collective 

bargaining 

agreement during 

next open quarter 

and quarterly 

thereafter 

Information 

(N/A) 

Section H, DOE-H-2028 Labor 

Relations 

M-

107M-

109 

Labor Relations Semi-Annual 

Report 

Every 6 months by 

June 30 and 

December 31 

Information 

(N/A) 

Section H, DOE-H-2028 Labor 

Relations 

M-

108M-

110 

Workforce Restructuring Reports in 

iBenefits 

Annually by  

March 15 

Information 

(N/A) 
Section H, Workforce Restructuring 

M-

109M-

111 

Diversity Impact Analysis of 

Involuntary Separation 
As required 

Approve 

(10 days) 
Section H, Workforce Restructuring 

M-

110M-

112 

Request for Labor Standards 

Determination 
As required 

Review 

(8 days) 

Section H, Labor Standards;  

Section J, Attachment J-10, Labor 

Standards Board Process 

M-

111M-

113 

Standard Form 98 (e98), Notice of 

Intention to Make a Service 

Contract and Response Notice   

Upon 

determination of 

subcontract being 

covered by Service 

Contract Labor 

Standards 

Information 

and submittal 

to Department 

of Labor 

(N/A) 

Section H, Labor Standards 

M-

112M-

114 

Worker’s Compensation Insurance  

Prior to initial 

implementation 

and upon any 

changes thereto 

Approve 

(30 days) 

Section H, DOE-H-2003 Workers' 

Compensation Insurance 

M-

113M-

115 

Copy of Insurance Policies or 

Insurance Arrangements 

Within 30 days of 

purchase 

Information 

(N/A) 

Section H, DOE-H-2073 Risk 

Management and Insurance 

Programs;  

Section I, FAR 52.228-5, Insurance 

M-

114M-

116 

Insurance Cost, Self-Insurance 

Charges, and Experience Report 
Annually  

Information 

(N/A) 

Section H, DOE-H-2073 Risk 

Management and Insurance Programs 

M-

115M-

117 

Cost Estimating System Disclosure 

Updates 
As required 

Information 

(N/A) 

Section H, DOE-H-2023 Cost 

Estimating System Requirements 

M-

116M-

118 

Accounting System Description 

Updates 

Before changes are 

implemented 

Approve 

(30 days) 

Section H, DOE-H-2025 Accounting 

System Administration 
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Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-

117M-

119 

Contractor Purchasing System 

Description Updates 

Before changes are 

implemented 

Approve 

(30 days) 

Section H, DOE-H-2026 Contractor 

Purchasing System Administration 

M-

118M-

120 

Privacy Act List of Systems of 

Records 

Annually or as 

required 

Information 

(N/A) 

Section H, DOE-H-2018 Privacy Act 

Systems of Records 

M-

119M-

121 

Alternative Dispute Resolution 

Written Request 
As required 

Review 

(60 days) 

Section H, DOE-H-2033 Alternative 

Dispute Resolution;  

Section I, FAR 52.233-1, Disputes 

M-

120M-

122 

Organizational Conflict of Interest 

Management Plan Updates 
As required 

Approve 

(30 days) 

Section H, DOE-H-2035 

Organizational Conflict of Interest 

Management Plan 

M-

121M-

123 

Recommendations for Assignment 

or Transfer of DOE Prime Contracts 
As required 

Information 

(N/A) 

Section H, DOE-H-2043 Assignment 

and Transfer of Prime Contracts and 

Subcontracts 

M-

122M-

124 

Contractor Community 

Commitment Plan 

(To be included in Section J, 

Attachment J-9) 

Annually 

Approve via 

Contract 

Modification 

Section H, DOE-H-2045 Contractor 

Community Commitment 

M-

123M-

125 

Contractor Community 

Commitment Progress Report 
Every 6 months  

Information 

(N/A) 

Section H, DOE-H-2045 Contractor 

Community Commitment 

M-

124M-

126 

Diversity Plan Updates As required 
Approve 

(30 days) 

Section H, DOE-H-2046 Diversity 

Program 

M-

125M-

127 

Diversity Report Annually 
Information 

(N/A) 

Section H, DOE-H-2046 Diversity 

Program 

M-

126M-

128 

Request for Approval of Contractor 

Communications or Releases of 

Information to the Public, the 

Media, or Members of Congress 

As required 
Review 

(7 days) 

Section H, DOE-H-2048 Public 

Affairs – Contractor Releases Of 

Information 

M-

128M-

129 

Annual Parent Organization  

Support Plan 

Annually, at least 

90 days prior to the 

start of each Fiscal 

Year 

Approve 

(30 days) 

Section H, Parent Organization 

Support 

M-

127M-

129 

Annual Parent Organization  

Support Plan Revisions 

At least 60 days 

prior to proposed 

or required parent 

organization 

support or 

implementation of 

proposed revisions 

Approve 

(30 days) 

Section H, Parent Organization 

Support 

M-

128M-

130 

Environmental Permit Materials 

(where Contractor is Sole 

Permittee) 

At least 90 days 

prior to submittal 

to regulatory 

agency 

Review 

(60 days) 
Section H, Environmental Compliance 

M-

129M-

131 

Notification of Changes that Impact 

Environmental Permit 

Implementation (where DOE is 

Permittee or Contractor and DOE 

are Joint Permittees) 

At least 90 days 

prior to submittal 

to regulatory 

agency 

Approve 

(60 days) 
Section H, Environmental Compliance 
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Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-

130M-

132 

New Permit Applications and 

Renewals (where DOE is Permittee 

or Contractor and DOE are Joint 

Permittees) 

Draft at least 90 

days prior to 

submittal to 

regulatory agency 

 

Final at least 30 

days prior to 

submittal to 

regulatory agency 

 

Note: The 

deliverable will be 

developed by a 

working group 

consisting of the 

DOE technical 

point of contact 

and the Contractor.  

DOE comments 

will be included in 

the submitted 

deliverable. 

Review Draft 

(30 days) 

 

Approve Final 

(30 days and 

submit to 

regulators) 

Section H, Environmental Compliance 

M-

131M-

133 

Copy of Environmental Permits, 

Authorizations, and Regulatory 

Approvals Issued to the Contractor 

by Regulatory Agencies 

As required 
Information 

(N/A) 
Section H, Environmental Compliance 

M-

132M-

134 

Copy of Mentor-Protégé Agreement  When established 
Information 

(N/A) 

Section H, Mentor-Protégé Program; 

48 CFR 919.70, The Department of 

Energy Mentor-Protégé Program 

M-

133M-

135 

Semi-Annual Mentor-Protégé 

Progress Reports 
Every 6 months 

Information 

(N/A) 

Section H, Mentor-Protégé Program; 

48 CFR 919.70, The Department of 

Energy Mentor-Protégé Program 

M-

134M-

136 

Mentor and Protégé Lessons 

Learned Evaluation 

At completion of 

Master IDIQ 

Information 

(N/A) 
Section H, Mentor-Protégé Program 

M-

135M-

137 

Payroll and Resident Report 
Annually by 

January 15 

Information 

(N/A) 

Section H, Annual Payroll and 

Residency Report; 

DOE Oak Ridge Standardized Report  

M-

136M-

138 

Reporting Executive Compensation 

and First-Tier Subcontract Awards 
As required 

Information 

(N/A) 

Section I, FAR 52.204-10, Reporting 

Executive Compensation and First-

Tier Subcontract Awards 

M-

137M-

139 

Service Contract Report in the 

System for Award Management 

(SAM) 

Annually by 

October 31 for 

preceding 

Government Fiscal 

Year 

Review 

(15 days) 

Section I, FAR 52.204-15, Service 

Contract Reporting Requirements for 

Indefinite-Delivery Contracts 

M-

138M-

140 

Report of Performance of Work by 

the Contractor or a Subcontractor 
As required 

Review 

(30 days) 

Section I, FAR 52.215-23, Limitations 

on Pass-Through Charges 
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Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-

139M-

141 

Small Business Subcontracting 

Plan Updates 

(To be included in Section J, 

Attachment J-5) 

Annually prior to 

October 1, or as 

required by the 

Contracting Officer 

Approve 

(30 days) 

Section I, FAR 52.219-9, Small 

Business Subcontracting Plan 

M-

140M-

142 

Individual Subcontract Report (via 

Electronic Subcontracting 

Reporting System) 

Semi-annually, 

within 30 days 

after the end of 

each reporting 

period (ending 

March 31 and 

September 30) and 

within 30 days of 

contract 

completion 

Approve 

(30 days) 

Section I, FAR 52.219-9, Small 

Business Subcontracting Plan 

M-

141M-

143 

Summary Subcontract Report (via 

Electronic Subcontracting 

Reporting System) 

Annually by 

October 30 for the 

period ending 

September 30 

Approve 

(30 days) 

Section I, FAR 52.219-9, Small 

Business Subcontracting Plan 

M-

142M-

144 

Overtime Control Plan As required 
Approve 

(45 days) 

Section I, FAR 52.222-2, Payment for 

Overtime Premiums 

M-

143M-

145 

Payroll Submittal and 

Accompanying Statement of 

Compliance 

(For Construction Tasks Only) 

Weekly 
Information 

(N/A) 

Section I, FAR 52.222-8, Payrolls and 

Basic Records 

M-

144M-

146 

Certified List of All Service 

Employees and Subcontracts 

Not less than 30 

days before 

completion of the 

Contract 

Information 

(N/A) 

Section I, FAR 52.222-17, 

Nondisplacement of Qualified 

Workers 

M-

145M-

147 

Updated Certified List of All 

Service Employees and 

Subcontracts 

As applicable, not 

less than 10 days 

before completion 

of the Contract 

Information 

(N/A) 

Section I, FAR 52.222-17, 

Nondisplacement of Qualified 

Workers 

M-

144M-

146 

Affirmative Action Plan for 

Females and Minorities 

Within 30 days 

after contract 

award; annually 

thereafter 

Information 

(N/A) 

Section, I FAR 52.222-26 Equal 

Opportunity 

M-

145M-

147 

Employer Information Report 

(Standard Form 100, EEO-1) 
Annually 

Information 

(N/A) 

Section I, FAR 52.222-26, Equal 

Opportunity 

M-

146M-

148 

Information Required by Executive 

Order 11246, as Amended 
As required 

Information 

(N/A) 

Section I, FAR 52.222-26, Equal 

Opportunity 

M-

147M-

149 

Affirmative Action Plan for 

Veterans & Individuals with 

Disabilities 

Within 30 days 

after contract 

award; annually 

thereafter 

Information 

(N/A) 

Section I, FAR 52.222-35 Equal 

Opportunity for Veterans, Section I, 

FAR 52.222-36 Equal Opportunity for 

Workers with Disabilities 

M-

148M-

150 

Filing of VETS-4212 Federal 

Contractor Veterans’ Employment 

Report 

Annually by 

September 30, and 

as required 

Information 

(N/A) 

Section I, FAR 52.222-37, 

Employment Reports on Veterans 
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M-

149M-

151 

Certified List of All Service 

Employees on Contractor’s or 

Subcontractor’s Payroll During the 

Last Month of Contract 

Performance 

Not less than 10 

days prior to 

completion of the 

Contract 

Information 

(N/A) 

Section I, FAR 52.222-41, Service 

Contract Labor Standards 

M-

150M-

152 

Annual Reports on the Product 

Types and Dollar Value of Any 

USDA-Designated Biobased 

Products Purchased by the 

Contractor During the Previous 

Fiscal Year 

Annually by 

October 31 

Information 

(N/A) 

Section I, FAR 52.223-2, Affirmative 

Procurement of Biobased Products 

Under Service and Construction 

Contracts 

M-

151M-

153 

Report of Hydrofluorocarbons or 

Refrigerant Blends Containing 

Hydrofluorocarbons Added or 

Removed from Equipment or 

Appliances (for period October 1‒

September 30) 

Annually by 

November 30, and 

at the end of 

contract 

performance 

Information 

(N/A) 

Section I, FAR 52.223-12, 

Maintenance, Service, Repair, or 

Disposal of Refrigeration Equipment 

and Air Conditioners 

M-

152M-

154 

Notification that Costs May Exceed 

75% of Funds within 60 Days 

At least 60 days 

prior to reaching 

threshold 

Information 

(N/A) 

Section I, FAR 52.232-22, Limitation 

of Funds 

M-

153M-

155 

Certification of Final Indirect Costs As required 
Approve 

(60 days) 

Section I, FAR 52.242-4, Certification 

of Final Indirect Costs 

M-

154M-

156 

Other Real Property Reports as 

required 
As required 

Approve 

(30 days) 

Section I, FAR 52.245-1, Government 

Property 

M-

155M-

157 

Performance Report for Acquisition 

of Environmentally Preferable and 

Sustainable Products and Services 

Annually at the end 

of the Government 

Fiscal Year 

Information 

(N/A) 

Section I, DEAR 952.223-78, 

Sustainable Acquisition Program 

M-

156M-

158 

Notification of Technical Direction 

Beyond the Scope of Work 

Within 5 days of 

direction 

Review 

(30 days) 

Section I, DEAR 952.242-70, 

Technical Direction 

M-

157M-

159 

Integrated Safety Management 

System Description Updates 
As required 

Approve 

(60 days) 

Section I, DEAR 970.5223-1, 

Integration of Environment, Safety, 

and Health into Work Planning 

M-

158M-

160 

Proposed Environment, Safety, 

Health, and Quality Performance 

Objectives, Measures, and 

Commitments 

Annually for the 

following Fiscal 

Year 

Approve 

(60 days) 

Section I, DEAR 970.5223-1, 

Integration of Environment, Safety, 

and Health into Work Planning 

M-

159M-

161 

Internal Audit Implementation 

Design, Including Overall Strategy 

for Internal Audit Updates 

As required after 

Task Order 

authorization, 

extension, or 

exercise of option 

Approve 

(30 days) 

Section I, DEAR 970.5232-3, 

Accounts, Records, and Inspection 

M-

160M-

162 

Annual Audit Report Summarizing 

Audit Activities During Previous 

Fiscal Year 

Annually by 

January 31 

Approve 

(30 days) 

Section I, DEAR 970.5232-3, 

Accounts, Records, and Inspection 

M-

161M-

163 

Annual Audit Plan for Activities to 

be Undertaken by Internal Audit 

Next Fiscal Year 

Annually by  

June 30 

Information 

(N/A) 

Section I, DEAR 970.5232-3, 

Accounts, Records, and Inspection 
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M-

162M-

164 

Plan for Financial Management 

System Replacement, Enhancement, 

or Upgrade 

Annually 
Approve 

(60 days) 

Section I, DEAR 970.5232-7, 

Financial Management System 

M-

163M-

165 

Declaration of Conformance to 

Environmental Management System 

Requirements  

Every 3 years 
Information 

(N/A) 

 

DOE O 436.1, Departmental 

Sustainability 

M-

164M-

166 

Annual Government-Furnished 

Services and Information Projection 

30 days prior to the 

start of the  

Government Fiscal 

Year 

Information 

(N/A) 

Section J, Attachment J-8, 

Government-Furnished Services and 

Information 

M-

165M-

167 

Quarterly Government-Furnished 

Services and Information Update 

30 days prior to the 

start of each 

Quarter 

Information 

(N/A) 

Section J, Attachment J-8, 

Government-Furnished Services and 

Information 

M-

166M-

168 

Unreviewed Safety Question 

Process Revisions  
As required 

Approve 

(45 days) 

10 CFR 830, Nuclear Safety 

Management  

M-

167M-

169 

Summary of Unreviewed Safety 

Question Determinations Performed 
Annually 

Information 

(N/A) 

10 CFR 830, Nuclear Safety 

Management  

M-

168M-

170 

List of Closure Facility Hazards  

Within 90 days 

after identifying 

hazard 

Approve 

(30 days) 

10 CFR 851, Worker Safety and 

Health Program  

M-

169M-

171 

Facility Information Management 

System (FIMS) Reconciliation with 

ORFSC 

3rd Quarter of 

Fiscal Year per 

ORFSC 

Information 

(N/A) 

41 CFR 102, Federal Management 

Regulations; 

DOE Accounting Standards 

M-

170M-

172 

FIMS Annual Reports 

In accordance with 

MA-50 FIMS 

Annual Reporting 

Deadlines and 

Validation 

Guidance Memo 

Information 

(N/A) 

41 CFR 102, Federal Management 

Regulations; 

DOE Accounting Standards; 

MA-50 Guidance Memo upon 

issuance 

M-

171M-

173 

Federal Automotive Statistical Tool 

(FAST) reporting 

Annually by 

November 1 

Approve 

(30 days) 

41 CFR 102-34.330, What is the 

Federal Fleet Report? 

M-

172M-

174 

Physical Inventories As required 
Review 

(30 days) 

41 CFR 109, DOE Property 

Management Regulations 

M-

173M-

175 

Property Information Database 

System (PIDS) Report 

Annually by early 

November 

Review 

(30 days) 

41 CFR 109, DOE Property 

Management Regulations 

M-

174M-

176 

Excess Personal Property Furnished 

to Non-Federal Recipients 

Annually by mid-

November 

Review 

(30 days) 

41 CFR 109, DOE Property 

Management Regulations 

M-

175M-

177 

Exchange/Sale Report 
Annually by early 

November 

Review 

(30 days) 

41 CFR 109, DOE Property 

Management Regulations 

M-

176M-

178 

Nuclear Regulatory Commission 

Property Held at DOE Facilities 

Report 

Annually by early 

November 

Review 

(30 days) 

41 CFR 109, DOE Property 

Management Regulations 

M-

177M-

179 

Precious Metals Inventory 
Annually by early 

November 

Review 

(30 days) 

41 CFR 109, DOE Property 

Management Regulations 
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M-

178M-

180 

Precious Metals Forecast 
Annually by mid-

September 

Review 

(30 days) 

41 CFR 109, DOE Property 

Management Regulations 

M-

179M-

181 

Termination Inventories 
Annually by mid-

September 

Review 

(30 days) 

41 CFR 109, DOE Property 

Management Regulations 

M-

180M-

182 

Motor Vehicle Use Goals 
Annually by 

November 1 

Approve 

(30 days) 

41 CFR 109-38.5103, Motor Vehicle 

Utilization Standards; 

41 CFR 109-38.105, Agency Purchase 

and Lease of Motor Vehicles 

M-

181M-

183 

Other Motor Equipment Use Goals 

Update facilities 

information as 

changes occur.  

Provide 

maintenance data 

as required by HQ 

(actual due October 

30, required due 

March 1, deferred 

due September 30) 

Approve 

(30 days) 

41 CFR 109-38.5104, Other Motor 

Equipment Utilization Standards 

M-

182M-

184 

Annual Other Motor Equipment 

Use Goal and Proposals 

Annually by 

November 

Approve 

(30 days) 

41 CFR 109-38.5104, Other Motor 

Equipment Utilization Standards 

M-

183M-

185 

Motor Vehicle Utilization Reviews 

and Proposed Goals 

Annually by 

October 

Approve 

(30 days) 

41 CFR 109-38.5105, Motor Vehicle 

Local Use Objectives 

M-

184M-

186 

Motor Vehicle Fleet Report (OMB 

A-11) 

November, May, 

and August 

Review 

(30 days) 
OMB Directed 

M-

185M-

187 

Motor Vehicle Appropriation 

Request Report 
Annually 

Review 

(30 days) 
OMB Directed 

M-

186M-

188 

Decontamination and 

Decommissioning Estimate 
Monthly 

Information 

(N/A) 
Energy Policy Act of 1992 

M-

187M-

189 

Energy Policy Act Section 701 

Waiver Request 

Annually by June 

30 

Review 

(30 days) 
Energy Policy Act (EPACT) of 2005 

M-

188M-

190 

Disclosure Statement Update As needed 
Approve 

(60 days) 

Public Law 100-679 (41 U.S.C. 422), 

Cost Accounting Standards Board 

M-

189M-

191 

Financial Plan Requests Monthly by day 15 
Information 

(N/A) 

DOE Planning and Budget 

Requirement 

M-

190M-

192 

Functional Cost Annually 
Information 

(N/A) 
DOE HQ ‒ Annual Data Request 

M-

191M-

193 

Economic Analysis Annually 
Information 

(N/A) 
DOE HQ ‒ Annual Data Request 
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Table J-7.1 – Deliverables List 

Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

M-

192M-

194 

Site Usage Calculation Annually 
Approve 

(30 days) 
DOE-ORFSC 

M-

193M-

195 

Financial Accounting Standards 4 

Disclosure 
Annually 

Information 

(N/A) 
Financial Accounting Standards #4 

M-

194M-

196 

Financial Disclosure of Revenue 

Activities 
Annually 

Information 

(N/A) 

OMB Statement of Federal Financial 

Accounting Standards #7 

M-

195M-

197 

Financial Accounting Standards 87 

Disclosure 
Annually 

Information 

(N/A) 

DOE Annual Data Request ‒ 

Financial Accounting Standards #87 

M-

196M-

198 

Financial Accounting Standards 106 

Disclosure 
Annually 

Information 

(N/A) 

DOE Annual Data Request ‒ 

Financial Accounting Standards #106 

M-

197M-

199 

Report of Estimated Foreign 

Currency Collections and 

Expenditures 

Annually 
Information 

(N/A) 

Treasury Financial Manual, Vol 1, 

Part 2, Chapter 3200 (T/L 551-R); 

DOE-HQ Year End Financial 

Calendar 

M-

198M-

200 

Federal Aid to State and Local 

Governments 
Annually 

Information 

(N/A) 

DOE-HQ Year End Financial 

Calendar 

M-

199M-

201 

Payments Made to International 

United Nations Organizations 
Annually 

Information 

(N/A) 

DOE-HQ Year End Financial 

Calendar 

M-

200M-

202 

Funds Management Report by 

Budgeting and Reporting (B&R) 

Codes that Identifies the Amount of 

Funds Obligated to the Contract and 

the Amount of Funds Obligated to 

the Contractor, and Committed and 

Expended by the Contractor 

Monthly 
Information 

(N/A) 

DOE Oak Ridge Office Planning and 

Budget 

M-

201M-

203 

Employee Headcount Report Annually 
Information 

(N/A) 

DOE-HQ (iBenefits) and Oak Ridge 

report 

M-

202M-

204 

Security and Emergency 

Management Performance Metrics 

Quarterly, within 

15 days after end 

of each quarter 

Information 

(N/A) 

DOE Office of Environmental 

Management Headquarters 
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Table J-7.1 – Deliverables List 

Number Deliverable Deliverable Due 
DOE Action 

(Response) 
Requirement Reference 

Acronyms: 

ATO  

CFR  

CRD   

DEAR 

 

DOE 

DOE M 

DOE O 

EMDF 

 

EMWMF 

 

ETTP 

ERISA   

 

FAR 

 

authority to operate 

Code of Federal Regulations 

Contractor Requirements Document 

Department of Energy Acquisition 

Regulation 

US Department of Energy 

DOE Manual 

DOE Order 

Environmental Management Disposal      

   Facility 

Environmental Management Waste  

   Management Facility 

    East Tennessee Technology Park 

Employee Retirement Income Security 

Act of 1974 

Federal Acquisition Regulation 

 

FFA                  

FIMS 

HQ 

IDIQ 

IRS 

N/A 

NPH 

OMB   

ORFSC  

ORNL 

ORR  

PRB  

RCRA  

TDEC  

 

USDA  

 

Federal Facility Agreement 

Facilities Information Management System 

DOE Headquarters 

indefinite delivery/indefinite quantity 

Internal Revenue Service 

not applicable 

natural phenomena hazard 

Office of Management and Budget 

Oak Ridge Financial Service Center 

Oak Ridge National Laboratory 

Oak Ridge Reservation 

post-retirement benefits other than pensions 

Resource Conservation and Recovery Act of 1976 

Tennessee Department of Environment and  

   Conservation 

United States Department of Agriculture 
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DOE is committed to providing effective support to the Contractor throughout the period of performance, 

and the Contractor may request that DOE consider providing additional government-furnished services 

and information (GFS&/I) if needed. To manage the GFS&IGFS/I to be furnished under the Contract and 

to evaluate the additional GFS&IGFS/I that may be required by the Contractor, the Contractor shall 

submit the following information to DOE: 

 Annual GFS&IGFS/I Projection – 12-month advance projection of GFS&IGFS/I to be furnished 

under the Contract and additional Contractor-requested GFS&IGFS/I, prior to each Government 

fiscal year  

 Quarterly GFS&IGFS/I Update – Quarterly updates to the projection of GFS&IGFS/I to be 

furnished under the Contract and additional Contractor-requested GFS&IGFS/I 

The Government will provide the services and information listed in the table below as available.  Services 

and information provided under an existing DOE lease, agreement, or contract may not be available 

during the entire period of performance of the Contract. DOE will provide the Contractor with 120 days 

advance notice prior to an available service being discontinued to allow the Contractor to make 

alternative arrangements for that service.  

GFS&IGFS/I REQUIREMENT* 

Approval of Deliverables (with the exception 

of Safety Basis Documents noted below) 

DOE review and approval in accordance with Master IDIQ 

and/or Task Order Section J, Attachment J-7, Contract 

Deliverables 

Approval of Safety Basis Documents  Hazard Analysis Documents – 45 calendar days 

 New Documented Safety Analysis (DSA) or Technical 

Safety Requirements (TSR) – 90 calendar days 

 Annual Update of DSA – 45 calendar days (if new scope 

added, will be treated as a new DSA) 

 DSA/TSR Change Packages and Justifications for Continued 

Operation – 45 calendar days (if very complex, 90 calendar 

days) 

Protective Force Services Physical Security 

Security Management Program  

 

Personnel Security: access authorizations, badging, HSPD-12 

credential center, Unclassified Foreign National Visits and 

Assignments (UFNVA) program, official foreign travel, and 

security awareness program 

Security Clearances DOE will process all access authorization requests in accordance 

with processing requirements outlined in DOE Order 472.2, 

Personnel Security, and processing timelines outlined in the 

Intelligence Reform and Terrorism Prevention Act (IRTPA). 

Any security clearance needed during the contract period will be 

paid for directly by DOE.   

Offsite Waste Disposal at DOE- Controlled 

Sites  

Available when needed per the baseline schedule. 

DOE Oversight of Contractor Work DOE will provide to the Contractor its annual Integrated 

Assessment Schedule (Government fiscal year basis) 
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GFS&IGFS/I REQUIREMENT* 

Access to Government controlled databases 

and systems 

DOE will provide the Contractor access to the following 

databases and systems:  

 Computerized Accident/Incident Reporting System (CAIRS) 

 Condition Assessment Information System (CAIS) 

 Facility Information Management System (FIMS) 

 Federal Automotive Statistical Tool (FAST) 

 Federal Fleet Management System (FedFMS) 

 Foreign Access Central Tracking System (FACTS) database 

 Nuclear Materials Management and Safeguards System 

(NMMSS) database 

 Non-compliance Tracking System (NTS) database 

 Occurrence Reporting and Processing System (ORPS) 

 Project Assessment and Reporting System (PARS) II 

Wildland Fire Management Plan DOE provides the Wildland Fire Management Plan in accordance 

with and fulfilling the requirement of DOE Order 420.1C, 

Facility Safety. 

Outfall 200 Mercury Treatment Facility 

Design Documentation 

DOE will provide the Contractor with the approved design 

documentation for the Outfall 200 Mercury Treatment Facility. 

* All time requirements for DOE approvals are contingent upon the document submitted by the Contractor for  

   approval being complete, accurate, and adequate in content and quality. 

Acronyms: 
DOE  U.S.Department of Energy 

DSA  documented safety analysis 

GFS/I  Government-furnished services and information 

IDIQ  indefinite-delivery/indefinite-quantity 

TSR  technical safety requirements 

 

 

* All time requirements for DOE approvals are contingent upon the document submitted by the Contractor for  

   approval being complete, accurate, and adequate in content and quality. 

Government Furnished Property 

 The full list of accountable property will be provided during Contract Transition. The 

Contractor is required to maintain an accurate list of government furnished property 

throughout the period of performance.   
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Attachment J-9 

Contractor’s Community Commitment Plan 

Solicitation Note: The Contractor’s Community Commitment Plan will be inserted here. See applicable 

Section H Clause entitled, DOE-H-2045 Contractor Community Commitment. 
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Attachment J-10 

Labor Standards Board Process  

(Reference Section H Clause entitled, Labor Standards) 
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Labor Standards Board Process 

Prior to the start of proposed work activities valued at $2,000 or more, the Contractor shall request a labor 

standards determination from the Contracting Officer (CO) through the U.S. Department of Energy 

(DOE) Oak Ridge Reservation Labor Standards Committee (ORRLSC) for specific work activities. This 

will entail submitting packages that describe the specific activities to be performed for particular work, as 

well as other information necessary for DOE to determine the appropriate labor standard(s) for the work 

or aspects of the work.  

The ORRLSC will issue the determination of the appropriate labor standards applicable to specific work 

activities in accordance with the Construction Wage Rate Requirements statute (formerly known as the 

Davis-Bacon Act), the Service Contract Labor Standards statute (formerly known as the Service Contract 

Act of 1965), or other applicable Federal labor standards laws. Once a determination is provided to the 

Contractor, the Contractor shall comply with the determination and ensure that appropriate labor 

standards clauses and requirements are flowed down to and incorporated in any applicable subcontracts.  

Submission of the packages shall comply with the following: 

(1) The ORRLSC holds weekly meetings on Thursdays. For a package to be reviewed during a given 

meeting, it shall be submitted to the ORRLSC by Wednesday at 1:00 pm. Otherwise, the package will 

be processed at the next meeting.  

(2) The Contractor shall provide an electronic copy to each of the ORRLSC members identified by the 

CO. 

(3) Each package shall include a description of the specific activities to be performed for particular work, 

as well as other information necessary for DOE to make a determination regarding the appropriate 

labor standard(s) for the work or aspects of the work.  
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Attachment J-11 

IDIQ Labor Rate Schedule 
 
 

The rates included in Section J, Attachment J-11 are binding on the Contractor for the purposes of Task 

Order pricing. 

 

The purpose of this Labor Rate Schedule is to establish the labor rates to provide a basis for pricing post 

award Task Orders, including any Task Order changes. The labor rates will be used for Task Order 

pricing but will not be used for billing purposes. For cost reimbursement Task Orders, the actual costs 

incurred in performance of the work will be used for billing purposes in accordance with the cost 

reimbursement terms of the IDIQ Contract and Task Orders. The labor rates will be in effect for the first 

year of the IDIQ Contract. The same labor rates will apply for the second year of the IDIQ Contract, 

including an escalation rate of TBD% to be negotiated post award.  An adjustment to any of the labor 

rates may become necessary after the second year, or sooner if determined by the Contracting Officer.  

Any changes to the labor rates included in this Attachment will be made via Contract modification. 

 

Solicitation Note: The Contractor’s approved IDIQ Labor Rate Schedule will be inserted here.    
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Difficult to Dispose of Waste  
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Difficult to Dispose of Waste (As of April 2020) 

The waste streams listed below are currently in storage at U.S. Department of Energy (DOE)DOE Office of Environmental Management facilities 

and areas under the Contractor’s responsibility (See Section C, Attachment C-2). These wastes have either no current disposition paths or the 

known disposition paths are cost-prohibitive and/or difficult to implement. The Contractor shall work with DOE to develop innovative and cost-

effective approaches to disposition of these wastes. As such approaches are identified, treatment and disposition for individual waste streams may 

be incorporated in Task Orders. 

 

Location Container ID Container Type Waste Description 

ORNL 7822K K25C0602185 BoxB25M 

Cask #1 from the K770 scrap yard in Area 3. This item is to be stored at 

ORNL 7822K Building until further disposition. Process knowledge 

information has been gathered from TSDA-ET-K770-0001 (Rev 0). 

 

Note:  This waste stream is currently being monitored while stored on 

the 7822K pad, and is in TWPC’s scope for processing.   

ORNL 7822K K25C0602186 BoxB25M 

Cask # 2 from the K770 scrap yard in Area 24. This item is to be stored 

at ORNL 7822K Building until further disposition. Process knowledge 

information has been gathered from TSDA-ET-K770-0001 (Rev 0). 

 

Note:  This waste stream is currently being monitored while stored on 

the 7822K pad, and is in TWPC’s scope for processing.   

ORNL 7822K K25C0602187 BoxB25M 

Cask #3 from the K770 scrap yard in Area 28. This item is to be stored at 

ORNL 7822K Building until further disposition. Process knowledge 

information has been gathered from TSDA-ET-K770-0001 (REV 0). 

 

Note:  This waste stream is currently being monitored while stored on 

the 7822K pad, and is in TWPC’s scope for processing.   

ORNL 7822K X10C0010147 Leadcar 

Dewatered primary cation and anion resin inside polyethylene high 

integrity container.  HIC model PL10-160 FMT S/N L502342-2 

contained in CNS 10-160B Cask. 

ORNL 7822K X10C0010204 Leadcar 

98 cf of dewatered primary cation and anion resin inside polyethylene 

high integrity container.  HIC model 10-160 S/N N499372-5 inside DOT 

7B shipping cask. 
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Location Container ID Container Type Waste Description 

ORNL 7822K X10C0010384 BoxM 

Paper, plastic, PPE, cloth, incidental metal.  New 55 gal. drums inside B-

25 box are used for containment of high rad bags of waste.  Wood braces 

are used to secure drum position inside box.  Pictures of box loading 

attached to log sheet. 

ORNL 7822K X10C0402650 Leadcar 

Dewatered primary cation and anion resin inside polyethylene high 

integrity container.  HIC model PL8-120FMT S/N L-503877-15 

contained in 8-120B cask, Type B, USA/9168/B(U), cask empty wt. 

49,300 lbs. 

ORNL 7822K X10C0505625 CaskC Pool resin in HIC (10-160) 

ORNL 7822K X10C0702200 CaskC Ion exchange resin (cation 35 cf and anion 63 cf). 

ORNL 7822K X10C9310170 VaultC 

Hot cell waste from facility D&D, cell tools, cloth, all put into metal 

cans and put inside concrete~hot cell waste from facility D&D. Cell 

tools, cloth wipes, glass, plastic, etc. All put into IFDP concrete vault. 

Vault wt. 2800 lbs. 

ORNL 7822K X10C9500109 VaultC96 Contaminated equipment 

ORNL 7822K X10C9501078 VaultC96 Soil, absorbent, plastic pipe in corner 

ORNL 7822K X10C9600857 VaultC96 

Metal can. noncompactible waste from facility D&D~noncompactible 

waste from facility D&D. Metal tools and rubble~ (Note: this item 

shielded with 200 lbs. lead.~Noncompactible waste from facility D&D. 

PPE, paper, plasti~spoung jet media, and HEPA filter in metal 

drum~concrete rubble in metal drum~Concrete rubble and metal pipe in 

a plastic bag~concrete rubble in a plastic bag ~paper, cloth wipes, and 

concrete rubble in metal can 

ORNL 7822K X10C9601193 VaultC96 

Scrap metal, plastic, blotter paper from hot cells inside 14" drum 

~remote handle scrap metal, plastic, blotter paper from hot cells in 55 

gal. drum 

ORNL 7822K X10C9601263 VaultC 

Hot cell waste from facility D&D consisting of cloth wipes, plastic & 

metal tools put into 1-gal cans. Waste cans put into IFDP concrete vault 

280 

ORNL 7822K X10C9601285 BoxM D&D drum contains waste~core sample 

ORNL 7822K X10C9601297 BoxM Core sample~D&D drum contains waste 

ORNL 7822K X10C9700295 VaultC96 

Ten gal. of radioactive ion exchange resin (CST resin ionsieve IE-911); 

153.04 CI Cs-137; max. dose rate reading: 390 R; 15 gal. of vermiculite 

added. 
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Location Container ID Container Type Waste Description 

ORNL 7822K X10C9700317 VaultC96 

Ten gal. of radioactive ion exchange resin (CST resin ionsieve IE-911); 

222.7 CI  

Cs-137; max. dose rate reading: 450 R. 15 gal. of vermiculite 

added~UNID = RA-22~radium & daughter 

ORNL 7822K X10C9700318 VaultC96 
Ten gal. of radioactive ion exchange resin (CST resin ionsieve IE-911); 

112.42 CI Cs-137; max. dose rate: 390 R. 15 gal. of vermiculite added. 

ORNL 7822K X10C9700386 VaultC96 

Ten gal. of radioactive ion exchange resin (CST resin ionsieve IE-911); 

251.55 CI Cs-137; max. dose rate: >1000 R.; 12 gal. of vermiculite 

added. 

ORNL 7822K X10C9700387 VaultC96 
Ten gal. of radioactive ion exchange resin (CST resin ionsieve IE-911); 

266.60 CI Cs-137; max. dose rate: 620 R.; 12 gal. of vermiculite added. 

ORNL 7822K X10C9700388 VaultC96 
Ten gal. of radioactive ion exchange resin (CST resin ionsieve IE-911); 

112.00 CI Cs-137; max. dose rate: 460 R.; 12 gal. of vermiculite added. 

ORNL 7822K X10C9700466 VaultC96 

Miscellaneous metal, paper, plastic, cloth, etc. waste from hot cells 

loaded into a  

55-gal drum See attached for details - miscellaneous waste from hot cells 

loaded into 55-gal drum. see attached for details~miscellaneous metal, 

paper, glass from hot cells loaded into a 55-gal drum~miscellaneous 

waste from hot cells loaded into a 55-gal drum 

ORNL 7822K X10C9700565 LinerCS 
Resin approx. 3600 lbs. microshield calculated unshielded dose rate at 

contact is 1.257E+6 mrem/hr. 

ORNL 7822K X10C9702545 VaultC96 

Remote handle scrap, paper, plastic, metal from hot cells loaded into 55 

gal. drum~metal box inside plastic bag inside B25 box~in cell pre-filters 

inside plastic bag inside B25 box~metal milling machine inside plastic 

bag inside B25 box 

ORNL 7822K X10C9800351 VaultC96 Remote handle waste from hot cells 

ORNL 7822K X10C9800352 VaultC 

Concrete vault containing approximately 2,500 irradiated metallic 

specimens in 16 metal cans.  The 16 cans are inside sleeves grouted in 

place.  Solid steel shield plugs, for the purpose of shielding, are placed at 

the top of each sleeve. 

ORNL 7822K X10C9800357 VaultC96 
Metal cans and plastic, paper in 30 gal metal drum~research specimens 

from 3026D in carrier (SP-5907) 

ORNL 7822K X10C9800379 VaultC96 Paper, plastic, PPE 

ORNL 7822K X10C9800380 VaultC96 
Co-60 sources encapsulated in aluminum run #3 - 60 source~Co-60 

sources encapsulated in aluminum run #1 - 41 source 
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Location Container ID Container Type Waste Description 

ORNL 7822K X10C9800399 VaultC96 

Glass, metal, and plastic inside drum containing sand as shielding~small 

metal inside drum containing sand as shielding~metal & rags inside 

drum containing sand as shielding 

ORNL 7822K X10C9802390 VaultC96 
Small metal inside drum containing gravel as shielding~plastic, glass, 

metal drum containing gravel as shielding 

ORNL 7822K X10C9802410 VaultC 

Summary WID created for vault. Summary WID for container 

X10C9601977 completed by BJC LLC. Dewatered primary resin in 

concrete lined B-25 box located within an IWMF vault (No. 98A1195). 

ORNL 7822K X10C9802777 VaultC96 PPE, cloth rags, metal, HEPA filters, plastic 

ORNL 7822K X10C9802871 VaultC96 

3 sealed sources for disposal from Y-12 Plant funded by BJC LLC. Co-

60-0234 (9.21 CI), Co-60-0225 (3.04 CI), Co-60 (9.5 CI). Placed into 1 

well of the "~12 Co-60 sources, .5" X 12" from 3025 gamma room 

facility, source #Co-60-3227; all contained in an inner CA~8 of 12 Co-

60 sources (Co-60-3219) from 3025E gamma room facility. All 

contained in inner can. Removed sources retained at holding facility, 

I.E.4 0F 1 

ORNL 7822K X10CSLLN007648 VaultC96 
This is from cell clean-up of Bldg. 3033A & 3550 in prep. of putting 

bldg. on standby / box 

ORNL 7822K X10CSLLN008171 VaultC96 Paper, plastic, rubber, metal, wood in a metal box = 4 x 4 x 6 #18 

ORNL 7822K X10CSLLN008229 VaultC96 

Lab benches, gas cylinders pumps, assorted packets of lab equipment 

box  

= 4 x 4 x 6 

ORNL 7831F K25C1303824 85 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   

 

ORNL 7831F 
K25C1303832 85 gal drum 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   
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ORNL 7831F K25C1303834 85 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

 

ORNL 7831F 
K25C1406546 85 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1406578 85 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

 

ORNL 7831F 
K25C1406582 85 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   

 

ORNL 7831F 
K25C1507898 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1507899 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1507905 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   
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ORNL 7831F K25C1507906 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1507907 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1507908 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1507909 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1507910 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1507913 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1507914 110 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Code 

F027 among numerous other codes.  Generated from the treatment of 

solid-phase waste via vacuum-assisted thermal desorption.   
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ORNL 7831F K25C1712602 30 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  This waste is residual 

from a dioxin and furan treatability study sponsored by DOE-HQ. 

ORNL 7831F K25C1712677 30 gal drum 

 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  This waste is residual 

from a dioxin and furan treatability study sponsored by DOE-HQ. 

ORNL 7831F K25C1815619 55 gal drum 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1815620 55 gal drum 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1815621 55 gal drum 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1815622 55 gal drum 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1815623 55 gal drum 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

ORNL 7831F K25C1815624 55 gal drum 

Mixed liquid-phase low-level waste that carries EPA Waste Id Codes 

F020 and F027 among numerous other codes.  Generated from the 

treatment of solid-phase waste via vacuum-assisted thermal desorption.   

ORNL SWSA 5 X10C1250380 STT Shielded Transfer Tank (STT) at SWSA 5 

ORNL SWSA 5 X10C1250381 STT Shielded Transfer Tank (STT) at SWSA 5 

ORNL SWSA 5 X10C1250382 STT Shielded Transfer Tank (STT) at SWSA 5 

ORNL SWSA 5 X10C1250383 STT Shielded Transfer Tank (STT) at SWSA 5 

ORNL SWSA 5 X10C1250384 STT Shielded Transfer Tank at SWSA 5 

Y-12 9201-4 

Outside North 
 K25C1713560 55 gal drum Gravel, Mercury, Paint Chips (PCB) 

Y-12 9201-4 

Outside North 
 K25C1713572 55 gal drum Gravel, Mercury, Paint Chips (PCB) 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP  SECTION J 

SOLICITATION NO. 89303319REM000047 ATTACHMENT J-12 

 

J-12-8 

Location Container ID Container Type Waste Description 

Y-12 9201-4 

Outside North 
 K25C1713585 55 gal drum Gravel, Mercury, Paint Chips (PCB) 

Y-12 9201-4 

Outside North 
 K25C1713586 55 gal drum Gravel, Mercury, Paint Chips (PCB) 

Y-12 9201-4 

Outside North 
 K25C1713563 55 gal drum Pieces of Painted Metal, Paint Chips (PCB), Mercury 

Y-12 9201-4 

Outside North 
 K25C1815195 55 gal drum Pieces of Painted Metal, Paint Chips (PCB), Mercury 

Y-12 9201-4 

Outside North 
 K25C1713569 55 gal drum Pieces of Painted Metal, Paint Chips (PCB), Mercury 

 

Bethlehem Apparatus 

pending return to  

Y-12 

TBD 55 gal drum (7)  Failed RMERC Residue (7 drums) 

ORNL 3517  Shipping cask Weather Bureau (Sentury). Shipping cask containing source. 

ORNL 3517  RTG Schaich Cask 

ORNL 3517  RTG 
BUP-500 RTG.  544,000 Ci 90Sr, 17 Ci 137Cs 

(per BJC/OR-1081, Revision 2, Evaluation of Bldg. 3517 Casks for Potential 

Long-Term Storage) Decay corrected to 2015 

ORNL 3517  Cask 
ORNL Bulk radioisotope cask < 27,000 Ci Sr-90. Decay corrected to 

2013 

ORNL 3517  Cask Uranium shielded Model L cask, 1,400 Ci Eu-152, 2,100 Ci Eu-154 

ORNL 3517  Cask Uranium shielded Model L cask (empty) 

ORNL 3517  Cask Uranium shielded Model M cask, 20 Ci Cs-137 

ORNL 3517  Cask Unmodified Pierce cask, 3,900 Ci Cs-137 

ORNL 3517  Cask Modified Pierce cask, 3,800 Ci Cs-137 

ORNL 3517  Cask Tungsten cask, 4 Ci Cs-137 

ORNL 3517  Cask American Nuclear cask, 6,000 Ci, Cs-137 

ORNL 3517  Cask 6C6 cask, 0.4Ci Sr-90 

ORNL 3517  Cask Pickering X-ray Unit, 875 Ci, Cs-137 

 ORNL SWSA 5 IE13375 Shield Sodium Shield 

 ORNL SWSA 5 IE13376 Shield Sodium Shield 

ORNL SWSA 5 IE13377 Shield Sodium Shield 

 ORNL SWSA 5 IE13378 Shield Sodium Shield (activated) 

 ORNL SWSA 5 IE13379 Shield Sodium Shield (activated) 
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 ORNL SWSA 5 IE13380 Shield Sodium Shield (activated) 

 ORNL SWSA 5 IE13381 Shield Sodium Shield 

 ORNL SWSA 5 IE40115 Shield Sodium Shield 

 ORNL SWSA 5 IE40116 Shield Sodium Shield (activated) 

 ORNL SWSA 5 IE40117 Shield Sodium Shield 

ORNL SWSA 5 IE40118 Shield Sodium Shield (activated) 

ORNL SWSA 5 IE40119 Shield Sodium Shield (activated) 

ORNL SWSA 5 IE40120 Shield Sodium Shield (activated) 

ORNL SWSA 5 IE40121 Shield Sodium Shield (activated) 

ORNL SWSA 5 IE40122 Shield Sodium Shield 

ORNL SWSA 5 IE40123 Shield Sodium Shield (activated) 

ORNL SWSA 5 IE40124 Shield Sodium Shield 

ORNL SWSA 5 IE40128 Shield Sodium Shield (activated) 

ORNL SWSA 5 IE40133 Shield Sodium Shield 

ORNL SWSA 5 IE13408 Shield Sodium Shield (Contains DU, activated) 

ORNL SWSA 5 IE13409 Shield Sodium Shield (Contains DU, activated) 

ORNL SWSA 5 IE13410 Shield Sodium Shield (Contains DU, activated) 

ORNL SWSA 5 IE40110 Shield Sodium Shield 

ORNL SWSA 5 IE40111 Shield Sodium Shield (activated) 

ORNL SWSA 5 IE40112 Shield Sodium Shield (activated) 

ORNL SWSA 5 IE40113 Shield Sodium Shield (activated) 

ORNL SWSA 5 IE40130 Shield Radial Blanket Shield (Contains al, Na, UO2, activated) 

ORNL SWSA 5 IE40131 Shield Radial Blanket Shield (Contains al, Na, UO2, activated) 

 ORNL SWSA 5 IE40132 Shield Radial Blanket Shield (Contains al, Na, UO2, activated) 

ORNL 190K4305G Shield Sodium Shield (Contains SS rods) 

ORNL IE13403 Shield Sodium Shield 

ORNL IE13404 Shield Sodium Shield 

ORNL IE13406 Shield Sodium Shield 

ORNL IE13407 Shield Sodium Shield 

ORNL IE13230 Shield Lithium Hydride Shield 

ORNL IE13400 Shield Lithium Hydride Shield 

ORNL IE13401 Shield Lithium Hydride Shield 

ORNL IE13405 Shield Lithium Hydride Shield (activated) 

ORNL IE40125 Shield Lithium Hydride Shield 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP  SECTION J 

SOLICITATION NO. 89303319REM000047 ATTACHMENT J-12 

 

J-12-10 
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ORNL IE40126 Shield Lithium Hydride Shield 

ORNL IE40127 Shield Lithium Hydride Shield 

ORNL IE40129 Shield Lithium Hydride Shield 

ORNL  Shield Pratt & Whitney Lithium Hydride Shield (Contains UO2)  

ORNL 3505 X10C1101231 Concrete Vault Irradiated metal from High Flux Isotope Reactor (HFIR) 

ORNL 3505 X10C1101232 Concrete Vault Irradiated metal from High Flux Isotope Reactor (HFIR) 

ORNL 3505 X10C1101233 Concrete Vault Irradiated metal from High Flux Isotope Reactor (HFIR) 

ORNL 3505 X10C1101234 Concrete Vault Irradiated metal from High Flux Isotope Reactor (HFIR) 

ORNL 3505 X10C1101235 Concrete Vault Irradiated metal from High Flux Isotope Reactor (HFIR) 

ORNL 3505 X10C1101236 Concrete Vault Irradiated metal from High Flux Isotope Reactor (HFIR) 

ORNL 7827 X10CSLLN005614 Canister 

Canister in shielded dry well storage.  The contents consist of irradiated 

metal parts originating from spent-fuel pool-cleanout operations at 

ONRL’s HFIR, Control Plates and Target Rods that were also irradiated 

at HFIR, and cobalt-60 metal sources (which were removed from the 

ONRL Bldg. 3001 Storage Canal and Bldg. 3029)  

ORNL 7827 X10CSLLN006250 Canister 

Canister in shielded dry well storage.  The contents consist of irradiated 

metal parts originating from spent-fuel pool-cleanout operations at 

ONRL’s HFIR, Control Plates and Target Rods that were also irradiated 

at HFIR, and cobalt-60 metal sources (which were removed from the 

ONRL Bldg. 3001 Storage Canal and Bldg. 3029)  

ORNL 7827 X10CSLLN005613 Canister 

Canister in shielded dry well storage.  The contents consist of irradiated 

metal parts originating from spent-fuel pool-cleanout operations at 

ONRL’s HFIR, Control Plates and Target Rods that were also irradiated 

at HFIR, and cobalt-60 metal sources (which were removed from the 

ONRL Bldg. 3001 Storage Canal and Bldg. 3029)  

ORNL MSRE   

Charcoal canister – a 500-psig pressure vessel which was placed inside a 

steel-reinforced concrete cask for shielding (approx.. 4.5 ft in diameter 

and about 6 ft in height), and includes a lead shielded top plug. Canister 

contains activated charcoal used to treat MSRE off-gas.  The uranium-

laden charcoal was removed and placed into the collector canister in  

FY -2001.  

 

Note:  This waste item is in Isotek’s scope to process.  

ORNL 7877  High Integrity Container HIC containing resin from processing activities at 7877 
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Attachment J-13 

Special Financial Institution Account Agreement 

 
Solicitation Note: The Contractor’s executed Special Financial Institution Account Agreement will be inserted here.  

See applicable Section I Clause entitled, DEAR 970.5232-2, Payments and Advances. 
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Attachment J-14 

Crosswalk of Performance Work StatementPWS and Funding 

Source 
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PWS Level   Funding  

1 2 3  PWS Title Source 

C.1     CONTRACT TRANSITION   

  C.1.1   Incoming Transition OR-0013B 

  C.1.2   Outgoing Transition and Closeout TBD 

C.2     
POST-RETIREMENT MEDICAL BENEFITS, LONG-TERM 

DISABILTY, AND PENSION CONTRIBUTION 
OR-0102 

C.3     CLEANUP   

  C.3.1   ORNL Cleanup OR-0042  

  C.3.1.47 Melton Valley Trench 13 Remedial Action OR-0030 

  C.3.2   Y-12 Cleanup OR-0041  

  C.3.3   ETTP Cleanup OR-0040  

C.4     CERCLA DISPOSAL FACILITY CONSTRUCTION (Y-12) 
Line Item  

17-D-401  

C.5     MISSION SUPPORT ACTIVITIES   

  C.5.1   
Liquid and Gaseous Waste Operations and Life Extension 

(ORNL) 
OR-0042  

  C.5.2   
Transuranic Waste Debris Storage and Shipment Support 

(ORNL) 
OR-0013B 

  C.5.3   
ORNL Surveillance and Maintenance of EM Facilities and 

Sites, and Environmental Monitoring 
OR-0042  

  C.5.4   
Y-12 Surveillance and Maintenance of EM Facilities and Sites 

and Environmental Monitoring  
OR-0041 

  C.5.5   
CERCLA Disposal Facilities and ORR Landfills Management 

and Operations (Y-12) 
OR-0041 

  C.5.6   Outfall 200 Mercury Treatment Facility (Y-12)   

    C.5.6.1 MTF Construction Support 
Line Item  

14-D-403 

    C.5.6.2 MTF Checkout, Testing, and Commissioning 
Line Item  

14-D-403 

    C.5.6.3 MTF Operations OR-0041 

  C.5.7   
ETTP Site Closure, Historic Preservation, and Environmental 

Monitoring 
  

    C.5.7.1 ETTP Site Closure OR-0040 

    C.5.7.2 ETTP Historic Preservation  OR-0104 

    C.5.7.3 ETTP Environmental Monitoring OR-0040 

  C.5.8   Legacy Waste Disposition OR-0013B 

  C.5.9   Infrastructure Enhancements   

    C.5.9.1 Infrastructure for ORNL and Y-12 Cleanup OR-0042 

    C.5.9.2 Design Basis Threat Mitigation TBD 

C.6     CORE FUNCTIONS   
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1 2 3  PWS Title Source 

  C.6.1 
  

 
Central Services   

    
C.6.1.1 

 
Project Support Performance Requirements 

Pro-Rated* 

    C.6.1.2 Project Performance Reporting Pro-Rated* 

    C.6.1.3 Health and Safety Pro-Rated* 

    C.6.1.4 Radiation Protection Pro-Rated* 

    C.6.1.5 Nuclear Safety Pro-Rated* 

    C.6.1.6 Nuclear Criticality Safety Pro-Rated* 

    C.6.1.7 Safety Culture Pro-Rated* 

    C.6.1.8 Quality Assurance Pro-Rated* 

    C.6.1.9 Engineering Pro-Rated* 

    C.6.1.10 Environmental Protection Pro-Rated* 

    C.6.1.11 Environmental Sustainability Pro-Rated* 

    C.6.1.12 Federal Facility Agreement and Related Support Pro-Rated* 

    C.6.1.13 Records Management Pro-Rated* 

    C.6.1.14 Public Relations and Media Support Pro-Rated* 

    C.6.1.15 Legal Management Pro-Rated* 

    C.6.1.16 Safeguards and Security OR-0020 

    C.6.1.17 Information Technology Pro-Rated* 

    C.6.1.18 Audit Support Services Pro-Rated* 

    C.6.1.19 
Administration of Pension and Benefits Services at ORR, 

Portsmouth, and Paducah Sites 
Pro-Rated* 

    C.6.1.20 Other Program Activities Pro-Rated* 

  C.6.2   Project Services   

    C.6.2.1 Reservation Management (through FY24) 

OR-0040 

and 

OR-0013B 

  C.6.2.1 Reservation Management (after FY24) 

OR-0041 

and 

OR-0013B 

    C.6.2.2 Reindustrialization (through FY24) OR-0040 

  C.6.2.2 Reindustrialization (after FY24) OR-0041 

    C.6.2.3 Emergency Management and Fire Protection (through FY24)  OR-0040 

  C.6.2.3 Emergency Management and Fire Protection (after FY24)  OR-0041 

    C.6.2.4 Technology Development OR-TD-0100 

    C.6.2.5 
Historic Preservation and Cultural Resource Management 

(through FY24) 
OR-0040 

  C.6.2.5 
Historic Preservation and Cultural Resource Management 

(after FY24) 
OR-0041 

    C.6.2.6 
Analytical Services (Sample Management Office Integration) 

(through FY24) 
OR-0040 
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  C.6.2.6 
Analytical Services (Sample Management Office Integration) 

(after FY24) 
OR-0041 

    C.6.2.7 Transportation Services (through FY24) OR-0040 

  C.6.2.7 Transportation Services (after FY24) OR-0041 

    C.6.2.8 Waste Management (through FY24) OR-0040 

  C.6.2.8 Waste Management (after FY24) OR-0041 

    C.6.2.9 Land Use Controls (through FY24) OR-0040 

  C.6.2.9 Land Use Controls (after FY24) OR-0041 

  C.6.2.10 
Support DOE Natural Resource Damage Assessment  

(through FY24) 
OR-0040 

    C.6.2.10 
Support DOE Natural Resource Damage Assessment 

(after FY24) 
OR-0041 

 

* Pro-Rated = direct costs for these PWS elements are distributed among funding sources according to a 

pro-rated ratio of actual costs. 
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Task Order Tracking Matrix  
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Task 

Order 

Number 

STRIPES  

Number 

Issue 

Date 
Task Order Title 

Task 

Order 

Type 

Task Order  Period of 

Performance 

Task Order 

Value  

(Cost + Fee) 

1 TBD TBD Transition 
Cost 

(No Fee) 
90 days TBD 

2 TBD TBD 
Contract 

Implementation* 
CPFF 4 months TBD 

3 TBD TBD 
Mission Support 

Activities* 
CPAF 

2 years immediately 

following Task Order 2 
TBD 

4 TBD TBD End States Cleanup* CPIF 
2 years immediately 

following Task Order 2 
TBD 

Acronyms: 

CPAF         cost-plus-award-fee 

CPIF           cost-plus-incentive-fee 

CPFF          cost-plus-fixed-fee 

STRIPES    Strategic Integrated Procurement Enterprise System 

TBD            to be determined 

 

*Draft Requests for Task Order Proposals (RTPs) are provided in the Documents Library on the 

EMCBC Oak Ridge Reservation Cleanup Contract procurement website: 

https://www.emcbc.doe.gov/seb/orrcc/Document%20Library.php 

 

Note: Task Orders 3 and 4 will cover all anticipated scope to be covered under the ORRCC for 

the first two years immediately following Task Order 2. 
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Attachment J-16 

Performance Evaluation and Measurement Plan 

Solicitation Note: The Contractor’s executed Performance Evaluation and Measurement Plan will be 

inserted here.  See applicable Task Order instruction and Attachment. 
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Part IV - Representations and Instructions 

Section K 

Representations, Certifications, and Other Statements of Offerors 
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K.1 FAR 52.204-8 Annual Representations and Certifications (Mar 2020) 

(a) 

(1) The North American Industry Classification System (NAICS) code for this acquisition is 562910, 

Environmental Remediation Services. 

(2) The small business size standard is 750 employees. 

(3) The small business size standard for a concern which submits an offer in its own name, other than 

on a construction or service contract, but which proposes to furnish a product which it did not 

itself manufacture, is 500 employees. 

(b) 

(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, 

paragraph (d) of this provision applies. 

(2) If the provision at 52.204-7, System for Award Management, is not included in this solicitation, 

and the Offeror has an active registration in the System for Award Management (SAM), the 

Offeror may choose to use paragraph (d) of this provision instead of completing the 

corresponding individual representations and certifications in the solicitation. The Offeror shall 

indicate which option applies by checking one of the following boxes: 

[  ] (i) Paragraph (d) applies. 

[  ] (ii) Paragraph (d) does not apply and the Offeror has completed the individual representations 

and certifications in the solicitation. 

(c) 

(1) The following representations or certifications in SAM are applicable to this solicitation as 

indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 

solicitations when a firm fixed-price contract or fixed-price contract with economic price 

adjustment is contemplated, unless: – 

(A) The acquisition is to be made under the simplified acquisition procedures in part 13; 

(B) The solicitation is a request for technical proposals under two-step sealed bidding 

procedures; or 

(C) The solicitation is for utility services for which rates are set by law or regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal 

Transactions. This provision applies to solicitations expected to exceed $150,000. 

(iii) 52.203-18, Prohibition on Contracting with Entities that Require Certain Internal 

Confidentiality Agreements or Statements - -Representation. This provision applies to all 

solicitations. 

(iv) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include 

the provision at 52.204-7, System for Award Management. 

(v) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to 

solicitations that: – 
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(A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying areas. 

(vi) 52.204-26, Covered Telecommunications Equipment or Services - -Representation. This 

provision applies to all solicitations. 

(vii) 52.209-2, Prohibition on Contracting with Inverted Domestic 

Corporations - Representation. 

(viii) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to 

solicitations where the contract value is expected to exceed the simplified acquisition 

threshold. 

(ix) 52.209-11, Representation by Corporations Regarding Delinquent Tax Liability or a Felony 

Conviction under any Federal Law. This provision applies to all solicitations. 

(x) 52.214-14, Place of Performance - Sealed Bidding. This provision applies to invitations for 

bids except those in which the place of performance is specified by the Government. 

(xi) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of 

performance is specified by the Government. 

(xii) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision 

applies to solicitations when the contract will be performed in the United States or its 

outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than the 

Department of DefenseDoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by the Department of 

DefenseDoD, NASA, or the Coast Guard. 

(xiii) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by 

sealed bidding and the contract will be performed in the United States or its outlying areas. 

(xiv) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to 

solicitations that include the clause at 52.222-26, Equal Opportunity. 

(xv) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other 

than those for construction, when the solicitation includes the clause at 52.222-26, 

Equal Opportunity. 

(xvi) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This 

provision applies to solicitations when it is anticipated the contract award will exceed the 

simplified acquisition threshold and the contract is not for acquisition of commercial items. 

(xvii) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require 

the delivery or specify the use of U.S. Department of Agriculture USDA-designated items; 

or include the clause at 52.223-2, Affirmative Procurement of Biobased Products Under 

Service and Construction Contracts. 

(xviii) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are 

for, or specify the use of, U.S. Environmental Protection Agency (EPA)EPA-designated 

items. 
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(xix) 52.223-22, Public Disclosure of Greenhouse Gas Emissions and Reduction 

Goals - Representation. This provision applies to solicitations that include the clause at 

52.204-7. 

(xx) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the 

clause at 52.225-1. 

(xxi) 52.225-4, Buy American - Free Trade Agreements - Israeli Trade Act Certificate. 

(Basic, Alternates I, II, and III.) This provision applies to solicitations containing the clause 

at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with 

its Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $83,099, the provision with 

its Alternate II applies. 

(D) If the acquisition value is $83,099 or more but is less than $100,000, the provision with 

its Alternate III applies. 

(xxii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing 

the clause at 52.225-5. 

(xxiii) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan— - 

Certification. This provision applies to all solicitations. 

(xxiv) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or 

Transactions Relating to Iran - —Representation and Certifications. This provision applies 

to all solicitations. 

(xxv) 52.226-2, Historically Black College or University and Minority Institution Representation. 

This provision applies to solicitations for research, studies, supplies, or services of the type 

normally acquired from higher educational institutions. 

(2) The following representations or certifications are applicable as indicated by the Contracting 

Officer: 

 X  (i) 52.204-17, Ownership or Control of Offeror.  

 X  (ii) 52.204-20, Predecessor of Offeror. 

___ (iii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End   

  Products. 

___ (iv) 52.222-48, Exemption from Application of the Service Contract Labor Standards to 

 Contracts for Maintenance, Calibration, or Repair of Certain Equipment—Certification. 

___ (v) 52.222-52, Exemption from Application of the Service Contract Labor Standards to 

 Contracts for Certain Services—Certification. 

___ (vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content 

 for EPA - Designated Products (Alternate I only). 

___ (vii) 52.227-6, Royalty Information. 

_X_ (A) Basic. 
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___ (B) Alternate I. 

___ (viii) 52.227-15, Representation of Limited Rights Data and Restricted Computer 

 Software. 

 (d) The Offeror has completed the annual representations and certifications electronically in SAM 

website accessed through https://www.sam.gov. After reviewing the SAM information, the Offeror 

verifies by submission of the offer that the representations and certifications currently posted 

electronically that apply to this solicitation as indicated in paragraph (c) of this provision have been 

entered or updated within the last 12 months, are current, accurate, complete, and applicable to this 

solicitation (including the business size standard applicable to the NAICS code referenced for this 

solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 

4.1201); except for the changes identified below [Offeror to insert changes, identifying change by 

clause number, title, date]. These amended representation(s) and/or certification(s) are also 

incorporated in this offer and are current, accurate, and complete as of the date of this offer. 

FAR Clause Title Date Change 

        

        

 

Any changes provided by the Offeror are applicable to this solicitation only, and do not result in an 

update to the representations and certifications posted on SAM. 

 

K.2 FAR 52.204-24 Representation Regarding Certain Telecommunications 

and Video Surveillance Services or Equipment (Dec 2019Oct 2020) 

The Offeror shall not complete the representation at paragraph (d)(1) of this provision if the Offeror has 

represented that it “does not provide covered telecommunications equipment or services as a part of its 

offered products or services to the Government in the performance of any contract, subcontract, or other 

contractual instrument” in paragraph (c)(1) in the provision at 52.204-26, Covered Telecommunications 

Equipment or Services -  – Representation, or in paragraph (v)(2)(i) of the provision at 52.212-3, Offeror 

Representations and Certifications - -Commercial Items. The Offeror shall not complete the 

representation in paragraph (d)(2) of this provision if the Offeror has represented that it "does not use 

covered telecommunications equipment or services, or any equpment, system, or service that uses covered 

telecommunications equipment or services" in paragraph (c)(2) of the provision at 52.204-26, or in 

paragraph (v)(2)(ii) of the provision at 52.212-3. 

(a) Definitions. As used in this provision: – 

“Backhaul”, “covered telecommunications equipment or services”, “critical technology”, 

“interconnection arrangements”, “reasonable inquiry”, “roaming”, and “substantial or essential 

component” have the meanings provided in the clause 52.204-25, Prohibition on Contracting for 

Certain Telecommunications and Video Surveillance Services or Equipment. 

(b) Prohibition. 

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year 

2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, 

from procuring or obtaining, or extending or renewing a contract to procure or obtain, any 

equipment, system, or service that uses covered telecommunications equipment or services as a 

https://www.sam.gov/
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substantial or essential component of any system, or as critical technology as part of any system. 

Nothing in the prohibition shall be construed to: – 

(i) Prohibit the head of an executive agency from procuring with an entity to provide a service 

that connects to the facilities of a third-party, such as backhaul, roaming, or interconnection 

arrangements; or 

(ii) Cover telecommunications equipment that cannot route or redirect user data traffic or cannot 

permit visibility into any user data or packets that such equipment transmits or otherwise 

handles. 

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal Year 

2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2020, 

from entering into a contract or extending or renewing a contract with an entity that uses any 

equipment, system, or service that uses covered telecommunications equipment or services as a 

substantial or essential component of any system, or as critical technology as part of any system. 

This prohibition applies to the use of covered telecommunications equipment or services, 

regardless of whether that use is in performance of work under a Federal contract. Nothing in the 

prohibition shall be construed to:  – 

(i)  Prohibit the head of an executive agency from procuring with an entity to provide a service 

that connects to the facilities of a third-party, such as backhaul, roaming, or interconnection 

arrangements; or 

(ii)  Cover telecommunications equipment that cannot route or redirect user data traffic or cannot 

permit visibility into any user data or packets that such equipment transmits or otherwise 

handles. 

(c) Procedures. The Offeror shall review the list of excluded parties in the System for Award 

Management (SAM) (https://www.sam.gov) for entities excluded from receiving federal awards for 

“covered telecommunications equipment or services”. 

(d) Representation. The Offeror represents that ; – 

(1)  It [ ] will, [ ] will not provide covered telecommunications equipment or services to the 

Government in the performance of any contract, subcontract or other contractual instrument 

resulting from this solicitation. The Offeror shall provide the additional disclosure information 

required at paragraph (e)(1) of this section if the Offeror responds “will” in paragraph (d)(1) of 

this section; and 

(2)  After conducting a reasonable inquiry, for purposes of this representation, the Offeror represents 

that: – 

It [ ] does, [ ] does not use covered telecommunications equipment or services, or use any 

equipment, system, or service that uses covered telecommunications equipment or services. The 

Offeror shall provide the additional disclosure information required at paragraph (e)(2) of this 

section if the Offeror responds “does” in paragraph (d)(2) of this section. 

(e) Disclosures.  

(1) Disclosure for the representation in paragraph (d)(1) of this provision. If the Offeror has 

responded “will” in the representation in paragraph (d)(1) of this provision, the Offeror shall 

provide the following information as part of the offer: 
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(i) For covered equipment – 

(A) The entity that produced the covered telecommunications equipment (include entity 

name, unique entity identifier, CAGE code, and whether the entity was the original 

equipment manufacturer (OEM) or a distributor, if known); 

(B) A description of all covered telecommunications equipment offered (include brand; 

model number, such as OEM number, manufacturer part number, or wholesaler number; 

and item description, as applicable); and 

(C) Explanation of the proposed use of covered telecommunications equipment and any 

factors relevant to determining if such use would be permissible under the prohibition in 

paragraph (b)(1) of this provision. 

(ii) For covered services – 

(A) If the service is related to item maintenance: A description of all covered 

telecommunications services offered (include on the item being maintained: Brand; 

model number, such as OEM number, manufacturer part number, or wholesaler number; 

and item description, as applicable); or 

(B) If not associated with maintenance, the Product Service Code (PSC) of the service being 

provided; and explanation of the proposed use of covered telecommunications services 

and any factors relevant to determining if such use would be permissible under the 

prohibition in paragraph (b)(1) of this provision. 

(2) Disclosure for the representation in paragraph (d)(2) of this provision. If the Offeror has 

responded “does” in the representation in paragraph (d)(2) of this provision, the Offeror shall 

provide the following information as part of the offer: 

(i) For covered equipment – 

(A) The entity that produced the covered telecommunications equipment (include entity 

name, unique entity identifier, CAGE code, and whether the entity was the OEM or a 

distributor, if known); 

(B) A description of all covered telecommunications equipment offered (include brand; 

model number, such as OEM number, manufacturer part number, or wholesaler number; 

and item description, as applicable); and 

(C) Explanation of the proposed use of covered telecommunications equipment and any 

factors relevant to determining if such use would be permissible under the prohibition in 

paragraph (b)(2) of this provision. 

(ii) For covered services – 

(A) If the service is related to item maintenance: A description of all covered 

telecommunications services offered (include on the item being maintained: Brand; 

model number, such as OEM number, manufacturer part number, or wholesaler number; 

and item description, as applicable); or 

(B) If not associated with maintenance, the PSC of the service being provided; and 

explanation of the proposed use of covered telecommunications services and any factors 
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relevant to determining if such use would be permissible under the prohibition in 

paragraph (b)(2) of this provision. 

 

The Offeror shall not complete the representation in this provision if the Offeror has represented that it 

“does not provide covered telecommunications equipment or services as a part of its offered products or 

services to the Government in the performance of any contract, subcontract, or other contractual 

instrument” in the provision at 52.204-26, Covered Telecommunications Equipment or Services-

Representation, or in paragraph (v) of the provision at 52.212-3, Offeror Representations and 

Certifications-Commercial Items. 

(a)  Definitions. As used in this provision— 

“Covered telecommunications equipment or services”, “critical technology”, and “substantial or 

essential component” have the meanings provided in clause 52.204-25, Prohibition on Contracting for 

Certain Telecommunications and Video Surveillance Services or Equipment. 

(b)  Prohibition. Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for 

Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 

2019, from procuring or obtaining, or extending or renewing a contract to procure or obtain, any 

equipment, system, or service that uses covered telecommunications equipment or services as a 

substantial or essential component of any system, or as critical technology as part of any system. 

Contractors are not prohibited from providing— 

(1)  A service that connects to the facilities of a third-party, such as backhaul, roaming, or 

interconnection arrangements; or 

(2)  Telecommunications equipment that cannot route or redirect user data traffic or permit visibility 

into any user data or packets that such equipment transmits or otherwise handles. 

(c)  Procedures. The Offeror shall review the list of excluded parties in the System for Award 

Management (SAM) (https://www.sam.gov) for entities excluded from receiving federal awards for 

“covered telecommunications equipment or services”. 

(d)  Representation. The Offeror represents that— 

It [ ] will, [ ] will not provide covered telecommunications equipment or services to the Government in 

the performance of any contract, subcontract or other contractual instrument resulting from this 

solicitation. 

(e)  Disclosures. If the Offeror has represented in paragraph (d) of this provision that it “will” provide 

covered telecommunications equipment or services, the Offeror shall provide the following 

information as part of the offer— 

(1)  A description of all covered telecommunications equipment and services offered (include brand; 

model number, such as original equipment manufacturer (OEM) number, manufacturer part 

number, or wholesaler number; and item description, as applicable); 

(2)  Explanation of the proposed use of covered telecommunications equipment and services and any 

factors relevant to determining if such use would be permissible under the prohibition in 

paragraph (b) of this provision; 

(3)  For services, the entity providing the covered telecommunications services (include entity name, 

unique entity identifier, and Commercial and Government Entity (CAGE) code, if known); and 
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(4)  For equipment, the entity that produced the covered telecommunications equipment (include 

entity name, unique entity identifier, CAGE code, and whether the entity was the OEM or a 

distributor, if known). 

K.17K.3 FAR 52.209-7 Information Regarding Responsibility Matters (Oct 

2018) 

(a) Definitions. As used in this provision – 

"Administrative proceeding" means a non-judicial process that is adjudicatory in nature, in order to make 

a determination of fault or liability (e.g., Securities and Exchange Commission Administrative 

Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed Services Board of Contract 

Appeals Proceedings). This includes administrative proceedings at the Federal and State level but only in 

connection with performance of a Federal contract or grant. It does not include agency actions such as 

contract audits, site visits, corrective plans, or inspection of deliverables. 

"Federal contracts and grants with total value greater than $10,000,000" means –: 

(1) The total value of all current, active contracts and grants, including all priced options; and 

(2) The total value of all current, active orders including all priced options under 

indefinite-delivery, indefinite-quantity, 8(a), or requirements contracts (including task and 

delivery and multiple-award Schedules). 

"Principal" means an officer, director, owner, partner, or a person having primary management or 

supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a 

division or business segment; and similar positions). 

(b) The Offeror [ ] has [ ] does not have current active Federal contracts and grants with total value 

greater than $10,000,000. 

(c) If the Offeror checked "has" in paragraph (b) of this provision, the Offeror represents, by submission 

of this offer, that the information it has entered in the Federal Awardee Performance and Integrity 

Information System (FAPIIS) is current, accurate, and complete as of the date of submission of this 

offer with regard to the following information: 

(1) Whether the Offeror, and/or any of its principals, has or has not, within the last five years, in 

connection with the award to or performance by the Offeror of a Federal contract or grant, been 

the subject of a proceeding, at the Federal or State level that resulted in any of the following 

dispositions: 

(i) In a criminal proceeding, a conviction; 

(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a 

monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more; 

(iii) In an administrative proceeding, a finding of fault and liability that results in: – 

(A) The payment of a monetary fine or penalty of $5,000 or more; or 

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000. 

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or 

compromise with an acknowledgment of fault by the Contractor if the proceeding could 

have led to any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of 

this provision. 
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(2) If the Offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of 

this provision, whether the Offeror has provided the requested information with regard to each 

occurrence. 

(d) The Offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in 

FAPIIS as required through maintaining an active registration in the System for Award Management, 

which can be accessed via https://www.sam.gov (see 52.204-7). 

K.18K.4 FAR 52.230-1 Cost Accounting Standards Notices and 

Certification (Jun 2020) (does not apply to small business concerns) 

Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, 

identified by Roman numerals I through III. 

Offerors shall examine each part and provide the requested information in order to determine Cost 

Accounting Standards (CAS) requirements applicable to any resultant contract. 

If the Offeror is an educational institution, Part II does not apply unless the contemplated contract will be 

subject to full or modified Cost Accounting StandardsCAS coverage pursuant to 48 Code of Federal 

Regulations (CFR)CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively. 

I. Disclosure Statement – Cost Accounting Practices and Certification. 

(a) Any contract in excess of the lower Cost Accounting StandardsCAS threshold specified in Federal 

Acquisition Regulation (FAR) 30.201-4(b) resulting from this solicitation will be subject to the 

requirements of the Cost Accounting Standards Board (48 CFR Chapter 99), except for those 

contracts which are exempt as specified in 48 CFR 9903.201-1. 

(b) Any Offeror submitting a proposal which, if accepted, will result in a contract subject to the 

requirements of 48 CFR Chapter 99 must, as a condition of contracting, submit a Disclosure 

Statement as required by 48 CFR 9903.202. When required, the Disclosure Statement must be 

submitted as a part of the Offeror's proposal under this solicitation unless the Offeror has already 

submitted a Disclosure Statement disclosing the practices used in connection with the pricing of this 

proposal. If an applicable Disclosure Statement has already been submitted, the Offeror may satisfy 

the requirement for submission by providing the information requested in paragraph (c) of Part I of 

this provision. 

CAUTION: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure 

Statement shall not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to 

practice for pricing proposals or accumulating and reporting contract performance cost data. 

(c) Check the appropriate box below: 

[ ] (1) Certificate of Concurrent Submission of Disclosure Statement. The Offeror hereby certifies 

that, as a part of the offer, copies of the Disclosure Statement have been submitted as follows: (i) 

original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant 

Federal agency official authorized to act in that capacity (Federal official), as applicable; and (ii) one 

copy to the cognizant Federal auditor. 

(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained 

from the cognizant ACO or Federal official.) 

Date of Disclosure Statement: [Name and Address of Cognizant ACO or Federal Official Where Filed:] 

https://www.sam.gov/
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The Offeror further certifies that the practices used in estimating costs in pricing this proposal are 

consistent with the cost accounting practices disclosed in the Disclosure Statement. 

[ ] (2) Certificate of Previously Submitted Disclosure Statement. The Offeror hereby certifies that the 

required Disclosure Statement was filed as follows: 

Date of Disclosure Statement: [ ] 

Name and Address of Cognizant ACO or Federal Official Where Filed: [ ] 

The Offeror further certifies that the practices used in estimating costs in pricing this proposal are 

consistent with the cost accounting practices disclosed in the applicable Disclosure Statement. 

[ ] (3) Certificate of Monetary Exemption. The Offeror hereby certifies that the Offeror, together with 

all divisions, subsidiaries, and affiliates under common control, did not receive net awards of 

negotiated prime contracts and subcontracts subject to Cost Accounting StandardsCAS totaling $50 

million or more in the cost accounting period immediately preceding the period in which this proposal 

was submitted. The Offeror further certifies that if such status changes before an award resulting from 

this proposal, the Offeror will advise the Contracting Officer immediately. 

[ ] (4) Certificate of Interim Exemption. The Offeror hereby certifies that (i) the Offeror first exceeded 

the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost accounting 

period immediately preceding the period in which this offer was submitted, and (ii) in accordance 

with 48 CFR 9903.202-1, the Offeror is not yet required to submit a Disclosure Statement. The 

Offeror further certifies that if an award resulting from this proposal has not been made within 90 

days after the end of that period, the Offeror will immediately submit a revised certificate to the 

Contracting Officer, in the form specified under subparagraph (c)(1) or (c)(2) of Part I of this 

provision, as appropriate, to verify submission of a completed Disclosure Statement. 

CAUTION: Offerors currently required to disclose because they were awarded a Cost Accounting 

Standards CAS-covered prime contract or subcontract of $50 million or more in the current cost 

accounting period may not claim this exemption (4). Further, the exemption applies only in connection 

with proposals submitted before expiration of the 90-day period following the cost accounting period in 

which the monetary exemption was exceeded. 

II. Cost Accounting Standards - Eligibility for Modified Contract Coverage 

If the Offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the 

Offeror shall indicate by checking the box below. Checking the box below shall mean that the resultant 

contract is subject to the Disclosure and Consistency of Cost Accounting Practices clause in lieu of the 

Cost Accounting Standards clause. 

[ ] The Offeror hereby claims an exemption from the Cost Accounting Standards clause under the 

provisions of 48 CFR 9903.201-2(b) and certifies that the Offeror is eligible for use of the Disclosure 

and Consistency of Cost Accounting Practices clause because during the cost accounting period 

immediately preceding the period in which this proposal was submitted, the Offeror received less than 

$50 million in awards of Cost Accounting Standards CAS-covered prime contracts and subcontracts. 

The Offeror further certifies that if such status changes before an award resulting from this proposal, 

the Offeror will advise the Contracting Officer immediately. 

CAUTION: An Offeror may not claim the above eligibility for modified contract coverage if this 

proposal is expected to result in the award of a Cost Accounting Standards CAS-covered contract of $50 

million or more or if, during its current cost accounting period, the Offeror has been awarded a single 

Cost Accounting Standards CAS-covered prime contract or subcontract of $50 million or more. 
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III. Additional Cost Accounting Standards Applicable to Existing Contracts 

The Offeror shall indicate below whether award of the contemplated contract would, in accordance with 

subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost 

accounting practices affecting existing contracts and subcontracts. 

[ ] yes [ ] no 

K.19K.5 FAR 52.230-7 Proposal Disclosure-Cost Accounting Practice 

Changes (Apr 2005) (does not apply to small business concerns) 

The Offeror shall check "yes" below if the contract award will result in a required or unilateral change in 

cost accounting practice, including unilateral changes requested to be desirable changes. 

[ ] yes [ ] no 

If the Offeror checked "yes" above, the Offeror shall:- 

(1) Prepare the price proposal in response to the solicitation using the changed practice for the 

period of performance for which the practice will be used; and 

(2) Submit a description of the changed cost accounting practice to the Contracting Officer and the 

Cognizant Federal Agency Official as pricing support for the proposal. 

K.20K.6 Representation of Limited Rights Data and Restricted Computer 

Software 

(a)  This solicitation sets forth the Government’s known delivery requirements for data (as defined in the 

clause at 970.5227-1, Rights in Data - --Facilities).  Any data first produced or specifically used in the 

performance of the resulting contract will be subject to that Rights in Data clause, including limited 

rights data and restricted computer software. 

 

(b)  By completing the remainder of this paragraph, the offeror represents that it has reviewed the 

requirements for the delivery of technical data or computer software and states [offeror fill-in].— 

 

[  ] (1) None of the data proposed for fulfilling the data delivery requirements qualifies as 

limited rights data or restricted computer software; or 

 

[  ] (2) Data proposed for fulfilling the data delivery requirements qualify as limited 

rights data or restricted computer software and are identified as follows: 

 

____________________________________________________ 

 

____________________________________________________ 

 

____________________________________________________ 

 

(c)  Any identification of limited rights data or restricted computer software in the offeror's response is 

not determinative of the status of the data should a contract be awarded to the offeror. 
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K.21K.7 Certification Regarding Facility Clearance - Foreign Ownership, 

Control or Influence Information  

Please check, as appropriate: 

[ ] Submitted Commercial and Government Entity code or facility code if cleared. 

[ ] Documentation granting Offeror’s subcontractor(s) and/or joint venture facility clearance is attached. 

[ ] Draft Foreign Ownership, Control, or Influence (FOCI)FOCI Mitigation Plan, if applicable, is 

attached. 

[ ] Facility Clearance request documentation including the following information has been submitted via 

Foreign Ownership, Control, or Influence (FOCI) Electronic Submission Site at https://foci.anl.gov/ for 

Offeror, subcontractor(s) and/or joint venture if not currently cleared: 

[ ] The Standard Form 328 has been signed and dated by an authorized official of the company 

and the original has been sent to the appropriate FOCI Office. 

[ ] If publicly owned, the Contractor’s most recent annual report, and its most recent proxy 

statement for its annual meeting of stockholders have been attached; or, if privately owned, the 

audited, consolidated financial information for the most recently closed accounting year has been 

attached. 

[ ] A copy of the company’s articles of incorporation and an attested copy of the company’s 

by-laws, or similar documents filed for the company’s existence and management, and all 

amendments to those documents. 

[ ] A list identifying the organization’s owners, officers, directors, and executive personnel, 

including their names, social security numbers, citizenship, titles of all positions they hold within 

the organization, and what clearances, if any, they possess or are in the process of obtaining, and 

identification of the government agency(ies) that granted or will be granting those clearances.  

K.22K.8 DOE-H-2079 Agreement Regarding Workplace Substance Abuse 

Programs at DOE Sites (Apr 2018) 

(a)  Any contract awarded as a result of this solicitation will be subject to the policies, criteria, and 

procedures of 10 CFR part 707, Workplace Substance Abuse Programs at DOE Sites.  

(b)  By submission of its offer, the Offeror agrees to provide to the Contracting Officer, within 30 days 

after notification of selection for award, or award of a contract, whichever occurs first, pursuant to 

this solicitation, its written workplace substance abuse program consistent with the requirements of 

10 CFR part 707. DOE may grant an extension to the notification or implementation period if 

necessary as per 10 CFR 707.5(g). 

(c)  Failure of the Offeror to agree to the condition of responsibility set forth in paragraph (b) of this 

provision, renders the Offeror unqualified and ineligible for award. 

K.23K.9 DOE-K-2001 Notice of Earned Value Management System (Mar 

2019) (Revised) 

(a) Proposals for contracts that are part of a project valued at $100 million or more. 

(1)  The offeror shall provide documentation that the cognizant Federal agency (generally, Office of 

Project Management Oversight and Assessments at Department of Energy [DOE] headquarters) 

https://foci.anl.gov/
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has determined that its Earned Value Management System (EVMS) complies with the guidelines 

in the Electronic Industries Alliance Standard 748 (EIA-748). The Government reserves the right 

to perform reviews of the EVMS when deemed necessary to verify compliance. 

(2)  If the offeror proposes to use a system that has not been determined to be in compliance with 

EIA-748, the offeror shall submit a comprehensive plan for compliance with the guidelines in 

EIA-748. 

(i) The plan shall:— 

(A) Describe the EVMS intended for use in performance of the contract, and how the 

proposed EVMS complies with the EVMS guidelines in EIA-748; 

(B) Distinguish between the offeror’s existing management system and modifications 

proposed to meet the EVMS guidelines; 

(C) Describe the management system and its application in terms of the EVMS guidelines; 

(D) Describe the proposed procedure for administration of the EVMS guidelines as applied 

to subcontractors; and 

(E) Describe the process to be used in determining subcontractor compliance with EIA-

748. 

(ii) The offeror shall provide information and assistance as required by the Contracting Officer 

to support review of the plan. 

(iii) The offeror’s EVMS plan must provide milestones that indicate when the offeror 

anticipates that the EVMS will be compliant with the guidelines in EIA-748. 

(b) Proposals for contracts that are part of a project valued at $50 million or more, but less than $100 

million. 

(1) The offeror shall submit a written description of the management procedures it will use and 

maintain in the performance of any resultant contract to comply with the requirements of the 

Earned Value Management System clause of the contract.  The description shall include: – 

(i) A matrix that correlates each guideline in EIA-748 (current version at time of solicitation) 

to the corresponding process in the offeror’s written management procedures; and 

(ii) The process to be used in determining subcontractor compliance with EIA-748. 

(2) If the offeror proposes to use an EVMS that has been determined by the cognizant Federal agency 

to be in compliance with the EVMS guidelines in EIA-748, the offeror may submit a copy of the 

documentation of such determination instead of the written description required by paragraph 

(b)(1) of this provision. 

(c) Subcontracts. The offeror and the Government will make risk-based decisions on which 

subcontractors (or subcontracted efforts, to potentially include all contract types) will be subject to the 

clause at 952.234-4, Earned Value Management System. The offeror shall be responsible for ensuring 

that the identified subcontractors comply with the requirements of the clause at 952.234-4.  

(d) Integrated baseline reviews. The Contractor shall deliver a task baseline with each Task Order 

proposal. The task baseline shall represent the cost, schedule, and entire scope over the ordering 

period of the associated task. DOE will conduct an Integrated Baseline Review (IBR) for Task Orders 

not later than 60 calendar days after award of the Task Order.  The purpose of the IBR is to verify the 

technical content and the realism of performance budgets, resources, and schedules. It should provide 
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a mutual understanding of performance risks and the underlying management control systems, and it 

should formulate a plan to handle these risks. DOE and the Contractor will use the IBR process 

described in the National Defense Industrial Association (NDIA) IBR Guide (or current version). 

During IBRs, the project baseline will be jointly scrutinized by the Government and the contractor to 

ensure complete coverage of the statement of work, logical scheduling of the work activities, 

adequate resourcing, and identification of inherent risks. 

K.24K.10 Organizational Conflicts Of Interest Disclosure 

Organizational conflict of interest means that because of other activities or relationships with other 

persons, a person is unable or potentially unable to render impartial assistance or advice to the 

Government, or the person's objectivity in performing the contract work is or might be otherwise 

impaired, or a person has an unfair competitive advantage. 

(a) Each Offeror is to check the appropriate block for each of the questions below. The questions apply 

equally to the (1) Offeror, (2) intended subcontractors at any tier, (3) consultants, (4) affiliates of the 

foregoing, and (5) chief executives and directors of any of the foregoing who will be involved in 

performing the contract, and, accordingly, that the term “Offeror” is defined to include all five types 

of considerations. The questions shall be completed by each Offeror or person identified. 

(1) (1) Does the Offeror depend upon industries or firms that could be affected by DOE actions 

related to the contract for a significant portion of its business, or have a relationship  (financial,  

organizational, contractual or otherwise) with such industries or firms that could impair its 

objectivity or independence? Yes☐ No ☐ 

(2) Would any unfair competitive advantage accrue to the Offeror in either its private or government 

business pursuits from access to: 

(i)  Data generated under the contract? Yes ☐ No ☐ 

(ii)  Information concerning DOE plans and programs? Yes ☐ No ☐ 

(iii) Confidential and proprietary data of others? Yes ☐ No ☐ 

(3) Will any proposed subcontractor perform any self-evaluation or inspection of a service or 

product, or evaluation or inspection of another with whom a relationship exists which could 

impair objectivity, including evaluation or inspection of goods or services that complete 

commercially with the performer’s goods or services? Yes☐ No ☐ 

(4)  Will any of the Offeror’s chief executives, directors, or entities, which they own or represent, or 

any of the Offeror’s affiliates be involved in the performance of the contract? Yes ☐ No ☐ 

(i)   If the Offeror checked “Yes” above in paragraph (a) (4), will the involvement be performed 

as part of the Prime contract or a subcontract? Prime Contract ☐ Subcontract ☐  

(5)  Do you have any current business arrangements that may conflict with your role as Offeror or 

subcontractor under this contract? Yes ☐ No ☐ 

(b) If the Offeror checked “Yes” to any of the above in paragraph (a), the Offeror shall provide the 

statement described in paragraph (c) from each entity or person affirmatively responding. 

(c) The statement must contain the following: 

(1) A statement of any past (within the past 12 months), present, or currently planned financial, 

contractual, organizational, or other interests relating to the performance of the Performance 
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Work Statement. For contractual interests, such statement must include the name, address, 

telephone number of the client(s), a description of the services rendered to the previous client(s), 

and the name of a responsible officer or employee of the Offeror who is knowledgeable about the 

services rendered to each client, if, in the 12 months preceding the date of the statement, services 

were rendered to the Government or any other client (including a foreign government or person) 

respecting the same subject matter of this solicitation, or directly relating to such subject matter. 

The agency and contract number under which the services were rendered must also be included, if 

applicable. For financial interests, the statement must include the nature and extent of the interest 

and any entity or entities involved in the financial relationship. For these and any other interests, 

enough such information must be provided to allow a meaningful evaluation of the potential 

effect of the interest on the performance of the statement of work. 

(2) A statement that no actual or potential conflict of interest or unfair competitive advantage exists 

with respect to the services required by the Performance Work Statement to be provided in 

connection with this solicitation. 

(d) Failure of the Offeror to provide the required statement may result in the Offeror being determined 

ineligible for award. Misrepresentation or failure to report any fact may result in the assessment of 

penalties associated with false statements or such other provisions provided for by law or regulation.  

K.25K.11 Agreement to Use Non-Federal Support Personnel 

DOE may employ non-federal evaluators (including employees of DOE contractors) to evaluate proposals 

submitted in response to Solicitation number 89303319REM000047. All such non-federal evaluators are 

required to sign appropriate non-disclosure and conflict of interest statements prior to any such 

engagement. By submission of a signed offer under this solicitation, the Offeror consents to such review 

by non-federal evaluators. 

K.26K.12 Cost and Fee/Profit Proposal Certification 

The Government publicly furnished certain cost, pricing, and/or estimating information regarding contract 

activities and requirements during the solicitation phase of this contract. By submitting a signed offer 

under this Solicitation, the Offeror certifies that: 

(a) It fully recognizes that such information was not warranted in any manner by the Government as to its 

accuracy or validity, and was for information only; 

(b) The Government does not represent such information as a preferred price offer under the solicitation; 

and 

(c) Irrespective of the Government-furnished information, the Offeror’s estimated cost and estimated 

fee/profit, upon which this contract award is based, was independently and fully derived from the 

Offeror’s own estimating methods, that the Offeror assumes full and complete ownership of its 

offered estimated cost and estimated fee/profit, and that it fully acknowledges that the Government 

makes no warranties, express or implied, as to the completeness or accuracy of the Government-

furnished pricing and estimating information. 

K.27K.13 Solicitation Certification 

By submitting its signed offer, the Offeror represents its understanding that Solicitation number 

89303319REM000047 represents the current and complete contracting requirements of the Government 

for the Oak Ridge Reservation Cleanup Contract. This Solicitation supersedes in its entirety any prior 

representations from the Government or attributed to the Government, including, but not necessarily 
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limited to: any information formally provided by the Government prior to release of this Solicitation; 

remarks made by the Government during, or reported as a result of, industry one-on-one meetings; and 

any information or conjecture presented by the media, or any other source, on the Government’s 

requirements for this Solicitation. Further, the Offeror represents that the electronic (including versions 

submitted via FedConnect and/or other electronic media) and hard copy submissions of the proposal are 

identical. 

K.28K.14 Signature/Certification 

By signing below, the Offeror certifies, under penalty of law, that the representations and certifications 

are accurate, current, and complete. The Offeror further certifies that it will notify the Contracting Officer 

of any changes to these representations and certifications. The representations and certifications made by 

the Offeror, as contained herein, concern matters within the jurisdiction of an agency of the United States 

and the making of a false, fictitious, or fraudulent representation or certification may render the maker 

subject to prosecution under 18 USC 1001. 

____________________________________    ________________ 
Signature of the Officer or Employee Responsible for the Offer Date of Execution 

______________________________________________________________________ 

Typed Name and Title of the Officer or Employee Responsible for the Offer 

______________________________________________________________________ 

Name of Organization 

______________________________________________________________________ 

Address 

______________________________________________________________________ 

City, State, Zip Code 

Solicitation Number 89303319REM000047 
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IV – Representations and Instructions 

Section L 

Instructions, Conditions, and Notices to Offerors 
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 FAR 52.252-1 Solicitation Provisions Incorporated by Reference (Feb 

1998) 

This solicitation incorporates one (1) or more solicitation provisions by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting OfficerCO (CO) will make their 

full text available. The Offeror is cautioned that the listed provisions may include blocks that must be 

completed by the Offeror and submitted with its quotation or offer. In lieu of submitting the full text of 

those provisions, the Offeror may identify the provision by paragraph identifier and provide the 

appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be 

accessed electronically at these addresses: 

https://www.acquisition.gov/far/ 

http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-

regulation 

Table L-1. Solicitation Provisions Incorporated by Reference 

FAR/DEAR 

Reference Title 

Fill-In Information;  

See FAR 52.104(d) 

FAR 52.204-7 System for Award Management (Oct 2018)  

FAR 52.204-16 Commercial and Government Entity Code Reporting (Aug 2020)  

FAR 52.214-34 Submission of Offers in the English Language (Apr 1991)  

FAR 52.214-35 Submission of Offers in U.S. Currency (Apr 1991)  

FAR 52.215-1 Instructions to Offerors – Competitive Acquisition (Jan 2017)  

FAR 52.215-16 Facilities Capital Cost of Money (Jun 2003)  

FAR 52.215-20 Requirements for Certified Cost or Pricing Data and Data Other 

Than Certified Cost of Pricing Data (Oct 2010) – Alt III (Oct 

1997) and Alt IV (Oct 2010) 

Alt III, (c) As specified in 

Section L 

Alt IV, (b) As specified in 

Section L 

FAR 52.215-22 Limitations on Pass-Through Charges Identification of 

Subcontract Effort (Oct 2009) 

 

FAR 52.222-5 Construction Wage Rate Requirements – Secondary Site of the 

Work (May 2014) 

 

FAR 52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal 

Employment Opportunity for Construction (Feb 1999) 

(b) Minority Goal: 6.6% 

(Anderson County) and 

4.5% (Roane County); 

Female Goal: 6.9% 

(e) Oak Ridge, TN 

(Anderson and Roane 

Counties) 

FAR 52.222-24 Pre-Award On-Site Equal Opportunity Compliance Evaluation 

(Feb 1999) 

 

FAR 52.222-46 Evaluation of Compensation for Professional Employees (Feb 

1993) (Note: The requirement for a Total Compensation Plan is 

considered to be otherwise satisfied based on compliance with 

the proposal preparation instructions in this Section.) 

 

FAR 52.237-1 Site Visit (Apr 1984)  

https://www.acquisition.gov/far/
http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-regulation
http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-regulation
http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-regulation
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Table L-1. Solicitation Provisions Incorporated by Reference 

FAR/DEAR 

Reference Title 

Fill-In Information;  

See FAR 52.104(d) 

FAR 52.250-2 SAFETY Act Coverage Not Applicable (Feb 2009)  

DEAR 952.227-84 Notice of Right to Request Patent Waiver (Feb 1998)  

DEAR 952.233-4 Notice of Protest File Availability (Aug 2009)  

DEAR 952.233-5 Agency Protest Review (Sep 1996)  

 

 FAR 52.252-5 Authorized Deviations in Provisions (Apr 1984) 

(a) The use in this solicitation of any Federal Acquisition Regulation (FAR) (48 Code of Federal 

Regulations [CFR] Chapter 1) provision with an authorized deviation is indicated by the addition of 

“(DEVIATION)” after the date of the provision. 

(b) The use in this solicitation of any Department of Energy Acquisition Regulation (DEAR) (48 CFR 

Chapter 9) provision with an authorized deviation is indicated by the addition of “(DEVIATION)” 

after the name of the regulation. 

 DEAR 952.219-70 DOE Mentor-Protégé Program (May 2000) 

(DEVIATION) (Issued by DOE Policy Flash 2019-15) 

The Department of Energy has established a Mentor-Protégé Program to encourage its prime contractors 

to assist small business concerns, Historically Black Colleges and Universities and Minority Institutions, 

and other minority institutions of higher learning in enhancing their capabilities to perform contracts and 

subcontracts for DOE and other Federal agencies. If the contract resulting from this solicitation is 

awarded on a cost-plus-award fee basis, the Contractor's performance as a Mentor may be evaluated as 

part of the award fee plan. Mentor and Protégé firms will develop and submit “lessons learned” 

evaluations to DOE at the conclusion of the agreement. Any DOE contractor that is interested in 

becoming a Mentor should refer to the applicable regulations at 48 CFR 919.70 and should contact the 

Department of Energy's Office of Small and Disadvantaged Business Utilization. 

 FAR 52.216-1 Type of Contract (Apr 1984) 

The Government contemplates award of an Indefinite -Delivery/Indefinite- Quantity (IDIQ) contract 

under which Firm-Fixed-Price (FFP) and/or Cost Reimbursement (CR) Task Orders may be issued 

resulting from this solicitation. 

 DOE-L-2017 Expenses Related to Offeror Submissions (Oct 2015) 

This solicitation does not commit the Government to pay any costs incurred in the submission of any 

proposal or bid, or in making necessary studies or designs for the preparation thereof or for acquiring or 

contracting for any services relating thereto. 

 DOE-L-2022 Alternate Bid/Proposal Information – None (Oct 2015) 

Alternate bid/proposals are not solicited, are not desired, and will not be evaluated. 
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 DOE-L-2024 Notice of Intent – Use of Non-Federal Evaluators and 

Advisors (Oct 2015) 

The Government may utilize non-federal evaluators and/or advisors or other non-federal support 

personnel for evaluating proposals received in response to this solicitation. Such personnel shall be 

required to sign nondisclosure agreements and to comply with personal and organizational conflicts of 

interest requirements in accordance with the FAR and DEAR 915.207-70(f)(5) and (6). Under the statutes 

governing procurement integrity, these non-federal personnel may not disclose any information learned 

by participating in this acquisition. See the Procurement Integrity Act, 41 U.S.C. §§ 2101-2107. 

 DOE-L-2025 Intention to Bid/Propose (Oct 2015) 

In order to facilitate the efficiency of the Government’s solicitation and award process through advance 

information on the anticipated number of Offerors, potential Offerors are requested to submit the name, 

DUNS number, address, and telephone number of its firm or organization and any subcontractors to 

ORRCC@emcbc.doe.gov not later than 20 calendar days prior to the proposal due date. If the 

bid/proposal is to be submitted by a teaming arrangement, the Offeror is requested to submit the above 

information for all members of the proposing team. DOE may utilize this information to interface 

regarding necessary FedConnect and System for Award Management registrations. 

 Offer Acceptance Period  

The Offeror’s proposal shall be valid for 270 calendar days after the required due date for proposals. 

 DOE-L-2001 Proposal Preparation Instructions – General (Oct 2015) 

Alternate I and Alternate II (Oct 2015) (Revised) 

(a) Definitions. 

(1) Offeror. The term “Offeror,” as used in this Section L, refers to the single entity submitting the 

proposal. The Offeror shall be a separate corporate entity from its parent company(s) who is set 

up solely to perform this Contract, in accordance with Section H clause entitled, DOE-H-2015, 

Separate Corporate Entity.  The Offeror may be a single corporation or a “Contractor team 

arrangement” as defined in FAR 9.601(1), for example, a limited liability company (LLC), 

limited liability partnership (LLP), joint venture (JV), or similar entity or arrangement. The 

Offeror may be an existing or newly formed business entity. The term “newly formed entity” 

refers to any business entity (e.g., JV, LLP, LLC, or similar entity or arrangement) formed solely 

for the purpose of submitting a proposal for this procurement. Such an entity may not have a 

record of its own past performance due to the fact that it may have been formed recently by 

affiliated entities for the purpose of submitting a proposal for this procurement. The Offeror must 

be legally established on or before the date for submission of proposals. (See Volume I 

instructions regarding any requirement for a performance guarantee agreement.) 

(2) Teaming Subcontractor. A “Teaming Subcontractor” is any subcontractor that will perform work 

that is incorporated into the Offeror’s Technical and Management Proposal and that the prime 

Offeror considers necessary to enhance its team’s Technical and Management Proposal or ability 

to meet delivery requirements within the Master IDIQ Performance Work Statement (PWS). 

Teaming Subcontractors count toward fulfillment of the Section H Clause entitled, Subcontracted 

Work, requirement and other small business goals in this Contract. Teaming Subcontractors are 

evaluated consistent with the terms of this solicitation and thus are not subject to post-award 

subcontract consent pursuant to FAR 52.244-2. 

mailto:ORRCC@emcbc.doe.gov
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(b) Availability of the solicitation, amendments, and other documents-electronic media. 

(1) In order to further the Government policy of maximizing electronic commerce and making the 

acquisition process optimally cost-effective, electronic media will be used for distributing the 

solicitation, amendments thereto, and other documents to the public. These documents will be 

posted via the FedConnect website at https://www.fedconnect.net. This electronic medium will 

constitute the official distribution method for this solicitation. All amendments and any other 

official communications from DOE regarding this solicitation will be posted through this 

medium. Offerors and all other interested parties are responsible to maintain continual 

surveillance of the website to remain abreast of the latest available information (Offerors and 

other interested parties are encouraged to utilize the website’s “Notifications” feature). 

No changes to this solicitation will be effective unless the changes are incorporated into the 

solicitation by an amendment. No other communication, whether oral or in writing, will modify 

or supersede the terms of the solicitation.  

(2) The solicitation, amendments, reference documents, and other communications are also available 

through the Environmental Management Consolidated Business Center (EMCBC) procurement 

website at https://www.emcbc.doe.gov/seb/orrcc/. Sensitive information, such as Official Use 

Only (OUO) information, will require the Offeror to complete and return a nondisclosure 

agreement as instructed on the procurement website. 

(c) Submission of proposals.  

(1) The Offeror must be registered in FedConnect at https://www.fedconnect.net. The Offeror must 

also be registered in the System for Award Management at https://www.sam.gov.  

(2) Offerors must submit proposals electronically through FedConnect by the date and time specified 

in Standard FormSF (SF) 33, Solicitation, Offer and Award, in Section A of this solicitation and 

other provisions of Section L. It is imperative that the Offeror read and understand how to submit 

its proposal using the FedConnect web portal. All proposal documents required by this 

solicitation must be uploaded and received in their entirety in the FedConnect Responses web 

portal no later than the date and time specified in Standard Form 33, Solicitation, Offer and 

Award, in Section A of this solicitation. Failure to submit a response that is received through the 

FedConnect Responses web portal by the stated time and date may result in the proposal not 

being considered. By submitting a proposal, the Offeror agrees to comply with all terms and 

conditions as set forth in this solicitation. DOE does not provide help desk assistance regarding 

FedConnect, and questions regarding FedConnect shall be addressed directly to FedConnect in 

accordance with instructions found on its website. Subcontractor submissions of proprietary 

information may provide a password protected document file to the prime and share the password 

with the CO. The subcontractor proposal must adhere to the proposal due date/time in the 

solicitation and be submitted by the prime Offeror via FedConnect. 

(3) Electronic submission of a proposal via FedConnect shall be required; however, the original, 

signed, hard copy submission of the proposal shall be considered the Offeror's official offer and 

will be considered binding. 

(4) In addition to the electronic submission of the Offeror’s proposal via FedConnect, the Offeror 

shall submit the required number of paper and DVD/CD copies of each proposal volume as 

indicated in the table below. The content in the paper and electronic copies shall be identical to 

the content of the original, signed hard copy submission. The only exceptions are as follows:  

https://www.emcbc.doe.gov/seb/orrcc/
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(i) Financial statements and annual reports, shall be included in the electronic submission, 

DVD/CD copies, and the signed original only, and are not required to be included in the 

additional paper copies. 

(ii) The Offeror’s ‘Estimating Flat File’ shall only be included in the electronic submission and 

DVD/CD copies. No paper (original or copy) submittal is required. The electronic version 

of the ‘Estimating Flat File’ submitted through FedConnect will constitute part of the 

binding offer. 

The paper copies shall be delivered and received no later than the proposal due date/time, and 

addressed as follows: 

MAIL TO (see table below for number of hard and electronic copies): 

U S. Department of Energy –  - EMCBC 

Attention: LeAnn Brock, Contracting OfficerCO 

550 Main Street, Room 7-173 

Cincinnati, OH 45202 

E-mail: leann.brock@emcbc.doe.gov  

Phone: (513) 246-0563 

U S. Department of Energy – Oak Ridge 

Attention: John Phelps, Contract Specialist 

200 Administration Road 

Oak Ridge, TN 37830 

E-mail: john.phelps@orem.doe.gov 

Phone: (865) 576-1147 

 

Shipping materials shall be marked as follows: TO BE OPENED BY ADDRESSEE ONLY. RFP 

No. 89303319REM000047 

 

Note: Offerors deliveringDelivery of proposals via hand-carry or Express Mail to the above addresses 

should arrange for deliverytake place between the hours of 8:30 a.m. and 4:00 p.m. Eastern Time. 

Offerors should and contact the Contracting Officer or Contract Specialist, at the email and/or phone 

number provided above, in advance to advise of the anticipated delivery date and time. 

In addition, Offerors shall provide DVDs/CDs that are clearly labeled with the Offeror’s name, 

Request for Proposal (RFP) number, volume number, and copy number. The proposals provided via 

DVDs/CDs are provided for Source Evaluation Board evaluation convenience only. In the event of a 

conflict, the original hard copy material takes precedence over the electronic submission. 

The original proposal shall contain signed originals of all documents requiring signatures by the 

Offeror. Use of reproductions of signed originals is authorized in all other copies of the proposal.  

  

mailto:Contracting
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Table L-2. Copy Requirements 

Proposal Volume – Title 

Number of Hard Copy 

Proposals Required  

Number of DVDs/CDs  

Required  

EMCBC Oak Ridge EMCBC Oak Ridge 

Volume I – Offer and Other Documents 
1 signed original 

and 1 copy 

31 

copiescopy 
1 3 

Volume II – Technical and Management Proposal 
1 signed original 

and 1 copy 

15 

copiescopy 
1 3 

Volume III – Cost and Fee/Profit Proposal 
1 signed original 

and 1 copy  

15 

copiescopy 
1 3 

 

(d) Solicitation instructions and proposal information. 

(1) Proposals are expected to conform to all solicitation requirements and the instructions contained 

in this Section L. The Government will evaluate proposals on the basis of the information 

provided in the proposal. The Government will not assume that an Offeror possesses any 

capability unless set forth in the proposal. This applies even if the Offeror has existing contracts 

with the Federal Government, including DOE. 

(2) These instructions are not evaluation factors. Evaluation factors are set out in Section M, 

Evaluation Factors for Award, of this solicitation. However, failure to provide the requested 

information may make an Offeror ineligible for award or adversely affect the Government's 

evaluation of an Offeror’s proposal. In addition, a proposal will be eliminated from further 

consideration before the initial rating if the proposal is deficient as to be totally unacceptable on 

its face. A proposal will be deemed unacceptable if it does not represent a reasonable initial effort 

to address itself to the material requirements of the solicitation, or if it does not substantially and 

materially comply with the proposal preparation instructions of this solicitation. Cursory 

responses or responses which merely repeat or reformulate the solicitation will not be considered 

responsive to the requirements of the solicitation. In the event that a proposal is rejected, a notice 

will be sent to the Offeror stating the reason(s) that the proposal will not be considered for further 

evaluation under this solicitation. 

(e) Proposal volumes and page limitations. 

(1) The overall proposal shall consist of separate volumes, organized and individually entitled as 

stated below, with the following page limitations:  

(i) Volume I, Offer and Other Documents - No page limit. 

(ii) Volume II, Technical and Management Proposal - See page limitations identified in each 

factor.  

(iii) Volume III, Cost and Fee/Profit Proposal - No page limit. 

(2) All attachments, annexes, and appendices shall be counted toward any page limitation set forth 

below, unless otherwise stated. The following do not count toward the page limitations: table of 

contents, title pages, glossary, divider tabs, and blank pages. Those pages that exceed the limits 
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set forth in each evaluation factor below will not be considered in the evaluation; page counting 

will begin with the first page of each volume and continue up to the page limitation. No material 

may be incorporated by reference as a means to circumvent the page limitations. 

(3) Except as may be provided elsewhere in the solicitation, Offerors shall not cross reference to 

other volumes of the proposal and shall provide complete information within the appropriate 

volume. All cost and pricing information shall be submitted and addressed only in Volume III, 

Cost and Fee/Profit Proposal, unless otherwise specified.  

(f) Proposal specifications. 

(1) Table of contents. Each volume shall contain a table of contents and a glossary of abbreviations 

and acronyms. The table of contents in each volume shall identify the section, subsection, 

paragraph titles, and page numbers, as well as all spreadsheets, charts, tables, figures, diagrams, 

design drawings, and graphs. 

(2) Page size. Page size shall be 8½ × 11 inches for text pages, excluding foldouts. When 8½ × 11 

inch pages contain text on both front and back, this is considered two pages. Page size for 

foldouts shall not exceed 11 × 17 inches; foldouts may be used for large tables, charts, graphs, 

diagrams, design drawings, or other schematics. Foldout pages shall fold entirely within the 

volume in which it appears. Tables of contents, lists of figures, dividers, tabs, or similar inserts 

that do not provide any substantive information are not counted as a page. Use of 11 × 17 binders 

for the Volume III, Cost and Fee/Profit Proposal, is permitted. 

(3) Print type. Paragraph text shall be 12 point or larger, single spaced, using Times New Roman 

font, including paragraph text in the Section L attachments (including Attachment L-3, Past 

Performance Reference Information Form). Paragraph headings and section titles may use Arial 

or Times New Roman font 12 point or larger. Headers and footers, spreadsheets, charts, tables, 

diagrams or design drawings, and graphs must be 9 point or larger using Times New Roman or 

Arial font. Bold and italics are acceptable, and narrow is not acceptable.  

(4) Page margins. Page margins for text pages and 11 ×x 17 shall be a minimum of one inch at the 

top, bottom, and each side. Tabloid pages (11 ×x 17’s) may only be used for graphics, 

spreadsheets, and large tables. Paragraphs of text and section headings are not allowed on 11 ×x 

17 page’s. Each 11 ×x 17 page shall count as one page. Each page shall, within the one inch top 

or bottom margins, set forth the solicitation number; name of the Offeror; and, as applicable, the 

legend in accordance with paragraph (e)(2), Restriction on disclosure and use of data, of the 

provision at FAR 52.215-1, Instructions to Offerors-Competitive Acquisition. The page margins 

may also include page numbers. This is the only information that can be displayed within the 

margins. Two columns of text per page on portrait pages and 3 columns of text per page on 

landscape pages are acceptable. 

(5) Page numbering. All pages shall be sequentially numbered by volume and by individual sections 

within each volume. The only exception is financial statements and annual reports, which shall be 

segregated within the Volume III submission, thereby not requiring the documents to be 

sequentially numbered. 

(6) File format. Files submitted shall be readable and searchable using Microsoft® Word®, Excel®, or 

Adobe® portable document format (PDF) file (must be in a searchable format, not scanned) 

except for scanned Volume I signed documents and the following specific Volume III files: 
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(i) Electronic copies of financial statements and aAnnual rReports shall be submitted in PDF 

(portable document format files are required).  

(ii) Any proprietary software utilized in preparation of proposal information shall be provided 

along with licenses required to allow operation of the proprietary software. Any files 

provided in accordance with this section shall be in the native format. 

(iii) Cost and Fee/Profit Proposal tables shall be organized and submitted in native file format. 

(iv) The proposed schedule shall be submitted as a Primavera P6 (P6), “XER” file type. 

(v) The files shall not be password protected or contain other security restraints unless access 

information is provided.  

(7) Binding and labeling of hard copies. Each volume shall be separately bound in three-ringed 

loose-leaf binders. Cost proposals may be submitted in three-ringed binders of any size up to 

11 × 17. Staples shall not be used. The outside front cover of each binder shall indicate the 

Contractor’s name, the RFP number, the title of the RFP, and the copy number (i.e., sequentially 

number the required copies with the original being copy no. 1). The same identifying data shall be 

placed on the spine of each binder to facilitate identification and accountability when placed in a 

vertical position. 

(8) Excel printed paper formatting. As part of the Offeror’s proposal submission, the Offeror shall 

provide Section L Excel® Attachments in accordance with the solicitation requirements (paper 

copies and electronic versions), including the font size requirements. To address the potential 

width and height of the documents in the printed paper copies, Offerors are allowed to logically 

break these Excel worksheets into multiple pages in order to meet the solicitation requirements.  

Also, it is acceptable for Offerors to scale the printed paper copies of the Excel® worksheets to a 

smaller print size, so long as the documents are legible. Additionally, if the Excel® worksheets 

span multiple pages, then each page of the worksheets shall include the applicable column and 

row headers. 

(g) Classified information. The Offeror shall not provide any classified information in response to this 

solicitation. 

(h) Questions. 

(1) Questions regarding this solicitation must be submitted to ORRCC@emcbc.doe.gov no later than 

7 calendar days after the original solicitation issuance date. If DOE has not acknowledged receipt 

of submitted questions within three business days, the Offeror may contact the CO to confirm 

receipt of questions. Each question shall clearly specify the solicitation area to which it refers. 

Responses to questions, as appropriate, will be posted on the procurement website as soon as 

practicable. DOE will make every effort to have all questions answered at least two weeks before 

the proposal submission date. The Government will not identify prospective Offerors submitting 

questions. Offerors must check the procurement website periodically to ascertain the status of 

answers to questions. 

(2) This solicitation is considered complete and adequately describes the Government's requirements. 

If an Offeror believes that there is an error in the solicitation, or an omission, the Offeror shall 

submit a question to ORRCC@emcbc.doe.gov . 

mailto:ORRCC@emcbc.doe.gov
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(i) False statements. Proposals must set forth full, accurate, and complete information, as required by this 

solicitation (including attachments). The penalty for making false statements in proposals is 

prescribed in 18 U.S.C.  1001. 

(j) Examination of data. By submission of a proposal, the Offeror grants to the CO, or an authorized 

representative of the CO, the right to examine, for purposes of verifying the data submitted, those 

books, records, documents, and other supporting data (regardless of form) that will permit an 

adequate evaluation of the proposal. This right may be exercised in connection with any reviews 

deemed necessary by the CO prior to award. 

(k) Commitment of public funds. The CO is the only individual who can legally award a contract and 

commit the Government to the expenditure of public funds in connection with the proposed 

acquisition. Any other commitment, either explicit or implied, is invalid. 

(l) Content of resulting contract. Any contract awarded as a result of this solicitation will contain the 

following sections of the solicitation: Part I - The Schedule; Part II - Contract Clauses; Part III, List 

of Documents, Exhibits and Other Attachments; and Part IV, Section K - Representations, 

Certifications, and Other Statements of Offerors. Section K will be incorporated into the contract by 

reference. 

(m) Allowable Salary for Key Personnel. Award of the Contract, as proposed, does not constitute a 

determination of allowability of key personnel salaries contained in the successful offer. As provided 

in Section H, entitled, Special Provisions Applicable To Workforce Transition and Employee 

Compensation: Pay and Benefits, within 20 days after the effective date of the Transition Task Order, 

the Contractor will submit Form EM 3220.5, Application for Contractor Compensation Approval, to 

the CO for each key personnel position listed in the Contract for a determination of cost allowability 

for reimbursement under the Contract. To support a reasonableness determination, the Contractor 

shall also provide compensation market survey data to support/justify the requested salary and any 

other information as requested by the CO. The Form EM 3220.5, Application for Contractor 

Compensation Approval, information shall not exceed the proposed key personnel compensation 

contained in the successful offer. 

Executive incentive programs are allocable and, therefore, may be determined to be allowable, if 

approved by the CO. Additionally, an executive incentive program will only be considered allowable 

to the extent the cost of the incentive is allocable as defined in FAR 31.201-4. To support a 

reasonableness determination for allowability, the Contractor will be required to provide a 

justification and may be required to provide additional information such as a copy of the annual 

incentive letter provided to the individual executive for the services to be rendered.  

 DOE-L-2002 Proposal Preparation Instructions, Volume I – Offer and 

Other Documents – Alternate II, Alternate III, Alternate IV, Alternate 

V, and Alternate VI (Oct 2015) 

(a) Cover letter. The Offeror may provide a brief cover letter. The cover letter will not be considered in 

the evaluation. 

(b) General. Volume I – Offer and Other Documents, contains the offer to enter into a contract and other 

documents. The signed original(s) of all documents requiring signature by Offerors shall be contained 

in the original Volume I. Offerors shall include the information listed in the following paragraphs in 

Volume I, assembled in the order listed. In cases where the Offeror is required to fill in information in 
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a contract clause, the Offeror shall submit only those pages that require input of information or a 

signature. Those specific areas are: 

(1) Section B: 

(i) DOE-B-2015 Task Order Fee/Profit Ceiling (Oct 2014) (Revised) 

(2) Section H: 

(i) DOE-H-2017 Responsible Corporate Official and Corporate Board of Directors (Oct 

2014)(Revised) 

(ii) DOE-H-2052 Representations, Certifications, and Other Statements of the Offeror (Oct 

2014) (Revised) 

(iii) DOE-H-2058 Designation and Consent of Teaming Subcontracts – Alternate I (Oct 2014) 

(Revised) 

(iv) DOE-H-2070 Key Personnel – Alternate I (Oct 2014) (Revised) 

(v) Organizational Conflict of Interest – Affiliate(s) 

(3) Section I: 

(i) FAR 52.219-4 Notice of Price Evaluation Preference for HUBZone Small Business 

Concerns (Oct 2014) 

(ii) FAR 52.223-3 Hazardous Material Identification and Material Safety Data (Jan 1997) – 

Alternate I (Jul 1995) 

(iii) FAR 52.227-23 Rights to Proposal Data (Technical) (Jun 1987) 

(4) Section J:  

(i) Attachment J-11, IDIQ Labor Rate Schedule (Attachment L-6 Workbook) 

(5) Task Order Fill-Ins (to be adjusted as necessary for each procurement) 

(i) Section B Fill-Ins 

(c) Standard Form 33, Solicitation, Offer and Award – one signed original of the Standard Form (SF ) 33 

must be provided in addition to a copy for each set of the Volume I. 

(1) The person signing the SF 33 must have the authority to commit the Offeror to the terms and 

conditions of the resulting contract, Sections A‒  - J. By signing and submitting the SF 33, the 

Offeror commits to accept the resulting Contract as contained in the solicitation, unless an 

exception or deviation to the terms and conditions as stated in the solicitation is explicitly stated 

by the Offeror in accordance with the below paragraph (g), Exceptions and deviations. 

(2) The Offeror must acknowledge receipt of all amendments to the solicitation in block 14 of the 

SF 33. 

(3) The Offeror shall insert 270 calendar days in block 12 of the SF 33 in accordance with Section L 

provision entitled, Offer Acceptance Period. 

(d) Administrative information. Offerors shall provide the following information: 
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(1) Solicitation number (reference paragraph (c)(2)(i) of the Section L provision at FAR 52.215-1 

entitled, Instructions to Offerors - Competitive Acquisition).  

(2) Offeror name. Name, address, telephone and facsimile numbers, e-mail, and Data Universal 

Numbering System Number (DUNS) of the Offeror (reference paragraph (c)(2)(ii) of the 

Section L provision at FAR 52.215-1, Instructions to Offerors Competitive- Acquisition). 

(3) Authorized signatory. Name and title of person authorized to sign the proposal 

(reference paragraph (c)(2)(v) of the Section L provision at FAR 52.215-1, Instructions to 

Offerors - Competitive Acquisition). 

(4) Negotiators. Name(s), title(s), telephone number, and email address of persons authorized to 

negotiate on the Offeror's behalf (reference paragraph (c)(2)(iv) of the Section L provision at 

FAR 52.215-1, Instructions to Offerors - Competitive Acquisition). 

(5) Government agency administration. Government agency(ies) and name of its representative(s) 

having administrative cognizance over the Offeror or parent company within the meaning of FAR 

subpart 42.3, Contract Administration Office Functions, including financial auditing, employment 

opportunity oversight, etc. Include agency name, address, and telephone number. 

(e) Subcontractors and other entities. Offerors shall provide the following information: 

(1) Name, address, and DUNS number for all proposed Teaming Subcontractors as defined in DOE-

L-2001 Proposal Preparation Instructions – General, Section (a)(2). This information is only 

required for Teaming Subcontractors. Any non-teaming subcontractors will require subcontract 

consent after award pursuant to FAR 52.244-2. 

(2) If the Offeror is a JV, LLC, LLP, or other similar entity (multi-member, shared ownership) 

provide: 

(i) Name, address, and DUNS of the parent or member company(ies) of the Offeror - JV 

members, LLC members, LLP members, etc.; and 

(ii) Teaming agreement(s) and operating agreement (if applicable), that will remain in effect 

after any contract award, that describe the business arrangement between the parent or 

member company(ies) of the Offeror, including the identity of the one member/partner who 

has the majority interest in the Offeror. 

(f) Representations and certifications. 

(1) If the Offeror has completed the annual representations and certifications electronically via the 

System for Award Management website in accordance with the provision at FAR 52.204-8, 

Annual Representations and Certifications, and those representations and certifications are 

current, accurate, complete, and applicable to this solicitation, the Offeror does not need to 

resubmit such representations and certifications in response to this solicitation. However, if any 

of these annual representations and certifications requires a change, the Offeror shall submit those 

changes in accordance with FAR 52.204-8.  

(2) If the Offeror has not completed the annual representations and certifications electronically via 

the System for Award Management, the Offeror shall complete and provide all of the 

representations, certifications, and other statements of the Offeror as required in this solicitation's 

Section K. 
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(3) The Offeror shall also complete any additional representations, certifications, or other statements 

required in this solicitation's Section K, Representations, Certifications, and Other Statements of 

the Offeror. 

(g) Exceptions and deviations. 

(1) Exceptions and/or deviations are not sought, and the Government is under no obligation to enter 

into discussions related to such. The Offeror shall specifically identify and fully explain any 

proposed exception to or deviation from the terms and conditions of the solicitation. 

Any proposed exceptions or deviations must identify the applicable solicitation section, clause or 

provision number, paragraph number, and the proposal volumes to which the exception or 

deviation applies. In addition to identifying this complete information in Volume I, any 

deviations or exceptions shall also be identified in the other volumes to which the deviation or 

exception applies, Volumes II and III. Only exceptions or deviations specifically identified in this 

section, if accepted by the Government, will take precedence over the terms and conditions of the 

solicitation. 

(2) Any exceptions or deviations by the Offeror to the terms and conditions stated in the solicitation 

for the resulting contract will make the offer unacceptable for award without discussions. If an 

Offeror proposes exceptions or deviations to the terms and conditions of the contract, then the 

Government may make an award without discussions to another Offeror that did not take 

exception to the terms and conditions of the contract. 

(h) Facility Clearance verification. (Revised)  

The Offeror shall submit the following for the Offeror, JV/LLC member(s), and Teaming 

Subcontractors (if applicable) who will perform work under a contract resulting from this 

solicitation and require access authorizations (see Section L provision entitled, DEAR 952.204-73, 

Facility Clearance): (1) DOE Facility Clearance code or your Department of Defense (DOD) 

assigned Commercial and Government Entity (CAGE) code;  (2) the date the Offeror’s, JV/LLC 

member(s)’, and Teaming Subcontractor’s (if applicable) completed Standard FormSF 328 was 

submitted, and (3) the date of the Contracting Officer’s affirmative Foreign Ownership, Influence, 

or Control (FOCI) determination. If the Offeror, JV/LLC member(s), or any of its Teaming 

Subcontractors (if applicable) do not possess such a CAGE code or DOE/ Nuclear Regulatory 

Commission NRC (NRC) facility clearance number, the Offeror, JV/LLC member(s), and 

Teaming Subcontractor (if applicable) shall submit FOCI information in accordance with the 

Section L provision entitled, DEAR 952.204-73, Facility Clearance. Further information is 

available at https://foci.anl.gov/. All Offerors, JV/LLC member(s), and Teaming Subcontractors 

(if applicable) that do not possess a CAGE code or DOE/NRC Facility Clearance number, shall 

complete the required entries into the DOE Foreign Ownership, Control, or Influence (FOCI) 

Electronic Submission System (ESS) located at https://foci.anl.gov/. Use of the DOE FOCI ESS is 

mandatory for all Offerors, JV/LLC member(s), and Teaming Subcontractors (if applicable) that 

do not possess a Facility Clearance. Teaming Subcontractor(s) that will not require access 

authorizations consistent with DEAR 952.204-73 are not required to submit the information 

contained within this provision, and the Offeror’s proposal shall clearly state that the Teaming 

Subcontractor(s) will not require access authorizations for the work proposed to be performed by 

the Teaming Subcontractor(s). Be sure to designate Key Management Personnel (KMP) (specific 

to FOCI only; this is not the same as Key Personnel as defined in Section H) in e-FOCI that hold 

the appropriate security clearance level as required by the scope of work and for the facility 

clearance. At a minimum, KMP must include the positions of the President and Facility Security 

https://foci.anl.gov/
https://foci.anl.gov/
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Officer (FSO). If any member of the Offeror (including Teaming Subcontractors) or Tier Parents 

of the Offeror are under FOCI, the Offeror shall submit a draft FOCI Mitigation Plan for review 

by the appropriate Cognizant Security Office (CSO). If the CSO has questions regarding any of 

the FOCI Verification, Facility Clearance Information, and/or the draft FOCI Mitigation Plan, it 

may reach out to the Offeror during the evaluation process for clarifications. Note: This will not 

constitute “negotiations” (or “discussions”) as defined in paragraph (d) of FAR 15.306, Exchanges 

with Offerors After Receipt of Proposals or obligate the Government to conduct discussions; nor 

constitute a “proposal revision” as defined in FAR 15.001. 

Offerors, JV/LLC member(s), and Teaming Subcontractors (if applicable) are encouraged to 

transmit FOCI information before the deadline for proposal submission. Under the DOE FOCI 

ESS, electronic signatures cannot be accepted; thus, the signed original SF -328 executed in 

accordance with the form’s instructions, and any other forms requiring a signature or seal shall be 

printed, signed, and submitted to the federal FOCI Operations Manager at the mailing address 

provided in the system. When filling out the New User Registration information in the DOE FOCI 

ESS, select “Environmental Management Consolidated Business Center” as the FOCI Office that 

will review your submission for this solicitation when it is completed. Include the solicitation name 

and number in the “Reason for Request” field. If the Department identifies missing information, the 

Offeror shall submit any information requested by the Department (FOCI Manager or CO) as soon 

as possible. 

(i) Performance Guarantee Agreement. 

If the Offeror is a JV, LLC, or other similar entity, the Offeror shall provide the Performance 

Guarantee Agreement in accordance with the clause DOE-H-2016, Performance Guarantee 

Agreement. See Section L, Attachment L-1 entitled, Performance Guarantee Agreement, for form and 

text of the required Performance Guarantee Agreement. 

(j) Responsible Corporate Official and Corporate Board of Directors. 

The Offeror shall provide the name of the responsible corporate official and other information related 

to the corporate board of directors in accordance with the Section H clause, DOE-H-2017 Responsible 

Corporate Official and Corporate Board of Directors (Revised). 

(k) Small Business Subcontracting Plan.  

(1) A completed and acceptable Master Small Business Subcontracting Plan is required to be 

submitted in accordance with the Section I, FAR Clause 52.219-9 entitled, Small Business 

Subcontracting Plan, Alternate II, and proposal instructions herein. The Master Subcontracting 

Plan is not a requirement for evaluation in source selection, but rather, a Volume I responsibility 

determination of the prospective large business awardee and it will be incorporated into the 

resultant contract as Section J, Attachment entitled, Master Small Business Subcontracting Plan. 

(2) To be considered acceptable, the Offeror’s plan shall address, in adequate detail, and shall contain 

all elements required in FAR 52.219-9, except goals. Failure by a large business Offeror to 

submit and/or negotiate a subcontracting plan that addresses each element identified in 

FAR 52.219-9, except goals, in adequate detail may make the Offeror ineligible for award of a 

contract. See FAR 19.702, Statutory Requirements (a)(1), regarding failure of the apparent 

successful Offeror to negotiate and submit a Plan acceptable to the CO. 

(l) Community Commitment Plan. 
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The Offeror shall provide a Community Commitment Plan that demonstrates meaningful partnership 

with the community. See the Section H clause DOE-H-2045, entitled Contractor Community 

Commitment. The Plan will become part of the resulting Contract as an attachment to Section J. 

(m) Organizational Conflicts of Interest (OCI).  

The Offeror, including each entity participating in a JV, LLC, or teaming agreement thereof as 

defined in FAR 9.601(1), as well as any Teaming Subcontractor(s), shall provide a fully executed 

Section K clause, Organizational Conflicts of Interest Disclosure, and any necessary statements 

required by the provision. If the Offeror believes there is an existing or potential OCI, the Offeror 

shall submit an appropriate draft OCI mitigation plan with its proposal. If the Department identifies 

an existing or potential OCI, the Offeror shall submit any information requested by the Department, 

including a draft OCI mitigation plan. If the Department requires additional explanation or 

interpretation regarding the proposed draft OCI mitigation plan for evaluation purposes, this would be 

handled as clarifications or communications with Offerors, in accordance with subsections (a) and (b) 

of FAR 15.306, Exchanges with Offerors After Receipt of Proposals. Note: This proposal requirement 

is separate and distinct from the Contract requirement stated at DOE-H-2035, Organizational Conflict 

of Interest Management Plan, which applies throughout the full period of performance. 

The ORRCC contractor will continue to provide support to DOE during construction of the Outfall 

200 Mercury Treatment Facility (MTF) under contract number  89303319CEM000041. The ORRCC 

contractor will be the operator of the completed MTF. While DOE cannot make a definitive 

assessment at this time, there is the potential for a conflict of interest that cannot be mitigated 

between performing as the prime contractor under both the OF200 MTF construction contract and the 

ORRCC. In submitting its offer, the offeror understands the potential for a conflict of interest that 

cannot be mitigated exists between the OF200 MTF construction contractor and the ORRCC 

contractor. 

(n) Equal opportunity compliance. 

The Offeror shall provide all of the information required to perform a pre-award onsite equal 

opportunity compliance evaluation in accordance with FAR 52.222-24. This information shall include 

the company name, address, phone number, and point of contact for the Equal Employment 

Opportunity Commission. This information shall be provided for the Offeror, including each entity 

participating in a JV, LLC, or teaming agreement thereof as defined in FAR 9.601(1), as well as any 

known subcontractors with anticipated subcontracts of $10 million. 

(o) Earned Value Management System (EVMS) Documentation. 

The Offeror shall provide the EVMS documentation required under Section K provision entitled, 

Notice of Earned Value Management System (Revised). 

(p) Instructions Regarding Non-Public Government Information/Source Selection Information 

 

(1)  The Offeror shall not utilize non-public government information (as defined by the United States 

Office of Government Ethics at 5 CFR § 2635.703(b)) or source selection information (as defined 

in FAR 2.101) in the preparation of the Offeror’s proposal submission that results in an unfair 

competitive advantage in the procurement. An Offeror’s utilization of any individual(s) who 

possesses non-public government information or source selection information (obtained through 

their employment or by other means) may result in a perceived or actual unfair competitive 

advantage. Utilization of non-public government information or source selection information to 

prepare its proposal in response to the subject solicitation may disqualify the Offeror’s proposal 
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from award. Utilization of information obtained by a contractor over the normal course of 

business is not subject to the Organizational Conflict of Interest provisions of this solicitation. 

(2)  The Offeror shall identify former DOE employees subject to post-employment restriction(s) 

involved in the Offeror’s written and/or oral proposal development during the time in which the 

individual was still subject to post-employment restriction(s). For any former DOE employees 

identified, the Offeror shall provide: 

(i)  The time period, nature, and extent of the former DOE employee’s involvement in the 

Offeror’s written and/or oral proposal development.   

(ii) A description of whether or not such individuals shared any non-public government 

information (as defined by the United States Office of Government Ethics) or source 

selection information (as defined in FAR 2.101) with the Offeror during the development of 

its proposal, and if so, specific details regarding what information was shared. 

(iii) If no such individual participated in the Offeror’s written and/or oral proposal development, 

the Offeror shall respond stating such. 

 

 

 DEAR 952.204-73 Facility Clearance (Aug 2016) (DEVIATION) 

Notices 

Section 2536 of Ttitle 10, United States Code, prohibits the award of a contract under a national security 

program to an entity controlled by a foreign government, if it is necessary for that entity to be given 

access to information in a proscribed category of information in order to perform the contract, unless a 

waiver is granted by the Secretary of Energy. In addition, a Facility Clearance and FOCI information are 

required when the contract or subcontract to be awarded is expected to require employees to have access 

authorizations. 

Offerors who have either a Department of Defense DoD or a DOE Facility Clearance generally need not 

resubmit the following foreign ownership information, unless specifically requested to do so. Instead, 

provide your DOE Facility Clearance code or your Department of Defense DoD assigned CAGE code. If 

uncertain, consult the office which issued this solicitation. 

(a) Use of Certificate Pertaining to Foreign Interests, SF 328. 

(1) The contract work anticipated by this solicitation will require access to classified information or 

special nuclear material. Such access will require a Facility Clearance for the Contractor's 

organization and access authorizations (security clearances) for Contractor personnel working 

with the classified information or special nuclear material. To obtain a Facility Clearance, the 

Contractor must submit the SF 328, Certificate Pertaining to Foreign Interests, and all required 

supporting documents to form a complete FOCI Package. The Contractor will submit the FOCI 

information in the format directed by DOE. When completed, the Contractor must print and sign 

one copy of the SF 328 and submit it to the Contracting OfficerCO. 

(2) Information submitted by the Offeror in response to the SF 328 will be used solely for the 

purposes of evaluating FOCI and will be treated by DOE, to the extent permitted by law, as 

business or financial information submitted in confidence. 
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(3) Following submission of a SF 328 and prior to contract award, the Contractor shall immediately 

submit to the Contracting OfficerCO written notification of any changes in the extent and nature 

of FOCI which could affect the Offeror's answers to the questions in SF 328. Following award of 

a contract, the Contractor must immediately submit to the cognizant security office written 

notification of any changes in the extent and nature of FOCI which could affect the Offeror's 

answers to the questions in SF 328. Notice of changes in ownership or control, which are required 

to be reported to the Securities and Exchange Commission, the Federal Trade Commission, or the 

Department of Justice must also be furnished concurrently to the cognizant security office. 

(b) Definitions. 

(1) Foreign Interest means any of the following: 

(i) A foreign government, foreign government agency, or representative of a foreign 

government; 

(ii) Any form of business enterprise or legal entity organized, chartered or incorporated under 

the laws of any country other than the United States or its possessions and trust territories; 

and 

(iii) Any person who is not a citizen or national of the United States. 

(2) Foreign Ownership, Control, or Influence (FOCI) means the situation where the degree of 

ownership, control, or influence over a Contractor by a foreign interest is such that a reasonable 

basis exists for concluding that compromise of classified information or special nuclear material 

may result. 

(c) Facility Clearance means an administrative determination that a facility is eligible to access, produce, 

use or store classified information, or special nuclear material. A Facility Clearance is based upon a 

determination that satisfactory safeguards and security measures are carried out for the activities 

being performed at the facility. It is DOE policy that all Contractors or Subcontractors requiring 

access authorizations be processed for a Facility Clearance at the level appropriate to the activities 

being performed under the contract. Approval for a Facility Clearance shall be based upon: 

(1) A favorable FOCI determination based upon the Contractor's response to the 10 questions in 

SF 328 and any required, supporting data provided by the Contractor; 

(2) A contract or proposed contract containing the appropriate security clauses; 

(3) Approved safeguards and security plans which describe protective measures appropriate to the 

activities being performed at the facility; 

(4) An established Reporting Identification Symbol code for the Nuclear Materials Management and 

Safeguards Reporting System if access to nuclear materials is involved; 

(5) A survey conducted no more than six months before the Facility Clearance date, with a composite 

facility rating of satisfactory, if the facility is to possess classified matter or special nuclear 

material at its location; 

(6) Appointment of a Facility Security Officer, who must possess or be in the process of obtaining an 

access authorization equivalent to the Facility Clearance; and, if applicable, appointment of a 

Materials Control and Accountability Representative; and 
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(7) Access authorizations for key management personnel who will be determined on a case by case 

basis, and must possess or be in the process of obtaining access authorizations equivalent to the 

level of the Facility Clearance. 

(d) Facility Clearance and Employees Requiring Access Authorizations Prior to DOE’s Granting 

Facility Clearance. 

(1) A Facility Clearance is required for this contract, although not necessarily prior to contract the 

award. A favorable FOCI determination for this contract is required prior to contract award.  It 

must be rendered by the responsible cognizant security office.  The Contracting OfficerCO may 

require the offeror to submit additional of a contract requiring access to classified information and 

the granting of any access authorizations under a contract. Prior to award of a contract,as deemed 

pertinent to this determination.  

(i)  tThe DOE must determine that awarding  of thethis contract to the Offeror will not pose an 

undue risk to the common defense and security as a result of its access to classified 

information or special nuclear material in the performance of the contract. The Contracting 

OfficerCO may require the Offeror to submit such additional information as deemed 

pertinent to this determination. 

(ii) Before contract award, after obtaining a favorable FOCI determination, the Contractor may 

be eligible to obtain a Facility Clearance.  

(iii) If the Contractor does not obtain a Facility Clearance before contract award, after contract 

award the Contractor shall submit the necessary information to obtain a Facility Clearance 

and to obtain personnel Interim Access Authorizations in accordance with Departmental 

policies and procedures.   

(2) The DOE may grant certain members of the Contractor’s Key Management Personnel and the 

Contractor’s Facility Security Officer Interim Access Authorization.  If granted Interim Access 

Authorization, the Contractor’s Key Management Personnel and the Contractor’s Facility 

Security Officer will have access to classified information or special nuclear material. 

 

(e) A Facility Clearance is required even for contracts that do not require the Contractor's corporate 

offices to receive, process, reproduce, store, transmit, or handle classified information or special 

nuclear material, but which require DOE access authorizations for the Contractor's employees to 

perform work at a DOE location. This type facility is identified as a non-possessing facility. 

(f) Except as otherwise authorized in writing by the Contracting OfficerCO, the provisions of any 

resulting contract must require that the Contractor insert provisions similar to the foregoing in all 

subcontracts and purchase orders. Any Subcontractors requiring access authorizations for access to 

classified information or special nuclear material shall be directed to provide responses to the 

questions in SF 328, Certificate Pertaining to Foreign Interests, directly to the prime Contractor or 

the Contracting OfficerCOcier for the prime contract. 

Notice to Offerors - Contents Review (Please Review Before Submitting) 

Prior to submitting the SF 328, required by paragraph (a)(1) of this clause, the Offeror should review 

the FOCI submission to ensure that: 

(1) The SF 328 has been signed and dated by an authorized official of the company; 
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(2) If publicly owned, the Contractor's most recent annual report, and its most recent proxy statement 

for its annual meeting of stockholders have been attached; or, if privately owned, the audited, 

consolidated financial information for the most recently closed accounting year has been 

attached; 

(3) A copy of the company’s articles of incorporation and an attested copy of the company's by-laws, 

or similar documents filed for the company's existence and management, and all amendments to 

those documents; 

(4) A list identifying the organization's owners, officers, directors, and executive personnel, including 

their names, social security numbers, citizenship, titles of all positions they hold within the 

organization, and what clearances, if any, they possess or are in the process of obtaining, and 

identification of the government agency(ies) that granted or will be granting those clearances; and 

(5) A summary FOCI data sheet. 

Note: A FOCI submission must be attached for each tier parent organization (i.e., ultimate parent and any 

intervening levels of ownership). If any of these documents are missing, award of the contract cannot be 

completed. 

 DOE-L-2003 Proposal Preparation Instructions, Volume II – Technical 

and Management Proposal – General (Oct 2015) (Revised) 

(a) The Technical and Management Proposal (Volume II), consists of written information to allow 

Offerors to demonstrate their approach and capabilities to perform the prospective contract. 

The instructions contained in this and other provisions of the solicitation are provided to assist 

Offerors in preparing their proposals and are not evaluation factors, however failure to comply with 

these instructions may result in a deficient proposal. The Technical and Management Proposal will be 

evaluated in accordance with the evaluation factors stated in Section M entitled, Evaluation Factors 

for Award. 

(b) Offerors shall address, in the Technical and Management Proposal, those areas contained in the 

respective Section L provisions below. Each of these areas corresponds to the evaluation factors 

contained in Section M of the solicitation.  

(c) The Technical and Management Proposal shall comply with the requirements contained in the 

provision at DOE-L-2001 entitled, Proposal Preparation Instructions - General and other applicable 

provisions of the solicitation, including any required format and page limitations. Offerors shall be 

specific and complete in addressing the information required to be included in the Technical and 

Management Proposal. Moreover, the Offeror shall not merely restate the work scope and/or other 

solicitation requirements in its Technical and Management Proposal.  

(d) If an Offeror's approach includes the use of Teaming Subontractors, then the Offeror's proposal 

submissionThe Offeror’s proposal submission, including Volumes II and III, shall include “Teaming 

Subcontractors” as defined in DOE-L-2001, Proposal Preparation Instructions – General, Section 

(a)(2). 

(e) No cost or price information shall be included in the Volume II, Technical and Management Proposal. 
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 Proposal Preparation Instructions, Volume II – Key Personnel  

Factor 1: Key Personnel (The Key Personnel section shall not exceed five [5] pages, exclusive of 

resumes and letters of commitment. The key personnel resumes are limited to four [4] pages for each 

resume and one [1] page for each letter of commitment.) 

Offerors shall include the following information in the Volume II - Technical and Management Proposal, 

related to the proposed key personnel:  

(a) Key personnel. The Offeror shall propose the required Program Manager and the Offeror shall 

propose other key personnel which will be incorporated into the Master IDIQ Contract through the 

clause at DOE-H-2070, Key Personnel. Due to the size, scope, and complexity of the ORRCC, four to 

eight key personnel, in addition to the Program Manager, are anticipated. Only one individual may be 

proposed for each key personnel position.  

(b) It is recognized that the number and functions of key personnel will be dependent on the 

organizational structure of the individual Offeror and the manner in which the Offeror proposes to 

perform the work. The Offeror shall provide resumes only for the proposed key personnel.  The 

Offeror shall not provide the names or qualifications of any non-key personnel. 

(1) The Offeror shall provide the rationale for the selection of the proposed non-required key 

personnel positions regarding why they are essential to the successful performance of the entire 

Master IDIQ PWS and the optimal team for execution of the Master IDIQ PWS. 

(2) The Offeror shall describe the key personnel team (i.e., the collective of all key personnel 

positions that the offeror proposes to use in contract performance) make-up that demonstrates the 

elements in paragraph (e) below. 

(3) The Offeror shall identify the organization that will employ each of the key personnel during 

performance of the contract, e.g., Offeror, Offeror affiliates, teaming partners, or Teaming 

Subcontractors. 

(4) The Offeror shall confirm the availability of the key personnel as being full-time assigned to the 

contract and that their permanent duty station is located on the Oak Ridge Reservation or in Oak 

Ridge, TN. 

Failure of the Offeror to propose the required key personnel position, or to confirm the 

availability of the key personnel as being full-time assigned to the contract and that their 

permanent duty station is located on the Oak Ridge Reservation or in Oak Ridge, TN will 

adversely affect the Government’s evaluation of the proposal and may make the proposal 

ineligible for award. 

(c) Resume. 

(1) The Offeror shall provide written resumes for all proposed key personnel in the format shown in 

Attachment L-2. The resume shall describe the key person's education, relevant experience, 

accomplishments, and other information supporting the individual's qualifications and suitability 

for the proposed position. The resume shall address the following: 

(i) Relevant DOE, commercial, and/or other Government experience in performing work 

similar to the work to be performed in their proposed position, including leadership and 

other accomplishments, with emphasis on project and completion type work; 
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(ii) Education, specialized training, certifications, and licenses that support the individual’s 

qualifications and suitability for the proposed position; and 

(iii) Three references having direct knowledge of the qualifications of the proposed key person.  

(2) By submission of each resume, the key person and Offeror authorize DOE to contact any 

references, previous employers, or clients to verify the accuracy of information provided in the 

resume and to further assess each individual's suitability for the proposed position. DOE may 

contact any or all of the references, previous employers, or clients as a part of its evaluation of the 

key personnel. Current DOE Federal employees shall not be identified as key personnel 

references. 

(d) Letter of commitment. A letter of commitment shall be submitted for each individual proposed as a 

key person. Each key person shall sign the letter stating that the information contained in the resume, 

submitted as part of the proposal, is true and correct; and the individual will unconditionally accept 

employment in the key position identified in the proposal beginning on the date the Notice to Proceed 

(NTP) is issued for a period of time commensurate with the functional position as defined in DOE-H-

2070, Key Personnel – Alternate I. The Letter of Commitment shall state as follows: 

“I hereby certify that the resume submitted as part of the proposal is true and correct, and 

_________________ (insert name of individual proposed) will accept the proposed position 

of _________________ (insert name of proposed position) if ___________________ (insert 

name of Offeror) receives the award and will perform in the proposed position for a minimum 

of three years (consistent with DOE-H-2070) beginning on the effective date the Notice to 

Proceed (NTP) is issued forfor Task Order 1 - the Transition Period of the contract. I also 

hereby certify that I will be assigned full-time to the contract and my permanent duty station 

will be located on the Oak Ridge Reservation or in Oak Ridge, TN.” 

Failure to submit a signed letter of commitment for each proposed key person will adversely affect 

the Government's evaluation of the proposal.  

(e) Key Personnel Team. The Offeror shall provide information for the Key Personnel team that 

demonstrates the depth and breadth of the following elements: (i) Recent and relevant management 

experience in direct project execution in the field; (ii) Experience in partnering and good-faith 

negotiations with client(s) that achieved measurable performance improvements; (iii) Experience in 

developing and implementing innovative approaches; (iv) Experience in successful regulatory 

interactions with demonstrated positive benefit to the client(s); and (v) Experience in human 

resources and benefits management. More recent experience in these elements may be given greater 

consideration. While it is not expected that each key person will possess experience in each of these 

elements, the Key Personnel team should collectively demonstrate experience in each element.  

(f) Oral problem scenario – key personnel and oral interview – Program Manager. 

(1) Oral problem scenario – key personnel. 

DOE will conduct an oral problem scenario with each Offeror’s proposed key personnel team. 

DOE may utilize virtual procedures to conduct the oral problem scenario with each Offeror’s 

proposed key personnel team. All of the Offeror’s proposed key personnel shall actively 

participate in the oral problem scenario and be physically or virtually present. If virtual 

procedures are utilized, it will be at the discretion of the Offeror as to whether the key personnel 

team is collocatedadditional details will be provided by DOE regarding location. No substitutions 

will be allowed to participate in lieu of the named, proposed key personnel. No other personnel 
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representing the Offeror will be allowed to attend. However, persons and/or service animals 

required to assist any of the key personnel with disabilities may attend when accompanying that 

attendee. If virtual procedures are utilized, the Offeror may also authorize one non-key personnel 

participant to provide Information Technology (IT) technical support with the virtual platform 

connection and equipment. 

The problem-solving scenario will include a technical and/or managerial problem or challenge, 

representative of the activities to be performed under the contract. The scenario will allow the 

Offeror to demonstrate its key personnel’s leadership, teamwork, communications, knowledge of 

the Master IDIQ PWS, quality of the technical and/or managerial solution to the problem, and 

problem-solving capabilities both individually and as a team. The key personnel team will be 

allowed time to analyze the problem, prepare a response, and present its response; however, the 

team will not be allowed to ask DOE questions. The scenario will not be provided to Offerors in 

advance of the oral problem scenario. Offerors may not present any formal presentation prepared 

in advance. 

(2) Oral interview – Program Manager 

DOE will conduct an oral interview with each Offeror’s proposed Program Manager for the 

purpose of determining this individual’s qualifications and suitability, including leadership 

capability for the proposed position. DOE may utilize virtual procedures to conduct the oral 

interview with each Offeror’s proposed Program Manager.  

A question and answer, oral interview format will be used. A set of questions will be asked of 

each Offeror’s Program Manager. Questions will not be provided to Offerors in advance. Offerors 

may not present any formal presentation prepared in advance. The interview will be conducted 

during a period of up to 60 minutes. 

(3) Logistics. 

(i) The Offeror shall not bring into the presentation room any presentation or reference 

material including the written proposal or electronic equipment (e.g., computers/laptops, 

cell phones, cameras, and video or audio recording equipment), other than the computer 

required to host the web-based conference platform being utilized for the oral problem 

scenarios and oral interview if conducted virtually. The key personnel shall not reach back, 

by phone/conference bridge, e-mail, or any other means, to any other personnel or persons 

for assistance during the oral problem scenarios and oral interview. If virtual procedures are 

utilized, the key personnel team may utilize the viewable chat function wthin the virtual 

platform during the oral problem scenarios. 

(ii) DOE may make a recording of the oral problem scenarios and oral interview, including the 

Offeror’s preparations for the oral problem scenarios. After award, a copy of the video 

recording may be provided to the Offeror upon request. Any type of recording of the oral 

problem scenarios and oral interview by Offerors is strictly prohibited. 

(iii) By participating in the oral problem scenarios and oral interview, the Offeror acknowledges 

that it is in full compliance with all solicitation terms and conditions, in accordance with 

applicable laws and statutes. 

(iv) Unless conducted virtually, DOE will provide flip-charts, sketch or legal pads, and markers 

for the Offeror’s key personnel to use during the oral problem scenario and oral interview. 

All presentation materials used will be retained by DOE. 
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(v) If conducted virtually, Offerors may elect to utilize white boards or flip charts and markers 

during the oral problem scenarios and the Offeror also may utilize 8 ½ ×x 11 sketch pad or 

legal pad and markers during the oral problem scenarios and oral interview. All 

presentation materials used virtually shall be the responsibility of the Offeror. 

(vi) If conducted virtually, the Offeror shall not utilize any computers (other than the ones 

required to host the web-based conference platform being utilized for the oral problem 

scenarios and oral interview), tablets, smart phones, or separate conference lines/phones, 

while conducting the oral presentation, and shall not bring or distribute any written or 

electronic materials during the oral presentation. The Offeror participants may need a 

separate phone/conference bridge to connect to the oral problem scenarios and oral 

interview, however that phone shall only be used for that purpose and no other. 

(4) Schedule and Rules of Engagement.  

Each Offeror will be notified within 510 working days after the proposal submission deadline of 

the date, time, location, agenda, and other instructions related to its oral problem scenario and 

oral interview. The oral problem scenario and oral interview will commence within 

approximately 1540 working days after the proposal submission deadline. DOE reserves the right 

to conduct the oral problem scenario and oral interview outside of this approximate timeline or to 

reschedule an Offeror’s oral problem scenario and oral interview. DOE will not consider a 

request from an Offeror to reschedule its oral problem scenario and oral interview, except under 

extenuating circumstances (e.g., personal illness or emergency). DOE will randomly select the 

order of the oral presentations.  

If conducted virtually, the Government and each Offeror may agree to test the virtual platform 

connection at a convenient time prior to the oral problem scenarios and oral interview. Web links 

to the virtual platform shall be treated as source selection sensitive and shall not be shared with 

anyone other than the authorized Government participants and the Offeror’s authorized key 

personnel participants. The Offeror may authorize one non-key person to provide IT technical 

support with the virtual platform connection and equipment. Additionally, persons and/or service 

animals required to assist any of the key personnel with disabilities may attend when 

accompanying that attendee. Further, Offerors shall provide the Contracting OfficerCO with the 

name, employee/company, and email address of the Offeror’s authorized participants for the oral 

problem scenarios and oral interview as part of its Volume I submission. In the event the selected 

technology platform or tool cannot be made functional at the time of the scheduled oral problem 

scenarios and oral interview, the oral problem scenarios and oral interview may proceed as a 

voice-only telephone call or may be rescheduled, at the Government’s sole discretion. 

(5) Oral problem scenario and oral interview agenda.  

The following tentative agenda is anticipated to be used for the oral problem scenario and oral 

interview. The agenda shows the various segments of the oral problem scenario and oral 

interview, a brief description for each segment, and the time that will be allowed for each 

segment. DOE will strictly enforce the time limits. DOE will provide to each Offeror the final 

agenda when DOE notifies the Offeror of the scheduled date, time, and location for its oral 

problem scenario and oral interview. 
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Table L-3. Tentative Agenda 

Segment Time Duration Description 

Government Introductions 

and Instructions 

Approximately 5 

minutes 

Introduction of DOE personnel; the Contracting Officer will 

provide logistical information and instructions. 

Offeror Introductions Approximately 5 

minutes 

Opening remarks by Offeror’s proposed Program Manager and 

introduction of key personnel. 

Scenario Up to 180 minutes Preparation and response to scenario. The Offeror shall read 

the problem statement and prepare a response to the problem 

statement; and DOE will observe the Offeror during 

preparation of its response (duration of up to 120 minutes). 

The Offeror shall then present its problem response to DOE 

(duration of up to 60 minutes). 

Lunch Break 60 minutes Following the break, only the Offeror’s Program Manager 

shall return. 

Oral Interview: DOE 

Interview of the Offeror’s 

Program Manager 

60 minutes DOE will conduct an interview with the proposed Program 

Manager. A set of questions will be asked of each Offeror’s 

Program Manager interviewed. The interview will be 

conducted using a question and answer format. Questions to be 

used in the interview will not be provided to the Offeror in 

advance. 

 

(6) Limitations of oral problem scenario and oral interview. The oral problem scenario and oral 

interview will not- 

(i) Constitute a part of the offer (Volume I of the proposal) or be incorporated into any 

contract resulting from this solicitation; 

(ii) Constitute “negotiations” (or “discussions”) as defined in paragraph (d) of FAR 15.306, 

Exchanges with Offerors After Receipt of Proposals or obligate the Government to conduct 

discussions; nor 

(iii) Constitute a “proposal revision” as defined in FAR 15.001 or allow an Offeror to cure 

deficiencies or weaknesses in, or otherwise revise, the written proposal. 

 DOE-L-2010 Proposal Preparation Instructions, Volume II – Past 

Performance (Oct 2015) (Revised) 

Factor 2: Past Performance (The Past Performance section shall be limited to the Attachment L-3, Past 

Performance Reference Information Forms, which are limited to up to seven pages per contract; the 

Attachment L-5, List of Contracts Terminated for Default, Cure Notices, and Conditional Payment of 

Fee/Profit/Other Incentive Actions; the Attachment L-9, List of DOE Contracts, and the Past 

Performance Consent Statement(s), which have no page limits.) 

Offerors shall include the following information in the Volume II - Technical and Management Proposal, 

(Attachment L-3, Past Performance Reference Information Form, Attachment L-5, List of Contracts 

Terminated for Default, Cure Notices, and Conditional Payment of Fee/Profit/Other Incentive Actions, 

Attachment L-9, List of DOE Contracts, and Past Performance Consent Statement(s), identified above) 

related to the Offeror’s past performance: 
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(a) Contracts information. The Offeror, to include all members of a teaming arrangement, as defined in 

FAR 9.601(1), shall provide past performance information on up to three (3) contracts per member, 

either currently being performed or completed by the Offeror/members, and up to two (2) contracts, 

either currently being performed or completed for each proposed Teaming Subcontractor. The Offeror 

shall only provide past performance information for contracts that are currently being performed or 

have a period of performance end date within the last four (4) years from the original solicitation 

issuance date. Contracts may be, but are not limited to, contracts, task orders, delivery orders, or other 

legal agreements with federal, state, local, and foreign Governments and/or with commercial 

customers. 

(b) Offeror past performance. The Offeror, to include all members of a teaming arrangement, as defined 

by FAR 9.601(1), shall provide information on contracts that are most similar in terms of scope, size, 

and complexity to the portion of the Master IDIQ PWS that each entity is proposed to perform. 

Similar scope, size, and complexity are defined as follows based on the portion of work that each 

entity is proposed to perform: scope – type of work (e.g., work as identified in the Master IDIQ PWS, 

including similar work of a non-nuclear nature and/or similar non-DOE work); size – dollar value 

(approximate average annual value in relation to proposed work; for evaluation purposes, annual 

contract value is approximately $200M); and complexity – performance challenges (e.g., overcoming 

barriers to safely accelerate work scope; maintaining, operating, and performing decommissioning 

and demolition of aging facilities; maintaining compliance in a complex regulatory environment; 

management of work through multiple funding sources; subcontractor management, management of 

large complex contracts in highly regulated industries; management of complex Contractor Human 

Resource Management (CHRM) requirements set forth in Section H; and successful partnerships with 

the Government, Client, and Regulators) 

(c) Teaming Subcontractor past performance. In addition to the Offeror’s information on relevant past 

performance, the Offeror shall provide information on the relevant past performance for any proposed 

Teaming Subcontractors that are proposed to perform work under the contract. Teaming 

Subcontractors are defined in section L.10(a)(2). The Offeror’s other subcontractor(s), not meeting 

the Teaming Subcontractor definition, shall not submit past performance information and any 

submitted information will not be evaluated. The Offeror shall provide information on contracts that 

are most similar in scope, size, and complexity, as defined above in paragraph (b), to that portion of 

the work that the Teaming Subcontractor is proposed to perform under this solicitation.  

(d) Newly formed entity and predecessor companies. If the Offeror is a newly formed entity with no 

record of past performance for its team members as defined in FAR 9.601(1), the Offeror shall 

provide past performance information for its member organization(s). The Offeror, whether or not 

they are a newly formed entity, may provide past performance information for its parent 

organization(s), member organizations in a JV, LLC, or other similar or affiliated companies, 

provided the Offeror’s proposal demonstrates that the resources of the parent, member, or affiliated 

company will be provided or relied upon in contract performance to demonstrate that the parent, 

member, or affiliate will have meaningful involvement in contract performance. Meaningful 

involvement means such things as the parent, member, or affiliate will provide material supplies, 

equipment, personnel, or other tangible assets to contract performance; or that the common parent 

will utilize the expertise, best practices, lessons learned, or similar resources from the affiliate to 

affect the performance of the Offeror. If a common parent company is used to establish the nexus 

between the Offeror and an affiliated company, the Offeror must demonstrate how the affiliate and 

Offeror rely on, for example, similar assets, resources, policies, and procedures of the common parent 

company.  
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The Offeror or Teaming Subcontractors may also provide past performance information on 

predecessor companies that existed prior to any mergers or acquisitions, where the Offeror’s proposal 

demonstrates such performance reasonably can be predictive of the Offeror’s performance. 

(e) Work to be performed. The past performance information provided for the Offeror, to include all 

members of a teaming arrangement, as defined in FAR 9.601(1), and/or Teaming Subcontractors, 

shall describe its relevancy to the Master IDIQ PWS and to the work that is proposed to be performed 

by that individual entity. Specific cross references shall be made between the applicable sections of 

the Master IDIQ PWS, the work to be performed by each entity, and the past performance of that 

entity. Each discrete reference contract provided must be attributed to a specific entity, or members of 

a teaming arrangement as defined in FAR 9.601(1) and/or Teaming Subcontractors. All information 

provided by the Offeror shall be described in sufficient detail to enable the Government to clearly 

identify and define the portion of work to be performed by each entity (Offeror, to include all 

members of a teaming arrangement, as defined in FAR 9.601(1), and Teaming Subcontractors) under 

the Offeror’s proposed approach.  

(f) Performance information. For the reference contract, the Offeror shall identify Occupational Safety 

and Health Administration (OSHA) safety statistics (e.g., Days Away, Restricted, or Transferred 

(DART) cases and Total Recordable Cases (TRC)), as well as any DOE enforcement actions and/or 

worker safety and health, nuclear safety, and/or classified information security incidents or 

notifications posted to the DOE Office of Enterprise Assessments website 

(https://energy.gov/ea/information-center/enforcement-infocenter) and any corrective actions taken to 

resolve those problems. The Offeror shall include this information within the Past Performance 

Reference Information Form. 

(g) Terminated contracts, Cure Notices, and Conditional Payment of Fee/Profit/Other Incentive Actions. 

The Offeror shall provide a listing in Attachment L-5, List of Contracts Terminated for Default, Cure 

Notices, and Conditional Payment of Fee/Profit/Other Incentive Actions, of any contracts of the 

Offeror, to include all members of a teaming arrangement, as defined by FAR 9.601(1), and/or 

Teaming Subcontractors that: (1) were terminated for default; (2) included a cure notice(s), in 

accordance with FAR 49 Termination of Contracts; and/or (3) included a Conditional Payment of 

Fee/Profit/Other Incentive action(s) as described in the DEAR, within the past four (4) years from the 

original solicitation issuance date.  This listing of terminated contracts, cure notices, and Conditional 

Payment of Fee/Profit/Other Incentive actions shall include the reasoning for the aforementioned 

actions, and is not limited to only those contracts contained in the Attachment L-3, Past Performance 

Reference Information Forms. If there are no terminated contracts for default, cure notices, or 

Conditional Payment of Fee/Profit/Other Incentive actions to report, Attachment L-5, List of 

Contracts Terminated for Default, Cure Notices, and Conditional Payment of Fee/Profit/Other 

Incentive Actions shall be submitted with a blank table(s) as applicable, along with a note indicating 

that there are no terminated contracts, cure notices, or Conditional Payment of Fee/Profit/Other 

Incentive actions within the time period specified in the solicitation.. 

(h) Past Performance Questionnaire. The Offeror shall provide the Past Performance Questionnaire 

contained in Attachment L-4, Past Performance Cover Letter and Questionnaire, to the appropriate 

contract client reference within the Program Office/Project Office and/or the Contracting Office for 

the contract client reference. The Past Performance Questionnaire should be completed for those 

contracts described in paragraph (a) for which no contractor performance data is available in the 

Contractor Performance Assessment Reporting System (CPARS). The Offeror shall request that 

clients return the Past Performance Questionnaire directly to DOE by mail or electronic means to the 

address identified below no later than two (2) weeks prior to the date for receipt of proposals.  

(1) DOE address and contact information. 
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U S. Department of Energy 

Attention: LeAnn Brock, Contracting OfficerCO, EMCBC 

550 Main Street, Room 7-173 

Cincinnati, OH 45202E-mail: leann.brock@emcbc.doe.gov  

Phone: (513) 246-0563 

(2) Envelopes shall be marked as follows: 

TO BE OPENED BY ADDRESSEE ONLY  

RFP No. 89303319REM000047 

(3) The Offeror shall be responsible for following up with the client point of contact to ensure that 

the questionnaire has been completed and returned to the DOE Contracting OfficerCO on time. 

However, receipt of the questionnaires is not subject to the Section L Provision, “52.215-1, 

Instructions to Offerors – Competitive Acquisition” related to late proposals. Questionnaires not 

received by the proposal due date may not be considered if consideration will unduly delay 

evaluations. The Offeror may contact the Contracting OfficerCO at the e-mail provided above to 

confirm the receipt of any questionnaires. 

 (i) List of DOE contracts. The Offeror, to include all members of a teaming arrangement, as defined in 

FAR 9.601(1), and Teaming Subcontractor(s) shall provide a listing on Attachment L-9, List of DOE 

Contracts, of all DOE prime contracts (including National Nuclear Security Administration) currently 

being performed and/or for contracts with a period of performance end date within the last four (4) 

years from the original solicitation issuance date. This includes contracts for which the Offeror or 

Teaming Subcontractor was a member organization in a JV, LLC, or other similar entity as a prime 

contractor to DOE. This list shall only include DOE prime contracts performed by the proposing 

entity and any affiliate companies for which an L-3 form is submitted (including within LLC 

arrangements), and shall not include any contracts performed by other affiliates not otherwise 

performing any of the submitted L-3 reference contracts (if applicable). If the Offeror, to include all 

members of a teaming arrangement, as defined in FAR 9.601(1), or Teaming Subcontractor(s) 

provided past performance information on predecessor companies that existed prior to any mergers or 

acquisitions, the Offeror, to include all members of a teaming arrangement, as defined in FAR 

9.601(1), or Teaming Subcontractor(s) shall also provide a list of DOE contracts for the predecessor 

companies. 

(j) Past Performance Consent Statement. As past performance information is proprietary source selection 

information, by default, the Government can only discuss past performance information directly with 

the prospective prime contractor, team member or Teaming Subcontractor that is being reviewed. If 

there is a problem with a proposed Teaming Subcontractor’s or team member’s past performance, the 

prospective prime contractor can be notified of a problem, but no details will be discussed without the 

team member’s/Teaming Subcontractor’s permission. Therefore, the Government is requesting the 

following consent statement be completed, as applicable, by all proposed members of a teaming 

arrangement as defined in FAR 9.601(1), and all Teaming Subcontractors, by checking the 

appropriate “provide consent” or “do not provide consent” box, as well as providing all other 

requested information. 

Dear (Contracting OfficerCO), 

We are currently participating as a [teaming member/Teaming Subcontractor] with [name of 

Offeror providing proposal] in responding to the Department of Energy, RFP 

89303319REM000047 for the Oak Ridge Reservation Cleanup Contract. 
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In order to facilitate the performance confidence assessment process we hereby [  ] provide 

consent [  ] do not provide consent to allow you to discuss our past and present performance 

information with the [name of Offeror providing proposal] during the source selection process. 

________________________ 

________________________ 

(Signature and Title of individual who has the authority to sign for and legally bind the company) 

Company Name: 

Address: 

Email: 

Phone: 

 Proposal Preparation Instructions, Volume II – Management Approach  

 

Factor 3: Management Approach (The Management Approach shall not exceed 15 pages total.) 

Offerors shall include the following information in the Volume II - Technical and Management Proposal, 

related to the Offeror’s proposed management approach: 

(a) Contract Transition Approach. The Offeror shall fully describe its approach to achieve the Contract 

Transition Task Order requirements, including implementation of Contractor Human Resource 

Management (CHRM) requirements in Section H, for the safe, effective, and efficient transfer of 

responsibility for execution of the Master IDIQ Contract with little or no disruption to ongoing 

operations.  

(b) Management Approach. The Offeror shall fully describe its management approach  to effectively 

propose, manage, implement (includingnegotiate in  good faith negotiations with DOE,) and, execute 

manage the scope of work identified in , and accomplish multiple, simultaneously performed Task 

Orderss for the Master IDIQ PWS; to interface and coordinate with other site contractors, non-EM 

site offices, and stakeholders; and to partner with DOE and the Regulators to achieve desired End 

States while avoiding impacts to site Program missions.   

(c) Small Business Participation. The Offeror shall describe its approach to meet or exceed the small 

business subcontracting requirement of twenty-twothirty (3022) percent of the cumulative value of 

Task Orders, including subcontracting of meaningful work scope. Note: Evaluation of this factor is 

separate and distinct from the Small Business Subcontracting Plan. This information shall not 

contradict the Offeror’s Small Business Subcontracting Plan included in Volume I. 

 Cost and Fee/Profit Proposal  

 
 Proposal Preparation Instructions, Volume III – Cost and Fee/Profit 

Proposal 
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The Offeror shall prepare its cost and fee/profit proposal in accordance with the following instructions: 

 

(a) Cost and Fee/Profit Information. All cost and fee/profit information shall be included in Volume III 

of the proposal, including a completed Attachment L-7 for the Contract Transition Task Order. None 

of the cost or price information contained in Volume III shall be included in the Volume II, Technical 

and Management Proposal. 

(b) The Offeror will not be required to provide an overall estimated total contract value for evaluation. 

The Offeror shall provide a cost and fee/profit proposal consisting of the elements identified within 

this provision. 

(1) As part of the proposal submittal, the Offeror shall provide its cost worksheet and estimating flat 

file supporting its proposed costs in Attachment L-6. The Offeror shall use the format prescribed in 

Attachment L-6. The submission of the Estimating Flat File will allow expedited cost information 

reviews and informational cross cutting.   

(2) Cost-Plus-Award-Fee (CPAF) Task Orders. The Offeror shall propose an award fee ceiling 

percentage that shall not exceed eight percent (8%) of the estimated cost for CPAF Task Orders.  

Cost-Plus-Incentive-Fee (CPIF) Task Orders. The Offeror shall propose a target fee ceiling 

percentage that shall not exceed ten percent (10%) of the target cost for CPIF Task Orders.  

Cost-Plus-Fixed-Fee (CPFF) Task Orders. The Offeror shall propose a fixed fee ceiling 

percentage that shall not exceed five percent (5%) of the estimated cost for CPFF Task Orders.  

Firm-Fixed-Price (FFP) Task Orders. The Offeror shall propose a profit ceiling percentage for 

FFP Task Orders.  

The estimated costs represent one year of operational budget for the Performance Work 

StatementPWS for bidding purposes only. The Offeror shall use the following tabular format to 

represent the proposed fee/profit as part of the Volume III submission within the Attachment L-6(d) 

worksheet: 

Table L-4. Proposed Fee Ceilings 

Calendar Year 

(CY) 

Task Order 

Type Estimated Costs 

Proposed Fee/Profit 

Percentage Proposed Fee/Profit 

CY 2022 CPAF $210160,000,000  [Offeror Fill-In] [Offeror Fill-In] 

CY 2022 CPIF $228,5181,000,000  [Offeror Fill-In] [Offeror Fill-In] 

CY 2022 CPFF $175,092,500,000  [Offeror Fill-In] [Offeror Fill-In] 

CY 2022 FFP $2025,000,000  [Offeror Fill-In] [Offeror Fill-In] 

Total  $5536,000,000   [Offeror Fill-In] 

Acronyms: 

CPAF     cost-plus-award-fee 

CPFF      cost-plus-fixed-fee 

CPIF       cost-plus-incentive-fee 

FFP         firm-fixed-price 

 

The fee/profit percentages proposed for each Task Order type will be incorporated into the Master 

IDIQ Section B (DOE-B-2015) and will be considered ceiling fee/profit percentages for the duration 

of the 10-year contract ordering period.  
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(3) Transition. The Transition period is 90 days in duration from the effective date of the Transition 

task order. The Offeror shall assume the transition starts on October 1, 2021. Transition shall be 

proposed with no fee applied utilizing Attachment L-6(a).  

(4) Key Personnel Cost. The Offeror shall propose the total annual compensation, exclusive of 

bonuses paid from fee, and associated fringe benefits for proposed Key Personnel for a period of 

one year (January 1, 2022 through December 31, 2022) utilizing Attachment L-6(c). For the 

purpose of this requirement, the term “compensation” is defined by Section 39 of the Office of 

Federal Procurement Policy (OFPP) Act (41 U.S.C 435), as amended. The proposed cost shall 

only include those costs which will be requested to be reimbursable under the Contract. 

Key Personnel Information. For each proposed Key Personnel position, provide the following 

information: (a) Positon Title; (b) Base salary on an annual basis; (c) Fringe benefit rate and costs 

on an annual basis (shall only include paid time off either as part of the base salary (preferred) or 

the fringe rate); and (d) Bonuses and other compensation offered to each named key person. 

Supporting documentation and computations shall be provided for all elements shown above. For 

base salary support, provide current employee salary documentation as well as compensation 

market survey data to support and justify the proposed salary. This may include, but is not limited 

to, mean and median salary data by industry, geographic area, company size, and management 

level comparator. 

(5) Fully Burdened Labor Rates and Estimated Prime Contractor’s Direct Productive Labor Hours 

(DPLH) for the first year (January 1, 2022 through December 31, 2022). The Offeror shall 

compute the fully burdened labor rates (computed by taking the proposed base labor rate and 

applying the proposed fringe benefit rate, and applying any applicable indirect rate such as 

overhead and general and administrative (G&A) costs), excluding fee/profit, for the provided 

labor categories. For proposal preparation purposes, the Offeror shall assume all labor hours 

provided by labor category, will be self-performed by the Prime; therefore, shall be priced using 

the Prime’s indirect rates only. The Offeror shall use its computed fully burdened labor rates 

multiplied by the DOE-provided estimated Prime Contractor’s DPLH to compute a total labor 

cost. The Offeror shall use the format provided in Attachment L-6(b) for its computations, and 

shall complete Attachment J-11, IDIQ Labor Rate Schedule (within the Section L workbook).   

For informational purposes, the estimated Calendar Year 2022 direct labor rates have been 

provided in Attachment L-6(f). The Offeror has the ability to propose its own direct labor rates, 

consistent with the terms and conditions of the solicitation, applicable law, which includes 4(c) of 

the Service Contract Labor Standards statue codified at 41 USC Chapter 67 (formerly Service 

Contract Act), as applicable. Offerors are not required to use the provided historical labor rate 

information. Offerors are to consider the Contractor Human Resources Management (CHRM) 

Clauses in Section H of the RFP (specifically Workforce Transition and Employee Hiring 

Preferences Including through Period of Performance and DOE H-2001 Employee 

Compensation: Pay and Benefits). The Offeror shall not add additional labor categories to the 

provided list. 

The proposed fringe benefit rate shall include projected labor related indirect costs such as 

medical, dental, severance, Employee Assistance Program, life insurance, accident/sickness 

coverage, benefit administration, vision, pension, workers compensation, FICA, FUTA, SUTA, 

and time-off (vacation, sick, and holiday). For informational purposes, the site fringe benefits rate 

is 50.5% as applied to all labor cost (excluding paid time off which is included as part of the 

fringe rate). The Offeror has the ability to propose its own fringe benefit rate(s), consistent with 
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the terms and conditions of the solicitation, applicable law, which includes 4(c) of the Service 

Contract Labor Standards statue codified at 41 USC Chapter 67 (formerly Service Contract Act), 

as applicable. Offerors shall not propose a rate below the site fringe benefit rate stated above. 

Offerors are to consider the Contractor Human Resources Management (CHRM) Clauses in 

Section H of the RFP (specifically Workforce Transition and Employee Hiring Preferences 

Including through Period of Performance and DOE-H-2001 Employee Compensation: Pay and 

Benefits).  

Any additional indirect rates (such as Labor Overhead and G&A) applied to compute the 

proposed fully burdened labor rates shall be identified within L-6(b) and supporting 

documentation and a detailed explanation shall be provided in order to gain fully understand of 

the proposed indirect rates basis and applicability. Supporting documentation could be, but is not 

limited to, a Forward Pricing Rate Agreement(s) or budgetary documentation. 

(c) Transition Period ‒- Basis of Estimate. Provide a Basis of Estimate (BOE) thoroughly documenting 

the estimate consistent with the Offeror’s Technical and Management Proposal.  

The detailed narrative description shall include how the proposed costs for each cost element was 

derived, including summary of work scope, source of estimate information, summary statement of 

site condition, supporting rationale, process and assumptions (including major assumptions used to 

establish the Offeror’s cost to perform the solicitation requirements), and other related information to 

provide clarity and understanding of the Offeror’s BOE. The Offeror shall clearly indicate for the 

Contract Transition, Fully Burdened Labor Rates (excluding fee/profit), and Key Personnel estimates 

by cost element (direct labor, indirect rates, direct materials, etc.): (1) what data is existing and 

verifiable, (2) judgmental factors applied in projection from known source data to the estimate, (3) 

key assumptions (not in conflict with the PWS), and (4) the basis of each cost element.  

The BOE shall be a standalone document within Volume III, separate from the estimate calculations. 

Back-up documentation supporting the pricing from the Offeror’s estimating software shall be 

provided detailing the proposed costs for the proposed Contract Transition. 

(d) Cost Elements. The cost proposal shall be provided by major cost elements in accordance with FAR 

15.408, Table 15-2 instructions and include the additional cost elements referenced in Section L, 

Attachment L-6: direct labor (including labor categories, direct labor hours and direct labor rates for 

each labor category type), fringe benefits, direct labor overhead (if applicable), material, material 

handling overhead (if applicable), equipment, teaming/joint venture, travel, relocation, other direct 

costs, and General and Administrative (G&A)  costs (if applicable). 

(e) Audits. DOE or its cognizant audit entity may request additional supporting information for purposes 

of clarification in evaluating cost.  

(f) Audit Information. The Offeror shall provide the location (address and telephone number and point of 

contact) of where documentation supporting Volume III is located. The Offeror shall provide the 

name, address and telephone number of the cognizant Administrative Contracting OfficerCO (ACO) 

and the cognizant Defense Contract Audit Agency (DCAA) office, if any. Additionally, the Offeror 

shall provide the name, address, and telephone number of person(s) authorized to provide any 

clarifying information regarding the Volume III Cost and Fee Proposal. If the Offeror is a joint 

venture, this data must be provided for each entity.  

(g) Offeror’s Proposed Accounting System Information. The Offeror shall submit an explanation of how 

both direct and each proposed indirect cost (fringe benefit, material handling, overhead and G&A, as 

applicable) will be recorded and tracked in the proposed accounting system. If the Offeror’s proposed 
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accounting system will allocate costs through the use of an indirect costing rate, the indirect rate and an 

explanation is required to describe costs to be included in each of the indirect cost pools, as well as a 

description of each allocation base. Additionally, the Offeror shall describe its accounting system and 

the adequacy of that system for reporting costs against Government cost-type contracts. The Offeror 

shall identify the cognizant Government audit agency or any other Government agency that has 

formally approved the accounting system, if applicable. This data must also be provided for each 

member of the joint venture partners. The Government may use this information in making 

determinations of Offeror responsibility. The Offeror (including joint ventures) shall provide one or 

more of the following:  

(1) Provide a copy of the Government approval/determination stating the proposed accounting 

system is adequate for the identification, accumulation and recording of cost under Government 

reimbursable type contracts/subcontracts if the approval/determination was issued within the last 

three years. Also, provide a copy of the most recent accounting system audit report on the 

proposed accounting system if performed within the last five years and fully describe and explain 

any material changes made to the proposed accounting system since the time it was reviewed, 

audited or approved;  

(2) If the accounting system was deemed inadequate, provide the corrective actions that have or will 

be taken to correct the cited issues, including the implementation time for each action; and 

(3) If the proposed accounting system has not been formally approved by the Government within the 

last three years and/or audited within the last five years, or an audit determined the accounting 

system to be inadequate, then the Offeror shall state this and provide responses to the “Offeror’s 

Proposed Accounting System Information”, incorporated into this solicitation as Attachment L-8.  

(h) Responsibility Determination and Financial Capability. FAR 9.104-1(a), General Standards, requires 

that a prospective Offeror have adequate financial resources to perform the Contract or the ability to 

obtain them in order to be determined responsible. It is the Offeror’s responsibility to demonstrate its 

financial capability to complete this Contract. Information provided by the Offeror shall include, but 

is not limited to, the following:  

(1) Financial Statements (audited, if available) and notes to the financial statements for the last two 

fiscal years;  

(2) The information in subparagraph (1) above for each member of the Offeror team arrangement if a 

teaming arrangement is used;  

(3) The last annual report for the parent corporation(s). In order to consider the financial or other 

resources of the parent corporation entity(ies) or other guarantors, each of those entities must be 

legally bound, jointly and severally if more than one, to provide the necessary resources to the 

prospective Offeror and assume all contractual obligations of the prospective Offeror; and  

(4) Any available lines of credit.  

Using the above information and other information, the Government will make a FAR Part 9, 

Contractor Qualifications responsibility determination of the prospective awardee. The Government 

may request a financial capability review of each Offeror from the DCAA or another audit entity, as 

part of the Government’s consideration in making the responsibility determination. 

(i) Cost Accounting Standards (CAS). If the Offeror and/or Joint Venture Partners are covered by Cost 

Accounting Standards (CAS), the entities shall provide the Disclosure Statement and a statement 
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stating the current Disclosure Statement has been or has not been reviewed by the cognizant audit 

agency and if the Disclosure Statement has been approved. Additionally, the Offeror shall identify the 

cognizant Government audit agency or any other Government agency that has formally approved the 

Disclosure Statement. The Offeror shall also identify whether the cognizant Government audit agency 

has issued any audit reports on the compliance with the CAS requirements and its disclosure 

statement, as well as, the results of the audit(s).  

If any item contained within the solicitation requires the Offeror to modify its current disclosed 

Practices, the Offeror shall provide the areas in which a change will be required and the suggested 

document and word changes.  

 

(j) Government-f Furnished Property (GFP). The Offeror shall not propose any Government-furnished 

property GFP for use during the performance of this Contract that is in addition to the list of 

Government-furnished property GFP provided in the Document Library.  

(k) Facilities Capital Cost of Money (FCCOM). FCCOM is permitted if proposed as a separate cost 

element in accordance with FAR 31.205-10. The Offeror must provide calculations for the cost of 

money for facilities capital employed by fiscal year and disclosed the Treasury rate used. The Offeror 

shall show the application base. Pursuant to FAR 15.408. Table 15-2, Form CASB-CMF, which can 

be found at 48 CFR 9904.414-60, must be used to delineate the calculations of FCCOM. If the 

Offeror elects not to claim FCCOM, a statement shall be made to that effect.   

 DOE-L-2014 Date, Time, and Place Offers are Due (Oct 2015) 

All Offers required by this solicitation are due no later than [insert date and time]. Treatment of late 

submissions, modifications, and withdrawals are governed by the applicable provisions of the solicitation. 

 DOE-L-2016 Number of Awards (Oct 2015)  

It is anticipated that there will be one award resulting from this solicitation. However, the Government 

reserves the right to make no award, if it is considered to be in the Government’s best interest to do so. 

 Contacts Regarding Future Employment 

Offerors may contact incumbent Contractor employees about future employment except where prohibited 

by law. These contacts must take place outside the normal working hours of the employees. 

 Instructions Regarding Non-Public Government Information/Source 

Selection Information 

(1) The Offeror shall not utilize non-public government information (as defined by the United States 

Office of Government Ethics) or source selection information (as defined in FAR 2.101) in the 

preparation of the Offeror’s proposal submission as it could result in an unfair competitive 

advantage in the procurement. An Offeror’s utilization of any individual(s) who may possess non-

public government information or source selection information (obtained through their 

employment or by other means) may result in a perceived or actual unfair competitive advantage. 

Utilization of non-public government information or source selection information to prepare its 

proposal in response to the subject solicitation may disqualify the Offeror’s proposal from award. 

Utilization of information obtained by a contractor over the normal course of business, is not 

subject to the Organizational Conflict of Interest provisions of this solicitation. 
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 DOE-L-2020 Small Business Set-Aside Information (Unrestricted) 

This acquisition is unrestricted and contains no small business set-aside provisions. 

 DOE-L-2026 Service of Protest (Oct 2015) 

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly 

with an agency, and copies of any protests that are filed with the Government Accountability Office 

(GAO), shall be served on the CO (addressed as follows) by obtaining written and dated 

acknowledgment of receipt from: 

LeAnn Brock, CO 

EMCBC 

U.S. Department of Energy 

550 Main Street, Room 7-173 

Cincinnati, OH 45202 

(b) The copy of any protest shall be received in the office designated above within one day of 

filing a protest with the GAO. 

(c) Another copy of a protest filed with the GAO shall be furnished to the following address within the 

time periods described in paragraph (b) of this provision: 

U.S. Department of Energy 

Assistant General Counsel for Procurement and Financial Assistance (GC-61) 

1000 Independence Avenue, S.W. Washington, DC 20585 

Fax: (202) 586-4546 

 DOE-L-2027 Notice of Protest File Availability (Oct 2015) 

(a) If a protest of this procurement is filed with the GAO in accordance with 4 CFR part 21, any 

actual or prospective Offeror may request DOE to provide it with reasonable access to the protest 

file pursuant to 48 CFR 33.104(a)(3)(ii), implementing section 1605 of Public Law 103-355. 

Such request must be in writing and addressed to the CO for this procurement. 

(b) Any Offeror who submits information or documents to the Department for the purpose of 

competing in this procurement is hereby notified that information or documents it submits may 

be included in the protest file that will be available to actual or prospective Offerors in 

accordance with the requirements of 48 CFR 33.104(a)(3)(ii). The Department will be required to 

make such documents available unless they are exempt from disclosure pursuant to the Freedom 

of Information Act. Therefore, Offerors shall mark any documents as to which they would assert 

that an exemption applies. (See 10 CFR Part 1004.) 

 DOE-L-2028 Agency Protest Review (Oct 2015) 

Protests to the agency will be decided either at the level of the Head of the Contracting Activity or at the 

Headquarters level. DOE’s agency protest procedures, set forth at 48 CFR 933.103, elaborate on these 

options and on the availability of a suspension of a procurement that is protested to the Department. 

The Department encourages potential protestors to discuss their concerns with the CO prior to filing a 

protest. 
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 FAR 52.225-10 Notice of Buy American Requirement – 

Construction Materials (May 2014) 

(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,” “domestic 

construction material,” and “foreign construction material,” as used in this provision, are defined in 

the clause of this solicitation entitled “Buy American— ‒ Construction Materials” 

(Federal Acquisition Regulation (FAR) clause 52.225-9). 

(b) Requests for determinations of inapplicability. An Offeror requesting a determination regarding the 

inapplicability of the Buy American statute should submit the request to the CO in time to allow a 

determination before submission of offers. The Offeror shall include the information and applicable 

supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an 

Offeror has not requested a determination regarding the inapplicability of the Buy American statute 

before submitting its offer, or has not received a response to a previous request, the Offeror shall 

include the information and supporting data in the offer.  

(c) Evaluation of offers. 

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy 

American statute, based on claimed unreasonable cost of domestic construction material, by 

adding to the offered price the appropriate percentage of the cost of such foreign construction 

material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.  

(2) If evaluation results in a tie between an Offeror that requested the substitution of foreign 

construction material based on unreasonable cost and an Offeror that did not request an 

exception, the CO will award to the Offeror that did not request an exception based on 

unreasonable cost. 

(d) Alternate offers. 

(1) When an offer includes foreign construction material not listed by the Government in this 

solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the Offeror also may submit an 

alternate offer based on use of equivalent domestic construction material.  

(2) If an alternate offer is submitted, the Offeror shall submit a separate Standard FormSF 1442 for 

the alternate offer, and a separate price comparison table prepared in accordance with paragraphs 

(c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign 

construction material for which the Government has not yet determined an exception applies.  

(3) If the Government determines that a particular exception requested in accordance with paragraph 

(c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers 

based on use of the equivalent domestic construction material, and the Offeror shall be required to 

furnish such domestic construction material. An offer based on use of the foreign construction 

material for which an exception was requested: 

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during negotiations. 
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 FAR 52.225-12 Notice of Buy American Requirement – 

Construction Materials Under Trade Agreements (DOE DEVIATION) 

(Feb 2008) 

(a) Definitions. "Construction material," "designated country construction material," "domestic 

construction material," and "foreign construction material," as used in this provision, are defined in 

clause 52.225-11 of this solicitation entitled "Buy American ‒ -- Construction Materials Under Trade 

Agreements (DOE DEVIATION) (FEB 2008)".  

(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the 

inapplicability of the Buy American Act should submit the request to the Contracting OfficerCO in 

time to allow a determination before submission of offers. The offeror shall include the information 

and applicable supporting data required by paragraphs (c) and (d) of clause 52.225-11 in the request. 

If an offeror has not requested a determination regarding the inapplicability of the Buy American Act 

before submitting its offer, or has not received a response to a previous request, the offeror shall 

include the information and supporting data in the offer.  

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy 

American Act, based on claimed unreasonable cost of domestic construction materials, by adding 

to the offered price the appropriate percentage of the cost of such foreign construction material, as 

specified in paragraph (b)(4)(i) of clause 52.225-11.  

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign 

construction material based on unreasonable cost and an offeror that did not request an exception, 

the Contracting OfficerCO will award to the offeror that did not request an exception based on 

unreasonable cost.  

(d) Alternate offers.  

(1) When an offer includes foreign construction material, other than designated country construction 

material, that is not listed by the Government in this solicitation in paragraph (b)(3) of clause 

52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic or 

designated country construction material.  

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard FormSF 1442 for 

the alternate offer, and a separate price comparison table prepared in accordance with paragraphs 

(c) and (d) of clause 52.225-11 for the offer that is based on the use of any foreign construction 

material for which the Government has not yet determined an exception applies.  

(3) If the Government determines that a particular exception requested in accordance with paragraph 

(c) of clause 52.225-11 does not apply, the Government will evaluate only those offers based on 

use of the equivalent domestic or designated country construction material, and the offeror shall 

be required to furnish such domestic or designated country construction material. An offer based 

on use of the foreign construction material for which an exception was requested-  

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or  

(ii) May be accepted if revised during negotiations. 
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Attachment L-1 

Performance Guarantee Agreement 

For value received, and in consideration of, and to induce the United States (the Government) to enter 

into Contract [TBD] for the (Contract) dated [TBD], by and between the Government and 

____________________(Contractor), the undersigned, _______________ (Guarantor), a corporation 

incorporated in the State of _________________ with its principal place of business 

______________________ hereby unconditionally guarantees to the Government: 

(a) The full and prompt payment and performance of all obligations, accrued and executory, which 

Contractor presently or hereafter may have to the Government under the contract; and  

(b) The full and prompt payment and performance by Contractor of all obligations and liabilities of 

Contractor to the Government, fixed or contingent, due or to become due, direct or indirect, now 

existing or hereafter and howsoever arising or incurred under the contract, and 

(c) Guarantor further agrees to indemnify the Government against any losses the Government may 

sustain and expenses it may incur as a result of the enforcement or attempted enforcement by the 

Government of any of its rights and remedies under the contract, in the event of a default by 

Contractor hereunder, and/or as a result of the enforcement or attempted enforcement by the 

Government of any of its rights against Guarantor hereunder. 

Guarantor has read and consents to the signing of the contract. Guarantor further agrees that 

Contractor shall have the full right, without any notice to or consent from Guarantor, to make any and 

all modifications or amendments to the contract without affecting, impairing, or discharging, in whole 

or in part, the liability of Guarantor hereunder. 

Guarantor hereby expressly waives all defenses which might constitute a legal or equitable discharge 

of a surety or guarantor, and agrees that this Performance Guarantee Agreement shall be valid and 

unconditionally binding upon Guarantor regardless of: (i) the reorganization, merger, or consolidation 

of Contractor into or with another entity, corporate or otherwise, or the liquidation or dissolution of 

Contractor, or the sale or other disposition of all or substantially all of the capital stock, business or 

assets of Contractor to any other person or party; or (ii) the institution of any bankruptcy, 

reorganization, insolvency, debt agreement, or receivership proceedings by or against Contractor, or 

adjudication of Contractor as a bankrupt; or (iii) the assertion by the Government against the 

Contractor of any of the Government’s rights and remedies provided for under the contract, including 

any modifications or amendments thereto, or under any other document(s) or instrument(s) executed 

by Contractor, or existing in the Government’s favor in law, equity, or bankruptcy. 

Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be 

continuing, absolute, primary, and direct, and that the Government shall not be required to pursue any 

right or remedy it may have against Contractor or other Guarantors under the contract, or any 

modifications or amendments thereto, or any other document(s) or instrument(s) executed by 

Contractor, or otherwise. Guarantor affirms that the Government shall not be required to first 

commence any action or obtain any judgment against Contractor before enforcing this Performance 

Guarantee Agreement against Guarantor, and that Guarantor will, upon demand, pay the Government 

any amount, the payment of which is guaranteed hereunder and the payment of which by Contractor 

is in default under the contract or under any other document(s) or instrument(s) executed by 
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Contractor as aforesaid, and that Guarantor will, upon demand, perform all other obligations of 

Contractor, the performance of which by Contractor is guaranteed hereunder. 

Guarantor agrees to ensure that it shall cause this Performance Guarantee Agreement to be 

unconditionally binding upon any successor(s) to its interests regardless of:  

(1) The reorganization, merger, or consolidation of Guarantor into or with another entity, corporate 

or otherwise, or the liquidation or dissolution of Guarantor, or the sale or other disposition of all 

or substantially all of the capital stock, business, or assets of Guarantor to any other person or 

party; or  

(2) The institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership 

proceedings by or against Guarantor, or adjudication of Guarantor as a bankrupt. 

Guarantor further warrants and represents to the Government that the execution and delivery of this 

Performance Guarantee Agreement is not in contravention of Guarantor’s Articles of Organization, 

Charter, bylaws, and applicable law; that the execution and delivery of this Performance Guarantee 

Agreement, and the performance thereof, has been duly authorized by the Guarantor’s Board of 

Directors, Trustees, or any other management board which is required to participate in such decisions; 

and that the execution, delivery, and performance of this Performance Guarantee Agreement will not 

result in a breach of, or constitute a default under, any loan agreement, indenture, or contract to which 

Guarantor is a party or by or under which it is bound. 

No express or implied provision, warranty, representation or term of this Performance Guarantee 

Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or 

remedies whatsoever, except as expressly provided in this Performance Guarantee Agreement. 

In witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed 

by its duly authorized officer, and its corporate seal to be affixed hereto on 

 

  

Date 

____________________________________________________ 
Name of Corporation 

____________________________________________________ 
 

_______________________________________________________ 

Name and Position of Official Executing Performance Guarantee  

Agreement on Behalf of Guarantor 

Name and Position of Official Executing Performance Guarantee  

Agreement on Behalf of Guarantor 

____________________________________________________ 
 

Attestation Including Application of Seal by an Official of Guarantor 

Authorized to Affix Corporate Seal 
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Attachment L-2 

Key Personnel Standard Resume Format 

(Resume must not exceed four (4) pages in length for each key person.) 

[Note: The Offeror may amend the format for Attachment L-2, Key Personnel Standard Resume 

Format, as long as the exact information, font and 12-point size (per DOE-L-2001) for the majority 

of information is utilized (other than supplemental charts, tables, and diagrams), and page 

limitations are followed.] 

Name of Key Person: 

Name of Offeror: 

Proposed Position with Offeror: 

Availability Date and Period of Commitment: (Insert [month/date/year] for availability date; period of 

commitment shall be reflected from the effective date of Task Order 1 - the Notice to Proceed (NTP) is 

issued for the Transition Period of the contract going forward). 

Name of Company with whom key person will be Employed: 

Level of Security Clearance (or ability to obtain necessary clearance): 

Country of Citizenship: 

Duties and Responsibilities in Proposed Position: 

Relevant Experience (Starting with current position and working backwards): Identify name and address 

of employer, contract title, dates of employment, position titles, specified duties and responsibilities, and 

name, title and phone number of supervisor. Address specific information on the relevant experience in 

performing work similar to the work to be performed in their proposed position, including leadership and 

other accomplishments, with emphasis on project and completion type work.  Describe how work 

experience relates to the solicitation and capability to function effectively in the proposed position. 

Additionally, the following elements may be described as applicable: (i) Recent and relevant management 

experience in direct project execution in the field; (ii) Experience in partnering and good-faith 

negotiations with client(s) that achieved measurable performance improvements; (iii) Experience in 

developing and implementing innovative approaches; (iv) Experience in successful regulatory interactions 

with demonstrated positive benefit to the client(s); and (v) Experience in human resources and benefits 

management.  

Education, specialized training, certifications, and licenses that support the individual’s qualifications and 

suitability for the proposed position: (Provide degree(s) earned, discipline(s), year(s) degree(s) attained, 

and institution(s); if degree is incomplete, identify the number of hours earned towards degree).  
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Three References:  Name, title, company/organization, address, phone number, and e-mail address ( [e.g., 

employers, clients, regulators, or other professional references)current and at least two (2) previous 

employers.] 

Letter of Commitment: (A signed letter of commitment should be attached to each resume - use the letter 

of commitment format specified in Section L.14(d). Page limits for resumes do not include letters of 

commitment.) 
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Attachment L-3 

Past Performance Reference Information Form 

(Completed Form limited to seven pages per reference contract. If the reference contract is/was a 

subcontract to a prime contract, the information contained within this L-3 form shall only pertain 

to the subcontract information. If the reference contract is for the operation and/or demolition of a 

commercial facility, the L-3 form may be utilized to reflect the contract or binding agreement with 

a one single client for the referenced services performed.) 

[Note: The Offeror may amend the format for Attachment L-3, Past Performance Reference 

Information Form, as long as the exact information, font and size (per DOE-L-2001), and page 

limitations are followed. Also, the information contained in the Offeror’s submitted L-3 forms shall 

be consistent with the information contained in other sections of the Volume II proposal.] 

Past Performance Reference Information Form 

1. Name and DUNS # of Offeror Submitting Proposal:   

2. Name and DUNS # of Company for which L-3 Form 

is being submitted: 

 

3. Name of Reference Contract Client (e.g., Government 

Agency or Prime Contractor): 

 

4. Name and DUNS # of Entity Reference Contract Was 

Awarded To: (if the Entity was made up of member 

companies, provide the applicable member company’s 

name and DUNS # as well) 

 

5. Reference Contract Number: 

Reference Contract Title: 

 

6. Reference Contract Available in CPARS (i.e., 

Yes/No): 

 

7. Reference Contract Client Point of Contact: 

*The reference point of contact must include the 

Contracting OfficerCO (or equivalent), and may also 

include the Project Director or Contracting OfficerCO’s 

Representative (or equivalents). For subcontracts, the 

reference must include a point of contact from the Prime 

Contractor.  

Name: 

Title:  

Telephone: 

Email: 

Address: 

8. Reference Contract Period of Performance:  

9. Reference Contract Period of Performance Start Date:  

10. Reference Contract Period of Performance End Date:  

11. Reference Contract Type (e.g., FP, T&M, CPFF, 

CPIF, CPAF, IDIQ, etc.): 
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Past Performance Reference Information Form 

12. Reference Contract Total Value (separately list fee if 

cost-type); and Approximate Average Annual Value;  

(separately list fee if cost-type): 

 

13. Reference Contract Value Performed To Date (Insert 

the final sum of all invoices, or the sum of all invoices 

to date, including agreed upon and disputed amounts, 

paid and awaiting payment; Date = RFP release 

date):  

 

14. Approximate Average Annual Value ($) the Company 

(identified in #2) is proposed to perform on Oak Ridge 

Reservation Cleanup Contract:  

Note: An estimated breakdown of work by PWS 

element over the ordering period is provided for 

information purposes. Offeror can further break down 

these elements and percentages based on the work 

scope to be performed. The total estimated annual 

contract value is $200M for evaluation purposes. 

C.1      Transition  ~ <1% 

C.2      Benefits ~ 3% 

C.3      Cleanup ~ 55% 

C.4      EMDF ~ 3% 

C.5      Mission Support Activities ~ 34% 

C.6      Core Functions ~ 5%  

 

14.15. Scope the Company (identified in #2) is 

proposed to perform on Oak Ridge Reservation 

Cleanup Contract. List applicable PWS elements: 

 

15.16. Scope the Company (identified in #4) 

performed on Reference Contract: 

 

16.17. Complexity of work the Company (identified 

in #2) is proposed to perform on Oak Ridge 

Reservation Cleanup Contract: 

 

17.18. Complexity of work the Company (identified 

in #4) performed on Reference Contract: 

 

18.19. Safety statistics: provide Days Away, 

Restricted or Transferred and Total Recordable Case 

(TRC) rates and hours worked for the company 

(identified in #4) on the Reference Contract by 

Government Fiscal Year (GFY) completed within the 

last 4 years from the ORRCC original solicitation 

issuance date :  

 

19.20. For the Reference Contract, identify any 

DOE enforcement actions and/or worker safety and 

health, nuclear safety, and/or classified information 

security incidents or notifications posted to the DOE 

Office of Enterprise Assessments (EA) website 

(https://energy.gov/ea/information-

center/enforcement-infocenter) within the last 4 years  

 

https://energy.gov/ea/information-center/enforcement-infocenter
https://energy.gov/ea/information-center/enforcement-infocenter
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Past Performance Reference Information Form 

from the ORRCC original solicitation issuance date 

and corrective actions taken to resolve those 

problems: 

20.21. Was the reference contract awarded to an 

affiliated company (see definition of “affiliates” at 

FAR 2.101) of the entity for which the L-3 form is 

being submitted (identified in #2)? (Yes/No) If the 

name and/or DUNS are different than the entity 

identified in #2, explain the relationship (e.g., self, 

subsidiary, parent, etc.). 

If “yes”, the Offeror shall describe the resources of the 

parent, member, or affiliated company that will be 

provided or relied upon in contract performance to 

demonstrate that the parent, member, or affiliate will 

have meaningful involvement in contract performance. 

If a common parent company is being used to establish 

the nexus between the Offeror and an affiliated 

company, then the Offeror must describe how the 

affiliate and Offeror rely on, for example, similar 

assets, resources, policies, and procedures of the 

common parent company. 

If the Offeror identifies past performance information 

for predecessor companies that existed prior to any 

mergers or acquisitions, the Offeror shall demonstrate 

that such performance reasonably can be predictive of 

the Offeror’s performance.  

 

Acronyms: 
CPAF      cost-plus-award-fee 

CPARS   Contractor Performance Assessment Reporting System 

CPFF       cost-plus-fixed-fee 

CPIF        cost-plus-incentive-fee 

EMDF      Environmental Management Disposal Facility 

FAR         Federal Acquisition Regulation 

FP            fixed-price 

IDIQ        indefinite delivery/indefinite quantity 

PWS        performance work statement 

RFP         request for proposal 

T&M       time and materials 
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Attachment L-4 

Past Performance Cover Letter and Questionnaire 

Past Performance Cover Letter 

Past Performance Cover Letter for _________________ 

Dear “Client”: 

We are currently responding to the Department of Energy (DOE) Request for Proposals 

No. 89303319REM000047 Oak Ridge Reservation Cleanup Contract at the Oak Ridge Reservation in 

Oak Ridge, TN. 

The solicitation places emphasis on past performance as a source selection factor. In addition to 

requesting the attached Questionnaire be completed, the Government is requiring that clients of entities 

responding to the solicitation be identified and their participation in the evaluation process be requested. 

In the event you are contacted for information by the Government on work we have performed, you are 

hereby authorized to respond to those inquiries. 

We are asking for your assistance in completing the attached questionnaire and forwarding to the DOE to 

aid in its evaluation of our past performance. 

Please return the completed questionnaire within ten (10) calendar days. 

YOU ARE HIGHLY ENCOURAGED TO SCAN AND EMAIL THE QUESTIONNAIRE TO THE 

EMAIL ADDRESS PROVIDED BELOW: 

Email Address: ORRCC@emcbc.doe.gov 

If you are unable to scan and email a copy, it can be mailed to the following address:  

U S. Department of Energy 

Attention:  LeAnn Brock, Contracting OfficerCO, EMCBC 

Address:    550 Main Street, Room 7-173 

     Cincinnati, OH 45202 

If mailing, please mark the envelope: 

“SOURCE SELECTION INFORMATION - SEE FAR 3.104” “TO BE OPENED ONLY BY THE 

CONTRACTING OFFICERCO” 

mailto:ORRCC@emcbc.doe.gov
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Past Performance Questionnaire 

 

A. Referenced Contract and Client Information 

Referenced Contract and Client Information 

Name of Company Being Evaluated:  

Contract Number and Title Being Evaluated:  

Assessment Period for which Past Performance 

Questionnaire covers Company’s performance: 
 

Evaluator’s Name:  

Evaluator’s Address:  

Evaluator’s Phone & Email:  

Evaluator’s Organization:  

Evaluator’s role in the management of the 

contract*: 
 

* The reference point of contact completing and submitting the questionnaire must be the appropriate contract client reference 

within the Program Office/Project Office and/or the Contracting Office. Only one questionnaire should be submitted per contract 

reflecting a coordinated response. 

 

B. Rating Scale and Definitions 

 

Rating Scale and Definitions 

Rating Definition Note 

Exceptional Performance meets contractual 

requirements and exceeds many to the 

Client’s benefit. The contractual 

performance of the element or 

sub-element being evaluated was 

accomplished with few minor problems 

for which corrective actions taken by 

the Contractor were highly effective. 

To justify an Exceptional rating, identify multiple 

significant events and state how they were of benefit 

to the Client. A singular benefit, however, could be 

of such magnitude that it alone constitutes an 

Exceptional rating. Also, there should have been no 

significant problems identified. 

Very Good Performance meets contractual 

requirements and exceeds some to the 

Client’s benefit. The contractual 

performance of the element or sub-

element being evaluated was 

accomplished with some minor 

problems for which corrective actions 

taken by the Contractor were effective. 

To justify a Very Good rating, identify a significant 

event and state how it was a benefit to the Client. 

There should have been no significant problems 

identified. 
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Rating Scale and Definitions 

Rating Definition Note 

Satisfactory Performance meets contractual 

requirements. The contractual 

performance of the element or sub-

element contains some minor problems 

for which corrective actions taken by 

the Contractor appear or were 

satisfactory. 

To justify a Satisfactory rating, there should have 

been only minor problems, or major problems the 

Contractor recovered from without impact to the 

contract/order. There should have been NO 

significant problems identified.  

Note: The Contractor should not be evaluated with a 

rating lower than Satisfactory solely for not 

performing beyond the requirements of the 

contract/order. 

Marginal Performance does not meet some 

contractual requirements. The 

contractual performance of the element 

or sub-element being evaluated reflects 

a serious problem for which the 

Contractor has not yet identified 

corrective actions. The Contractor’s 

proposed actions appear only 

marginally effective or were not fully 

implemented. 

To justify Marginal performance, identify a 

significant event in each category that the 

Contractor had trouble overcoming and state how it 

impacted the Client. A Marginal rating should be 

supported by referencing the management tool that 

notified the Contractor of the contractual deficiency 

(e.g., management, quality, safety, or environmental 

deficiency report or letter). 

Unsatisfactory Performance does not meet most 

contractual requirements and recovery 

is not likely in a timely manner. The 

contractual performance of the element 

or sub-element contains a serious 

problem(s) for which the Contractor’s 

corrective actions appear or were 

ineffective. 

To justify an Unsatisfactory rating, identify multiple 

significant events in each category that the 

Contractor had trouble overcoming and state how it 

impacted the Client. A singular problem, however, 

could be of such serious magnitude that it alone 

constitutes an unsatisfactory rating. An 

Unsatisfactory rating should be supported by 

referencing the management tools used to notify the 

Contractor of the contractual deficiencies 

(e.g., management, quality, safety, or environmental 

deficiency reports, or letters). 

 

C. Assessment Areas 

 

Please provide explanatory narratives to support your ratings. 

 

1. Quality of Product or Service 

 

Example: How well did the Contractor provide services that met the terms of the contract? 

How technically accurate were the Contractor deliverables? What was the quality level of the Contractor 

deliverables? How well did the Contractor perform the contract services in a safe manner? 

 

       

Exceptional Very 

Good 

Satisfactory Marginal Unsatisfactory Not 

Applicable 

Do Not 

Know 

 

Supporting Narrative: 
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2. Schedule Compliance 

 

Example: How well did the Contractor provide timely services and deliverables in accordance with 

contract schedules? How well did the Contractor take measures to minimize delays that were within its 

control? 

 

       

Exceptional Very 

Good 

Satisfactory Marginal Unsatisfactory Not 

Applicable 

Do Not 

Know 

 

Supporting Narrative: 

 

 

 

 

3. Cost Control 
 

Example: How well did the Contractor control its costs and stay within budget?  How accurately did the 

Contractor forecast and report costs throughout all phases of the contract?  How well did the Contractor 

implement cost-effective solutions? 

 

       

Exceptional Very 

Good 

Satisfactory Marginal Unsatisfactory Not 

Applicable 

Do Not 

Know 

 

Supporting Narrative: 

 

 

 

 

4. Business Relations 
 

Example: How well did the Contractor interface with appropriate stakeholders to address requests, 

complaints, and inquiries? How well did the Contractor work with the client organization, teaming 

partners, and subcontractors to effectively, efficiently, and safely perform the required scope of work and 

achieve contract objectives?   

 

       

Exceptional Very 

Good 

Satisfactory Marginal Unsatisfactory Not 

Applicable 

Do Not 

Know 

 

Supporting Narrative: 
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5. Management of Key Personnel/Staffing 

 

Example: How well did the Contractor allocate the appropriate personnel resources to meet customer 

needs? How well did the Contractor provide staff on short notice for quick turnaround of personnel? 

 

       

Exceptional Very 

Good 

Satisfactory Marginal Unsatisfactory Not 

Applicable 

Do Not 

Know 

 

Supporting Narrative: 

 

 

 

 

6. Utilization of Small Businesses 

 

Example: How well did the Contractor allocate subcontracting opportunities to small businesses? How 

effectively did the Contractor transfer appropriate contract requirements to subcontractors and hold them 

accountable? 

 

       

Exceptional Very 

Good 

Satisfactory Marginal Unsatisfactory Not 

Applicable 

Do Not 

Know 

 

Supporting Narrative: 

 

 

 

 

7. If given the choice, would you select this Contractor again to perform your required services?  Please 

explain. 

 

 

 

 

 

 

8. Please provide any additional comments (positive or negative) about the Contractor that have not 

been discussed previously. 

 

 

 

 

 

 

 

We greatly appreciate your time and assistance in completing this questionnaire.  
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Attachment L-5 

List of Contracts Terminated for Default, Cure Notices, and Conditional 

Payment of Fee/Profit/Other Incentive Actions  

Table L-5.1. List of Contracts – Terminated for Default 

Client Name Contract No. 

Client Point of 

Contact 

Point Oof Contact 

Information 

(address, phone no., 

email address) 

Performance 

Period 

Reason for 

Termination 

      

      

      

Note: Information shall only be provided for contracts terminated for default within the preceding 4 years from the date of the 

original solicitation issuance date. Additionally, explanatory information may be provided below the table for each contract 

terminated for default, along with a brief description of the work. If the Offeror does not have any contracts to report, a blank 

form shall be submitted stating such. 

 

Table L-5.2. List of Contracts – Cure Notice(s) 

Client Name Contract No. 

Client Point of 

Contact 

Point of 

ContactPOC 

Information 

(address, phone no., 

email address) 

Performance 

Period 

Reason for Cure 

Notice 

      

      

      
Note: Information shall only be provided for contracts that are currently being performed or have a period of performance end 

date within the preceding 4 years from the date of the original solicitation issuance date. Additionally, explanatory information 

may be provided below the table for each contract cure notice, along with a brief description of the work. If the Offeror does not 

have any contracts to report, a blank form shall be submitted stating such. 

Note: Information shall only be provided for contracts that are currently being performed or have a period of performance end 

date within the preceding 4 years from the date of the original solicitation issuance date. Additionally, explanatory information 

may be provided below the table for each contract cure notice, along with a brief description of the work. If the Offeror does not 

have any contracts to report, a blank form shall be submitted stating such. 

 

 

Table L-5.3. List of Contracts – Conditional Payment of Fee/Profit/Other Incentive Actions 

Client Name Contract No. 

Client Point of 

Contact 

Point of Contact 
POC Information 

(address, phone no., 

email address) 

Performance 

Period 

Reason for CPOF 

Action 
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Note: Information shall only be provided for contracts that are currently being performed or have a period of performance end 

date within the preceding 4 years from the date of the original solicitation issuance date. Additionally, explanatory information 

may be provided below the table for each contract Conditional Payment of Fee/Profit/Other Incentive action, along with a brief 

description of the work. If the Offeror does not have any contracts to report, a blank form shall be submitted stating such.Note: 

Information shall only be provided for contracts that are currently being performed or have a period of performance end date 

within the preceding 4 years from the date of the original solicitation issuance date. Additionally, explanatory information may 

be provided below the table for each contract Conditional Payment of Fee/Profit/Other Incentive action, along with a brief 

description of the work. If the Offeror does not have any contracts to report, a blank form shall be submitted stating such. 

Note: Information shall only be provided for contracts that are currently being performed or have a period of performance end 

date within the preceding 4 years from the date of the original solicitation issuance date. Additionally, explanatory information 

may be provided below the table for each contract Conditional Payment of Fee/Profit/Other Incentive action, along with a brief 

description of the work. If the Offeror does not have any contracts to report, a blank form shall be submitted stating such. 

Attachment L-6 

Cost and Fee/Profit Elements Workbook 

See separate file. 
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Attachment L-7 

Contract Transition Task Order 

See separate file. 
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Attachment L-8  

Offeror’s Proposed Accounting System Information 

(1) Is the accounting system in accordance with generally accepted accounting principles? Please explain. 

(2) Does the proposed accounting system provide for: 

(a) Proper segregation of direct costs from indirect costs? Please explain. 

(b) Identification of and accumulation of direct costs by contract? Please explain. 

(c) A logical and consistent method for allocation of indirect costs to intermediate and final cost 

objectives? (A contract is a final cost objective.) Please explain. 

(d) Accumulation of costs under general ledger control? Please explain. 

(e) A timekeeping system that identifies employees’ labor by intermediate or final cost objectives? 

Please explain. 

(f) A labor distribution system that charges direct and indirect labor to the appropriate cost 

objectives? Please explain. 

(g) Interim (at least monthly) determination of cost charged to a contract through routine posting of 

book of accounts? Please explain. 

(h) Exclusion from costs charged to Government contracts of amounts which are not allowable in 

terms of FAR Part 31, Contract Cost Principles and Procedures or other contract provisions? 

Please explain. 

(i) Identification of costs by contract line item and by units (as if unit or line items were a separate 

contract) if required by the proposed contract? Please explain. 

(j) Segregation of preproduction costs from production costs (if applicable)? Please explain. 

(3) Does the proposed Accounting System provide financial information: 

(a) Required by clauses concerning limitation of costs (FAR 52.232-20, Limitation of Cost) and/or 

limitation on payments (FAR 52.216-16, Incentive Price Revision—Firm Target)? Please explain. 

(b) Required to support requests for progress payments? Please explain. 

(4) Is the proposed accounting system designed, and are the records maintained in such a manner, that 

adequate, reliable data are developed for use in pricing follow-on acquisitions? Please explain. 

(5) Is the accounting system currently in full operation? If not, describe which portions are:  

(1) in operation; (2) set-up, but not yet in operation; (3) anticipated; or (4) nonexistent.
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Attachment L-9 

List of DOE Contracts 

Instructions: The Offeror, to include all members of a teaming arrangement, as defined in FAR 9.601(1), 

and Teaming Subcontractors, shall provide a listing of all DOE prime contracts (including the National 

Nuclear Security Aadministration NNSA) currently being performed and/or for contracts that were 

completed within the last 4 years from the original solicitation issuance date. If the Offeror, to include all 

members of a teaming arrangement, as defined in FAR 9.601(1), or Teaming Subcontractors provided 

past performance information on predecessor companies that existed prior to any mergers or acquisitions, 

the Offeror, to include all members of a teaming arrangement, as defined in FAR 9.601(1), or Teaming 

Subcontractor(s) shall also provide a list of DOE contracts for the predecessor companies. This includes 

contracts for which the Offeror and/or Teaming Subcontractor was a member organization in a joint 

venture, LLC, or other similar entity as a prime Contractor to DOE. The below information should be 

provided for the entity to which the DOE prime contract was awarded, rather than a proposing entity 

under this solicitation. Also, this list shall only include DOE prime contracts performed by the proposing 

entity and any affiliate companies for which an L-3 form is submitted (including within LLC 

arrangements), and shall not include any contracts performed by other affiliates not otherwise performing 

any of the submitted L-3 reference contracts (if applicable). 

a. Prime Contract Number: 

b. Contract Title: 

c. Prime Contractor Name: 

d. Prime Contractor DUNS #:Number: 

e. LLC Member Name: 

f. LLC Member DUNS #:Number: 

g. Period of Performance: 

h. Contract Value: 

i. Contract Description (brief; 1‒-2 sentences): 

j. Contract NAICS Code: 
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Attachment L-7 

Task Order 1 – Transition (RTP) 

 

In accordance with the Master Indefinite Delivery/Indefinite Quantity (IDIQ) Contract Section H 

clause, Task Ordering Procedure, paragraph (c), the following constitutes the Request for Task 

Order Proposal (RTP) for the Transition Task Order.  The requirements for the Contractor’s Task 

Order proposal are set forth in Section L of this Solicitation No. 89303319REM000047. 
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Section B ‒ Supplies or Services and Prices/Costs 

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the Oak 

Ridge Reservation Cleanup Contract (ORRCC) Master Indefinite Delivery/Indefinite Quantity (IDIQ) 

Contract (herein referred to as the Master IDIQ Contract). Section B of the Master IDIQ Contract is 

incorporated by reference.  The requisite clause information specific to this Task Order included below is 

consistent with the clause numbering structure established by the Master IDIQ Contract. 

B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements 

(Oct 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise 

do all things necessary for, or incidental to, the performance of work as described in Section C, 

Performance Work Statement (PWS) under this Task Order. 

B.2 Type of Contract 

(d) DOE-B-2004 Cost Task Order-No Fee: Total Estimated Cost (Oct 2014)(Revised) 

(1) This is a Cost Task Order with no fee.  In accordance with the clause at FAR 52.216-11, Cost 

Contract-No Fee, the total estimated cost for this Task Order is as shown in Table B-1: 

Table B-1. Total Estimated Cost 

Total Estimated Cost: [$proposed] 

 

(2) The Total Estimated Cost of the Task Order, and/or the Total Estimated Cost of the Task Order 

Contract Line Items (CLINs), is as shown in Table B-2:  

Table B-2. Task Order CLIN Structure 

CLIN CLIN Title CLIN Type Total Estimated Cost 

00001 Transition  CR (no fee) [$proposed] 

Acronyms: 
CLIN  contract line item 

CR  cost reimbursableCR = Cost Reimbursable 

 

 

(3) CLIN Description: 

CLIN 00001 – Transition: 

The Transition period begins with the start date provided in the issuance of the Notice to Proceed 

under this Task Order.   The incoming Transition period is set forth in the Section F.3 clause, 

Period of Performance, in this Task Order. Costs are reimbursed based on allowable actual costs 

billed to the Task Order.  There is no fee for the Transition Task Order. 
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B.4 DOE-B-2013 Obligation of Funds (Oct 2014) 

(a) Pursuant to the clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs. It is estimated that this 

amount is sufficient to cover performance through the date(s) shown below.  

TBD at Task Order issuance. 

Section C ‒ Performance Work Statement 

C.1 Task Order Requirements 

The Contractor shall perform the requirements in accordance with Section C.1.1, Incoming Transition of 

the Master IDIQ Contract. 

Section D – Packaging and Marking 

Section D of the Master IDIQ Contract is incorporated by reference. 

Section E – Inspection and Acceptance 

Section E of the Master IDIQ Contract is incorporated by reference. 

Section F – Deliveries or Performance 

Section F of the Master IDIQ Contract is incorporated by reference.  The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 

F.3 Period of Performance 

(a) The overall Task Order Period of Performance (POP) is estimated to be 90 days from the start 

effective date provided within the Notice to Proceed for this Task Order.  

(b) The Contractor shall not be paid for work performed or costs incurred prior to the Task Order 

effective date. The Contractor is not authorized to proceed beyond the Task Order POP, nor will the 

Contractor be paid for any costs incurred beyond that period, unless the Task Order is modified by the 

Contracting Officer to extend the POP. 

Section G – Contract Administration Data 

Section G of the Master IDIQ Contract is incorporated by reference, with the following exceptions:  

 Clause G.4, paragraph (c)(2), is revised and provided below, 

 Clauses G.5 DOE-G-2005 Billing Instructions – Alternate I (Mar 2019) (Revised) and G.6 

Invoice/Payment Procedures are only applicable during the Transition Period until the Integrated 

Accounting System is transitioned to the Contractor, and  

 Clause G.9 Reporting Costs7 is not applicable until the Contractor has transitioned to utilizing the 

Integrated Accounting System., and 

Additionally, Clauses G.8 and G.9 are new clauses only applicable during the Transition Period 

until the Integrated Accounting System is transitioned to the Contractor. 
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G.4 DOE-G-2004 Contract Administration (Oct 2014) 

(2) Contracting Officer’s Representative 

(A)  Name: To be provided  

(B)  Telephone number: To be provided 

(C)  Address: 

U.S. Department of Energy  

Oak Ridge Office of Environmental Management 

200 Administration Road 

Oak Ridge, TN 37830 

(D) Email address: To be provided 

 

 

G.5 DOE-G-2005 Billing Instructions – Alternate I (Mar 2019) (Revised) (For 

Cost-Reimbursement Task Orders) 

(a) Contractors shall use Standard Form 1034, Public Voucher for Purchases and Services Other than 

Personal, when requesting payment for work performed under each Task Order issued under the 

master IDIQ contract. Vouchers for payment of costs shall be submitted timely in accordance with 

FAR 52.216-7(a)(1), except for fee payments which shall be invoiced when earned. All invoices shall 

be supported by a billing schedule summarized by funding source. 

(b) Contractors shall submit vouchers electronically through the DOE VIPERS. VIPERS allows vendors 

to submit vouchers, attach supporting documentation, and check the payment status of any voucher 

submitted to the DOE. Instructions concerning contractor enrollment and use of VIPERS can be 

found at https://vipers.doe.gov. 

(c) A paper copy of a voucher that has been submitted electronically will not be accepted. 

(d) The voucher must include a statement of cost and supporting documentation for services rendered. 

This statement should include, as a minimum, a breakout by cost or price element and Task Order 

(if applicable) of all services actually provided by the Contractor, both for the current billing period 

and cumulatively for the entire contract.  

(1) Statement of Cost. The Contractor shall prepare and submit a Statement of Cost with each 

voucher in accordance with the following: 

(A) Statement of Cost must be completed and consistent with data in the Contractor’s cost 

accounting system.  

(B) Costs claimed must be only those recorded costs authorized for billing by the payment 

provisions of the contract.  

(C) Indirect costs claimed must reflect the rates approved for billing purposes by the Contracting 

Officer.  
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(D) The Direct Productive Labor Hours (DPLH) incurred during the current billing period must 

be shown, and the DPLH summary completed, if applicable.  

(E) The total fee billed, retainage amount, and available fee must be shown.  

(F) If a given Task Order includes task areas/subtasks, the Statement of Cost must include a 

breakdown of costs for all respective task areas/subtasks. 

(G) Costs claimed must be summarized and broken out by cost element (e.g., Labor, 

Subcontracts, Other Direct Costs, etc.).  

(H) Statement of Cost must show total amounts by current billing period, fiscal year to-date, and 

cumulative contract-to-date to facilitate reconciliation of invoiced costs. 

(I) Statement of Cost must include a summary of costs by DOE Program Code, Object Class, 

Strategic Partnership Project (formerly known as Work for Others), Local Use number, and 

any other applicable/necessary funding source or accounting information. 

(J) Detailed invoice transactions must be provided in Microsoft Excel® format as a supplemental 

file including labor hours from the timekeeping system, purchase card transactions, 

subcontract costs, etc. The detailed invoice transaction data in Excel® format shall include 

sufficient data fields and detail as deemed necessary by DOE to enable sorting, analyzing, 

and testing of invoiced costs. 

(2) The Contractor shall prepare and submit the supporting documentation with each voucher in 

accordance with the following:  

(A) Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for reimbursement on the 

Statement of Cost must be adequately supported. The level of detail provided must clearly 

indicate where the funds were expended. For example, support for labor costs must include 

the labor category (e.g., program manager, senior engineer, technician, etc.), the hourly rate, 

the labor cost per category, and any claimed overtime; equipment costs must be supported by 

a list of the equipment purchased, along with the item's cost; supporting data for travel must 

include the destination of the trip, number and labor category of travelers, transportation 

costs, per diem costs, and purpose of the trip; and supplies should be categorized by the 

nature of the items (e.g., office, lab, computer, etc.) and the dollar amount per category. 

(B) Any cost sharing or in-kind contributions incurred by the Contractor and/or third party during 

the billing period must be included.  

(C) Indirect rates used for billings must be clearly indicated, as well as their basis of application. 

When the cognizant Contracting Officer, Administrative Contracting Officer, or auditor 

approves a change in the billing rates, include a copy of the approval. 

(D) All claimed subcontractor costs must be supported by submitting the same detail as outlined 

herein. 

G.6 Invoice/Payment Procedures 

(a)  The Government will make interim payments to the Contractor by electronic funds transfer not later 

than thirty (30) calendar days after receipt of an acceptable invoice from the Contractor.  
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(b)  The Contractor may submit cost invoices not more often than once every two weeks.  

(c)  Any defects in invoices which are discovered after interim payment shall be corrected on subsequent 

invoices. If the Government discovers such defects, the Contracting Officer will notify the Contractor 

in writing. The Contracting Officer’s written notification will explain the nature of the defect, and 

will direct the Contractor to reflect the appropriate credit on the next invoice submitted under this 

Contract. Unless the Contractor reconciles the defect to the satisfaction of the Contracting Officer 

within seven (7) calendar days, the Contractor shall make the credit as previously directed by the 

Contracting Officer. 

(d)  Any bases for withholding, set-off, or reduction with respect to invoices which are discovered after 

interim payment will be corrected on subsequent invoices. If the Government discovers such bases for 

withholding, set-off, or reduction, the Contracting Officer will notify the Contractor in writing. The 

Contracting Officer's written notification will explain the nature of the bases for withholding, set-off, 

or reduction, will specify the dollar amount of the withholding, set-off, or reduction and will direct 

the Contractor to reflect the appropriate credit on the next invoice submitted under this contract. 

Unless the Contractor reconciles the bases for withholding, set-off, or reduction to the satisfaction of 

the Contracting Officer within seven (7) calendar days, the Contractor shall make the credit as 

previously directed by the Contracting Officer. 

(e) Nothing in this clause shall affect the rights of either the Government or the Contractor under the 

Section I Prompt Payment clause of this contract. The Government is not limited to thirty (30) 

calendar days to notify the Contractor of a defective invoice, and may notify and/or initiate 

withholding, set-off, or reduction until final payment to the Contractor. 

 

 

 

Section H – Special Contract Requirements  

Section H of the Master IDIQ Contract is incorporated by reference. 

Section I – Contract Clauses 

Section I of the Master IDIQ Contract is incorporated by reference. 

Section J – List of Documents, Exhibits, and Other Attachments 

Section J of the Master IDIQ Contract is incorporated by reference.  The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 

Section J-7 – Contract Deliverables 

The Transition deliverables are listed below in Table J-7.1, and are required for this Task Order.  These 

deliverables are in addition to the list of Contract Deliverables specified in the Master IDIQ Contract 

Section J, Attachment J-7, Contract Deliverables.  
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Table J-7.1 Transition Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE 

Action 

(Response) 

Reference 

T1-001 Task Order Proposal for 

Contract Implementation Period  

 

Within 14 days 

after Request 

for Task Order 

Proposal 

(RTP), or as 

directed by the 

CO   

Approve 

(at least 15 

days prior to 

end of 

Transition 

Task Order) 

Section H, Task Ordering 

Procedure; 

The Draft RTP for the Task 

Order 2 – Contract 

Implementation is located in the 

ORRCC Documents Library  

T1-002 Task Order Proposal for 

Mission Support Activities    

 

Within 30 days 

after Request 

for Task Order 

Proposal 

(RTP), or as 

directed by the 

CO 

Approve 

(at least 30 

days prior to 

end of  

Contract 

Implementat

ion Task 

Order) 

Section H, Task Ordering 

Procedure; 

The Draft RTP for the Task 

Order 3 – Mission Support 

Activities is located in the 

ORRCC Documents Library 

T1-003 Task Order Proposal for End 

States Cleanup 

 

Within 30 days 

after Request 

for Task Order 

Proposal 

(RTP), or as 

directed by the 

CO  

Approve 

(at least 30 

days prior to 

end of  

Contract 

Implementat

ion Task 

Order) 

Section H, Task Ordering 

Procedure; 

The Draft RTP for the Task 

Order 4 – End States Cleanup is 

located in the ORRCC 

Documents Library 

T1-004 Continuity of Operations Plan or 

Business Recovery Plan  

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 150.1A, Continuity 

Programs 

T1-005 Emergency Management 

ProgramPlan 

Within 50 days 

after NTP 

Approve 

(30 days) 

DOE O 151.1D, Comprehensive 

Emergency Management System 

T1-006 Property Management System 

Description 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 203.1, Limited Personal 

Use of Government Office 

Equipment Including 

Information Technology; 

Section H, DOE-H-2027 

Contractor Property 

Management System 

Administration 

T1-007 Information Systems Authority 

To Operate Significant Change 

Package 

Within 45 days 

after NTP 

Approve 

(45 days) 

DOE O 205.1C, Department of 

Energy Cyber Security Program;  

Office of Environmental 

Management (EM) Cyber 

Security Policy and Risk 

Management Approach 

Implementation Plan and NIST 

800-37 

T1-008 Contractor Assurance Systems 

Description (and 

Implementation Plan, if needed) 

Within 30 days 

after NTP 

Approve 

(60 days) 

DOE O 226.1B, Implementation 

of the Department of Energy 

Oversight Policy 
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Table J-7.1 Transition Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE 

Action 

(Response) 

Reference 

T1-009 Workplace Substance Abuse 

Program  

Within 45 days 

after NTP 

Approve 

(15 days) 

DOE O 350.1,  Contractor 

Human Resource Management 

Programs; 

Section I, FAR 52.223-6, Drug-

Free Workplace; 

10 CFR 707, Workplace 

Substance Abuse Programs at 

DOE Sites  

T1-010 Employee Assistance Program 

Implementation Plan 

Within 30 days 

after NTP 

Information 

(N/A) 

DOE O 350.1, Contractor 

Human Resource Management 

Programs; 

10 CFR 707, Workplace 

Substance Abuse Programs at 

DOE Sites 

T1-011 Risk Management Plan Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 413.3B, Program and 

Project Management for the 

Acquisition of Capital Assets;  

Section C.6.1.2, Project 

Performance Reporting 

T1-012 Quality Assurance Program Within 45 days 

after NTP 

Approve 

(45 days) 

DOE O 414.1D, Quality 

Assurance; 

Section E, FAR 52.246-11, 

Higher-Level Contract Quality 

Requirements; 

10 CFR 830 Subpart A, Quality 

Assurance Requirements 

T1-013 Fire Protection Program Within 30 days 

after NTP 

Approve 

(60 days) 

DOE O 420.1C, Facility Safety  

T1-014 Criticality Safety Program 

Document 

Within 50 days 

after NTP 

Approve 

(10 days) 

DOE O 420.1C, Facility Safety; 

Section C.6.1.6, Nuclear 

Criticality Safety 

T1-015 Documented Safety Analyses 

and Safety Basis Documents 

Within 60 days 

after NTP 

Approve 

(per  

Section J, 

Attachment 

J-8) 

DOE O 420.1C, Facility Safety;  

10 CFR 830, Nuclear Safety 

Management; 

DOE-STD-1104-2016,  Review 

and Approval of Nuclear 

Facility Safety Basis and Safety 

Design Basis Documents 

T1-016 Baseline Needs Assessment for 

Fire Protection and Emergency 

Preparedness 

Within 30 days 

after NTP 

Approve 

(60 days) 

DOE O 420.1C, Facility Safety  

T1-017 Procedures to Implement DOE 

Order 422.1 CRD 

Within 60 days 

after NTP 

Review 

(30 Days) 

DOE O 422.1, Conduct of 

Operations 

T1-018 Conduct of Operations Matrix 

for Hazard Category 2 and 3 

Nuclear Facilities 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 422.1, Conduct of 

Operations 

T1-019 Procedures to Implement DOE 

Order 425.1D CRD 

Within 60 days 

after NTP 

Review 

(30 Days) 

DOE O 425.1D, Verification of 

Readiness to Start Up or Restart 

Nuclear Facilities 
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Table J-7.1 Transition Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE 

Action 

(Response) 

Reference 

T1-020 Procedure for Granting 

Exceptions to Training 

Requirements 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 426.2, Personnel 

Selection, Training, 

Qualification, and Certification 

Requirements for DOE Nuclear 

Facilities 

T1-021 Training Program Plan or 

Training Implementation Matrix 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 426.2, Personnel 

Selection, Training, 

Qualification, and Certification 

Requirements for DOE Nuclear 

Facilities 

T1-022 Nuclear Maintenance 

Management Program 

Description 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 433.1B, Maintenance 

Management Program for DOE 

Nuclear Facilities  

T1-023 Radioactive Waste Management 

Basis 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE M 435.1-1, Radioactive 

Waste Management Manual 

T1-024 Technical Basis for Nuclear 

Material Packaging Systems 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE M 441.1-1, Nuclear 

Material Packaging 

T1-025 Nuclear Materials Packaging 

Surveillance Programs 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE M 441.1-1, Nuclear 

Material Packaging 

T1-026 Process for Documenting the 

Nuclear Materials Storage 

Program 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE M 441.1-1, Nuclear 

Material Packaging 

T1-027 Employee Concerns Program 

Implementing Documentation 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 442.1B, Department of 

Energy Employee Concerns 

Program 

T1-028 Environmental Radiological 

Protection Program 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 458.1, Radiation 

Protection of the Public and the 

Environment 

T1-029 Quality Assurance Program for 

Certified Type B or Fissile 

Materials Packaging 

Within 30 days 

after NTP 

Approve 

(60 days) 

DOE O 460.1D, Hazardous 

Materials Packaging and 

Transportation Safety; 

10 CFR Part 71, Packaging and 

Transportation of Radioactive 

Material, Subpart H, Quality 

Assurance 

T1-030 Security Plans Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 470.4B, Safeguards and 

Security Program 

T1-031 Nuclear Material Control and 

Accountability Plan/Program 

Within 60 days 

after NTP 

Approve 

(30 days) 

DOE O 474.2, Nuclear Material 

Control and Accountability 

T1-032 Transition Plan  Within 15 days 

after NTP 

Approve 

(5 days) 

Section C.1.1, Incoming 

Transition 

T1-033 Initial Performance 

Measurement Baseline 

Within 60 days 

after NTP  

Approve 

(30 days) 

Section C.1.1, Incoming 

Transition;  

Section C.6.1.1, Project Support 

Performance Requirements 

T1-

033T1-

034 

Transition Status Reports Weekly until 

Transition is 

complete 

Information 

(N/A) 

Section C.1.1, Incoming 

Transition 
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Table J-7.1 Transition Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE 

Action 

(Response) 

Reference 

T1-034 Acceptance of Accountability 

for High-Risk and Sensitive 

Property 

Prior to end of 

Transition 

Information 

(N/A) 

Section C.1.1, Incoming 

Transition 

T1-035 Statement of Material 

Differences  

Within 60 days 

after NTP  

Approve 

(30 days) 

Section C.1.1, Incoming 

Transition 

T1-035 Graded Approach for 

Implementation of Contract 

Requirements Plan 

Prior to end of 

Transition 

Approve 

(30 days) 

Section C.1.1, Incoming 

Transition 

T1-036 Declaration of Readiness to 

Execute Contract  

Prior to end of 

Transition  

Approve 

(10 days) 

Section C.1.1, Incoming 

Transition 

T1-037 Activity/Facility Specific Safety 

Basis and Emergency 

Management Documents 

Review and Acceptance 

Within 30 days 

after NTP 

Information 

(N/A) 

Section C.1.1, Incoming 

Transition 

T1-038 Earned Value Management 

System Description 

Within 30 days 

after NTP 

Approve 

(30 days) 

Section C.6.1.1, Project Support 

Performance Requirements; 

Section H, DOE-H-2024 Earned 

Value Management System 

T1-039 Worker Safety and Health 

Program 

Within 30 days 

after NTP 

Approve 

(60 days) 

Section C.6.1.3, Health and 

Safety; 

Section H, DOE-H-2053 Worker 

Safety And Health Program in 

Accordance With 10 CFR 851; 

10 CFR 851, Worker Safety and 

Health Program  

T1-040 Radiation Protection Program 

 

Note: The incumbent contractor 

has an approved 10 CFR 835 

exemption pertaining to total 

and removable surface 

contamination values for 

Plutonium-241. For continued 

use of the exemption conditions, 

the Contractor will have to 

request an exemption for their 

organization. 

 

Within 30 days 

after NTP 

Approve 

(60 days) 

Section C.6.1.4, Radiation 

Protection; 

Section I, DEAR 952.223-72, 

Radiation Protection and 

Nuclear Criticality; 

10 CFR 835, Occupational 

Radiation Protection  

T1-041 Records Management Program 

Plan 

Within 60 days 

after NTP 

Approve 

(30 days) 

Section C.6.1.13, Records 

Management 

T1-042 Waste Management Program 

Plan 

Within 60 days 

after NTP 

Approve 

(30 days) 

Section C.6.2.8, Waste 

Management 

T1-042 Contractor Employee 

Compensation Plan 

Draft within 

45 days after 

NTP, 

Final by the 

end of 

Transition 

Approve 

(30 days) 

Section H, DOE-H-2001 

Employee Compensation: Pay 

and Benefits 
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Table J-7.1 Transition Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE 

Action 

(Response) 

Reference 

T1-043 List of Subcontractors That Are 

Required to Flow Down 

Continuation of Benefits to 

Grandfathered Employees 

No later than 

30 days prior 

to end of 

Transition 

Information 

(N/A) 

Section H, DOE-H-2001 

Employee Compensation: Pay 

and Benefits 

T1-044 List of the Top 5 Highly 

Compensated Executives and 

Total Compensation  

At NTP Information 

(N/A) 

Section H, DOE-H-2001 

Employee Compensation: Pay 

and Benefits 

T1-045 New Benefit Plan(s) and 

Changes to Plan Design and 

Methodology 

Draft within 

45 days after 

NTP, 

Final within 60 

days after NTP 

Review 

Draft  

(10 days) 

Approve 

Final 

(30 days) 

Section H, DOE-H-2001 

Employee Compensation: Pay 

and Benefits 

T1-046 Application for Contractor 

Compensation Approval for Key 

Personnel (DOE Form 3220.5) 

Within 20 days 

after NTP 

Approve 

(30 days) 

Section H, Special Provisions 

Applicable to Workforce 

Transition and Employee 

Compensation: Pay and Benefits 

T1-047 List of Personnel Responsible 

for Transitioning Incumbent 

Workforce and Developing 

Transition Agreements  

Within 10 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-048 Description of Process for 

Obtaining Regular Updates from 

Incumbent Contractor 

Within 10 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-049 Description of Transition 

Agreements to Ensure 

Compliance with H Clause, 

Workforce Transition and 

Employee Hiring Preferences, 

during the Contract Transition 

Period 

Within 10 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-050 Final Transition Agreements to 

Ensure Compliance with H 

Clause, Workforce Transition 

and Employee Hiring 

Preferences, during the Contract 

Transition Period 

Within 60 days 

after NTP 

Approve 

(30 days) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-051 Draft Communication Plan 

Regarding Implementation of 

the Requirements of H Clauses: 

Workforce Transition and 

Employee Hiring Preferences 

and Employee Compensation:  

Pay and Benefits 

Within 10 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-052 Final Written Communication 

Plan 

Within 15 days 

after NTP 

Approve 

(30 days) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 
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Table J-7.1 Transition Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE 

Action 

(Response) 

Reference 

T1-053 Workforce Transition Plan Draft within 

15 days after 

NTP, 

Final within 30 

days after NTP 

Review  

Draft 

(15 days) 

Approve 

Final 

(30 days) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-054 First and Second Tier 

Subcontractors and Process to 

Ensure Requirements of H 

Clauses: Workforce Transition 

and Employee Hiring 

Preferences and Labor 

Relations 

Within 15 days 

after NTP 

Review 

(15 days) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-055 Implementation of Hiring 

Preferences Report 

Weekly during 

Transition, or 

as requested 

by the CO 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-056 Description and schedule of 

transactions for when the benefit 

plan will be developed and 

assets transferred 

Within 90 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-057 List of Contractor personnel 

responsible for the transition of 

existing benefit plans or the 

development of new benefit 

plans 

Within 10 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-058 Estimated costs and detailed 

breakouts of the costs to 

accomplish workforce and 

benefits transition activities 

Within 10 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-059 List of information the 

Contractor has requested from 

the Incumbent Contractor 

pertaining to the existing benefit 

plans 

Within 15 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-060 Benefits Transition Plan  Draft within 

20 days after 

NTP, 

Final within 30 

days after NTP 

Review  

Draft 

(10 days) 

Approve 

Final 

(30 days) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-061 Description of Plans/Processes 

to Ensure Compliance with H 

Clauses: Employee 

Compensation: Pay and Benefits 

and Special Provisions 

Applicable to Workforce 

Transition and Employee 

Compensation: Pay and Benefits  

Within 20 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 
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Table J-7.1 Transition Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE 

Action 

(Response) 

Reference 

T1-062 Minutes of Workforce 

Transition and/or Compensation 

Meetings with Incumbent 

Contractor 

Within 2 days 

after meeting 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-063 Drafts of transition agreements 

with the incumbent contractors 

to ensure compliance with H 

Clause: Employee 

Compensation: Pay and Benefits 

Within 30 days 

after NTP 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-064 Draft or proposed final versions 

of any new defined benefit and 

defined contribution of the 

pension plans and other benefit 

plans 

Within 30 days 

after NTP, if 

required 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-065 Draft restated benefit plans and 

draft Summary Plan 

Descriptions (SPDs) for pension 

and other benefit plans 

sponsored by the incumbent 

contractors 

Within 30 days 

after NTP, if 

required 

Information 

(N/A) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-066 Final Transition Agreements 

with Incumbent Contractors, 

Restated Benefit Plans and 

SPDs, and New Defined Benefit 

and Defined Contribution 

Pension Plans and Other Benefit 

Plans 

Within 45 days 

after NTP, 

prior to 

execution of 

documents 

Approve 

(30 days) 

Section H, Workforce Transition 

and Benefits Transition: Plans 

and Timeframes 

T1-067 Cost Estimating System 

Disclosure 

Within 60 days 

after NTP 

Information 

(N/A) 

Section H, DOE-H-2023 Cost 

Estimating System Requirements 

T1-068 Accounting System Description Within 60 days 

after NTP 

Approve 

(30 days) 

Section H, DOE-H-2025 

Accounting System 

Administration 

T1-069 Purchasing System Description Within 60 days 

after NTP 

Approve 

(30 days) 

Section H, DOE-H-2026 

Contractor Purchasing System 

Administration 

T1-070 Organizational Conflict of 

Interest Management Plan 

Within 15 days 

after NTP 

Approve 

(15 days) 

Section H, DOE-H-2035 

Organizational Conflict of 

Interest Management Plan 

T1-071 Diversity Plan Within 60 days 

after NTP 

Approve 

(30 days) 

Section H, DOE-H-2046 

Diversity Program 

T1-072 Initial Parent Organization 

Support Plan 

No later than 

60 days prior 

to end of 

Transition 

Approve 

(30 days) 

Section H, Parent Organization 

Support 

T1-073 Litigation Management Plan Within 60 days 

after NTP  

Review 

(30 days) 

Section H, Legal Management; 

10 CFR 719, Contractor Legal 

Management Requirements 
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Number Deliverable 
Deliverable 

Due Date 

DOE 

Action 

(Response) 

Reference 

T1-074 Integrated Safety Management 

System Description 

Within 30 days 

after NTP 

Approve 

(60 days) 

Section I, DEAR 970.5223-1, 

Integration of Environment, 

Safety, and Health into Work 

Planning 

T1-075 Proposed Environment, Safety, 

Health, and Quality 

Performance, Objectives, 

Measures, and Commitments 

Within 30 days 

after NTP 

Approve 

(60 days) 

Section I, DEAR 970.5223-1, 

Integration of Environment, 

Safety, and Health into Work 

Planning 

T1-076 Internal Audit Implementation 

Design, including overall 

strategy for Internal Audit 

Within 60 days 

after NTP 

Approve 

(30 days) 

Section I, DEAR 970.5232-3, 

Accounts, Records, and 

Inspection 

T1-077 Unreviewed Safety Question 

Process Procedure 

Within 60 days 

after NTP 

Approve 

(30 days) 

10 CFR 830, Nuclear Safety 

Management  

T1-078 Chronic Beryllium Disease 

Prevention Program 

Within 30 days 

after NTP 

Approve 

(60 days) 

10 CFR 850, Chronic Beryllium 

Disease Prevention Program 

T1-079 Listing of Closure Facility 

Hazards and Established 

Controls 

Within 30 days 

after NTP 

Approve 

(60 days) 

10 CFR 851.21(b) Closure 

Facility Hazard Controls 

 

Acronyms: 

CFR  = Code of Federal Regulations    FAR  Federal Acquisition Regulation 

  M = DOE Manual  

CO  = Contracting Officer     N/A  = not applicable 

CRD  = Contractor Requirements Document   NIST  = National Institute for Standards and Testing  

DEAR  = Department of Energy Acquisition Regulation  NTP  = Notice to Proceed  

DOE  = United States Department of Energy   ORRCC Oak Ridge Reservation Cleanup Contract 

  O = DOE Order  

DOE M  DOE Manual      RTP Request for Task Order Proposal 

DOE O  DOE Order     SPD  Summary Plan Descriptions 

FAR = Federal Acquisition Requirement   SPD = Summary Plan Descriptions 
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 DOE-M-2001 Proposal Evaluation – General – Alternate III (Feb 2019)  

(a) Conduct of acquisition. 

(1) This acquisition will be conducted pursuant to the Federal Acquisition Regulation (FAR), Part 15 

entitled, Contracting by Negotiation; Department of Energy Acquisition Regulation (DEAR), Part 

915 entitled, Contracting by Negotiation; and the provisions of this solicitation. 

(2) The U.S. Department of Energy (DOE) has established a Source Evaluation Board (SEB) to 

evaluate the proposals submitted by Offerors in response to this solicitation. Proposal evaluation 

is an assessment of the proposal and the Offeror’s ability to perform the prospective contract 

successfully. Proposals will be evaluated solely on the factors specified in the solicitation against 

the evaluation factors in this Section M to determine the Offeror’s ability to perform the contract.  

(3) The designated source selection authority will select an Offeror for contract award whose 

proposal represents the best value to the Government. The source selection authority’s decision 

will be based on a comparative assessment of proposals against all evaluation factors in the 

solicitation. The source selection authority may reject all proposals received in response to this 

solicitation, if doing so is in the best interest of the Government. 

(b) Deficiency in proposal. 

(1) A deficiency, as defined at FAR 15.001 entitled, Definitions, is a material failure of a proposal to 

meet a Government requirement or a combination of significant weaknesses in a proposal that 

increases the risk of unsuccessful contract performance to an unacceptable level. No award will 

be made to an Offeror whose proposal is determined to be deficient.  

(2) A proposal will be eliminated from further consideration before completing the Government’s 

evaluation if the proposal is deficient as to be unacceptable on its face. Deficiencies may include 

any exceptions or deviations to the terms of the solicitation. A proposal will be deemed 

unacceptable if it does not represent a reasonable initial effort to address itself to the material 

requirements of the solicitation, or if it does not substantially and materially comply with the 

proposal preparation instructions of this solicitation. Cursory responses or responses which 

merely repeat or reformulate the Master Indefinite Delivery/Indefinite Quantity (IDIQ) 

Performance Work Statement (PWS) and/or Task Order PWS will not be considered responsive 

to the requirements of the solicitation. In the event that a proposal is rejected, a notice will be sent 

to the Offeror stating the reason(s) that the proposal will not be considered for further evaluation 

under this solicitation. 

(c) Responsibility. In accordance with FAR Subpart 9.1, Responsible Prospective Contractors, and 

DEAR Subpart 909.1 entitled, Responsible Prospective Contractors, the Procuring Contracting 

Officer (PCO) is required to make an affirmative determination of whether a prospective contractor is 

responsible. The PCO may, if necessary, conduct a preaward survey of the prospective contractor as 

part of the considerations in determining responsibility. In the absence of information clearly 

indicating that the otherwise successful Offeror is responsible, the PCO will make a determination of 

nonresponsibility and no award will be made to that Offeror; unless, the apparent successful Offeror 

is a small business and the Small Business Administration issues a Certificate of Competency in 

accordance with FAR Subpart 19.6 entitled, Certificates of Competency and Determinations of 

Responsibility. The responsibility determination includes a finding that award of the contract to the 

Offeror will not pose an undue risk to the common defense and security as a result of its access to 

classified information or special nuclear material in the performance of the contract, as prescribed in 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION M 

SOLICITATION NO. 89303319REM000047 

M-2 

Section L provision, DEAR 952.204-73, entitled Facility Clearance, which requires submission of 

specific information by the Offeror related to foreign interests. 

(d) Award without discussions. In accordance with paragraph (f)(4) of the provision at FAR 52.215-1, 

Instructions to Offerors – Competitive Acquisition, the Government intends to evaluate proposals and 

award a contract without conducting discussions with Offerors. Therefore, the Offeror’s initial 

proposal shall contain the Offeror’s best terms from a cost or price and technical standpoint. The 

Government, however, reserves the right to conduct discussions if the PCO later determines them to 

be necessary and may limit the competitive range for purposes of efficiency. 

(e) Organizational conflicts of interest. The Offeror is required by the Section K provision entitled, 

Organizational Conflicts of Interest Disclosure, to provide a statement of any past, present, or 

currently planned interests related to the performance of the work and a statement that an actual or 

potential conflict of interest or unfair competitive advantage does or does not exist in connection with 

the contract resulting from the solicitation.  

 Evaluation Factor – Key Personnel  

(a) Key Personnel. DOE will evaluate the proposed Program Manager and other proposed key personnel 

along with the Offeror’s rationale for selecting the proposed non-required key personnel positions and 

why the positions are essential to the successful performance of the entire IDIQ PWS. DOE will 

evaluate the key personnel team make-up that demonstrates the elements in paragraph (d) below. 

DOE’s evaluation of the Program Manager will be the most important aspect of the evaluation of key 

personnel. 

Failure of the Offeror to propose the required key personnel position, or to confirm the availability of 

all key personnel as being assigned to the contract full-time and that their permanent duty station is 

located on the Oak Ridge Reservation or in Oak Ridge, TN will adversely affect the Government’s 

evaluation of the proposal and may make the proposal ineligible for award. Additionally, failure of 

the Offeror to provide a signed letter of commitment for each key personnel will adversely affect the 

Government’s evaluation of the proposal and may make the proposal ineligible for award. 

Note: DOE will evaluate all proposed key personnel. However, a higher number of proposed key 

persons will not be inherently evaluated more favorably than a lesser number of proposed key 

persons, as the proposed key personnel and the key personnel team will be evaluated based on the 

evaluation criteria in this factor. 

(b) Resume. The individuals proposed as key personnel will be evaluated on the degree to which they are 

qualified and suitable for the proposed position in relation to the work for which they are proposed to 

perform and areas of responsibility. The qualifications and suitability of the individual key personnel 

will be evaluated on the following: 

(1) Experience. The key personnel individually will be evaluated on their relevant DOE, commercial, 

and/or other Government experience in performing work similar to the work to be performed in 

their proposed position, including leadership and other accomplishments, with emphasis on 

project and completion type work.  

(2) Education. The key personnel will be evaluated on their education, specialized training, 

certifications, and licenses that support the individual’s qualifications and suitability for the 

proposed position.  
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(3) DOE may consider information obtained from any or all of the references, previous employers, or 

clients to verify the accuracy of the information contained in the resume and to further assess the 

qualifications and suitability of proposed key personnel.  

(c) Key Personnel Team. The evaluation will include an assessment of the depth and breadth of the 

following elements of the key personnel team: (i) Recent and relevant management experience in 

direct project execution in the field; (ii) Experience in partnering and good-faith negotiations with 

client(s) that achieved measurable performance improvements; (iii) Experience in developing and 

implementing innovative approaches; (iv) Experience in successful regulatory interactions with 

demonstrated positive benefit to the client(s); and (v) Experience in human resources and benefits 

management. More recent experience in these elements may be given greater consideration. While it 

is not expected that each key person will possess experience in each of these elements, the Key 

Personnel team should collectively demonstrate experience in each element.  

(d) Oral problem scenario – Key personnel. The Offeror’s key personnel, as a team, will be evaluated on 

their problem-solving ability as demonstrated during their preparation for and presentation of the 

response to the problem-solving scenario. The key personnel will be evaluated on their demonstrated 

leadership, teamwork, communications, knowledge of the Master IDIQ PWS, quality of the technical 

and/or managerial solution(s) to the problem, and problem-solving capabilities both individually and 

as a team. The Program Manager will also be evaluated individually on his/her leadership and 

effective utilization of the key personnel team during the problem-solving scenario. 

(e) Oral interview – Program Manager. The Offeror’s Program Manager will be evaluated for 

qualifications and suitability, including leadership capability, for the proposed position as 

demonstrated during the oral interview. 

 DOE-M-2008 Evaluation Factor – Past Performance (Oct 2015) 

(Revised) 

(a) Offeror. The Offeror, to include all members of a teaming arrangement, as defined in FAR 9.601(1), 

will be evaluated on the Government’s assessment of relevant and recent past performance 

information obtained for the Offeror performing work similar in scope, size, and complexity to the 

portion of the Master IDIQ PWS that each entity is proposed to perform. The information will be 

evaluated in order to assess the Offeror’s potential success in performing the work required by the 

contract. Similar scope, size, and complexity are defined as follows based on the portion of work that 

each entity is proposed to perform: scope – type of work (e.g., work as identified in the Master IDIQ 

PWS, including similar work of a non-nuclear nature and/or similar non-DOE work); size – dollar 

value (approximate average annual value in relation to the proposed work; for evaluation purposes, 

annual contract value is approximately $200M) and; and complexity – performance challenges (e.g., 

overcoming barriers to safely accelerate work scope; maintaining, operating, and performing 

decommissioning and demolition of aging facilities; maintaining compliance in a complex regulatory 

environment; management of work through multiple funding sources; subcontractor management; 

management of large complex contracts in highly regulated industries; management of complex 

Contractor Human Resource Management (CHRM) requirements set forth in Section H; and 

successful partnerships with the Government, Client, and Regulators).  The higher the degree of 

relevance of the work, the greater the consideration that may be given.   

DOE will evaluate recent past performance information for contracts that are currently being 

performed or have a period of performance end date within the last four (4) years from the original 
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solicitation issuance date. More recent past performance information may be given greater 

consideration. 

The Government will not apportion the assessment of past performance differently amongst the 

members of a Contractor’s Teaming Arrangement, as defined in FAR 9.601(1), on a past performance 

contract, as each entity is considered to be responsible for overall performance of the ongoing or prior 

contract. All partner companies on past performance contracts will be equally credited (positively and 

negatively) for past performance information. However, relevancy determinations on a past 

performance contract may differ depending upon what scope each entity is proposed to perform. 

(b) Teaming Subcontractors. The Offeror’s proposed Teaming Subcontractors as defined in 

Section L.10(a)(2) will be evaluated on the assessment of the past performance information obtained 

for the Teaming Subcontractor performing work similar in scope, size, and complexity to that 

proposed to be performed by that Teaming Subcontractor. DOE will evaluate past performance 

information for contracts that are currently being performed or with a period of performance end date 

within the last four (4) years from the original solicitation issuance date. 

(c) Newly formed entity and predecessor companies. The evaluation of past performance for the Offeror 

and any Teaming Subcontractor(s) may be based on the past performance of its parent 

organization(s), member organizations in a joint venture, limited liability company, or other similar or 

affiliated companies, provided the Offeror’s proposal demonstrates that the resources of the parent, 

member, or affiliated company will be provided or relied upon in contract performance such that the 

parent, member, or affiliate will have meaningful involvement in contract performance. Meaningful 

involvement means the parent, member, or affiliate will provide material supplies, equipment, 

personnel, or other tangible assets to contract performance; or that the common parent will utilize the 

expertise, best practices, lessons learned, or similar resources from the affiliate to affect the 

performance of the Offeror. Past performance information from predecessor companies that existed 

prior to any mergers or acquisitions may also be considered where the Offeror’s proposal 

demonstrates such performance reasonably can be predictive of the Offeror’s performance. 

(d) Work to be performed. DOE will evaluate the Offeror and all members of a teaming arrangement, as 

defined in FAR 9.601(1), and any Teaming Subcontractors, in accordance with the work each entity 

is proposed to perform to cover the work scope described in the Master IDIQ PWS. The resulting 

rating will consider whether the Offeror’s team as a whole (including Teaming Subcontractors) have 

demonstrated relevancy to all Master IDIQ PWS requirements.  

(e) No record of past performance. If the Offeror or Teaming Subcontractor(s) do not have a record of 

relevant past performance or if information is not available, the Offeror or Teaming Subcontractor(s) 

will be evaluated neither favorably nor unfavorably.  

(f) Performance information. The Government will only evaluate past performance information for work 

it considers relevant to the acquisition in terms of similar in scope, size, and complexity, as defined 

above in paragraph (a), and within the timeframe specified, as defined above in paragraph (a). The 

Offeror may also be evaluated on safety statistics (Occupational Safety and Health Administration 

[OSHA] Days Away, Restricted or Transferred [(DART)] and Total Recordable Case [(TRC)]) and 

DOE enforcement actions and/or worker safety and health, nuclear safety, and/or classified 

information security incidents or notifications posted to the DOE Office of Enterprise Assessments 

website (https://energy.gov/ea/information-center/enforcement-infocenter) and corrective actions 

taken to resolve those problems.  



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION M 

SOLICITATION NO. 89303319REM000047 

M-5 

(g) Terminated contracts, cure notices, and conditional payment of fee/profit/other incentive actions. The 

Government may consider contracts of the Offeror, to include all members of a teaming arrangement, 

as defined in FAR 9.601(1), and Teaming Subcontractors, that (1) were terminated for default; (2) 

included a cure notice(s) in accordance with FAR 49 Termination of Contracts; and (3) included a 

conditional payment of fee/profit/other incentive action(s) as described in the DEAR  over the 

preceding four (4) years from the original solicitation issuance date, including the reasoning for the 

aforementioned actions.  

(h) Sources of past performance information. The Government may consider past performance 

information from sources other than those provided by the Offeror, such as commercial and 

government clients, government records, regulatory agencies, government databases such as the 

Government’s Contractor Performance Assessment Reporting System (CPARS), and award fee 

determinations. The Government may contact any or all of the references provided by the Offeror and 

will consider such information obtained in its evaluation. Note: DOE contracts are not necessarily 

evaluated with more relevance than non-DOE contracts, based on the sole fact that it was work for 

DOE. The evaluation of relevancy is based on the factors listed above. In addition, the Government 

may consider any other information determined to be reasonably predictive of the quality of the 

Offeror’s performance under this proposed contract, such as information bearing on the Offeror’s 

integrity and business ethics. This other information is not limited to contracts found relevant to this 

procurement in terms of scope, size, and complexity. 

(i) List of DOE contracts. The Government may consider the information provided per Section L, 

Attachment L-9, List of DOE Contracts, and evaluate past performance information on work 

determined to be relevant to the acquisition in terms of similar in scope, size, and complexity, as 

defined above in paragraph (a). 

 Evaluation Factor – Management Approach 

(a) Contract Transition Approach. DOE will evaluate the Offeror’s approach to achieve the Contract 

Transition Task Order requirements, including Contractor Human Resource Management (CHRM) 

requirements in Section H, for the safe, effective, and efficient transfer of responsibility for execution 

of the Master IDIQ Contract with little or no disruption to ongoing operations.  

(b) Management Approach. DOE will evaluate the Offeror’s management approach to effectively 

propose, manage, implement,negotiate in good faith with DOE, (including good faith negotiations 

with DOE), execute, and accomplishand manage the scope of work identified in multiple, 

simultaneously performed Task Orders for the Master IDIQ PWS; to interface and coordinate with 

other site contractors, non-EM site offices, and stakeholders; and to partner with DOE and the 

Regulators to achieve desired End States while avoiding impacts to site Program missions. 

(c) Small Business Participation. DOE will evaluate the Offeror’s approach to meet or exceed the small 

business subcontracting requirement of twenty-twothirty (2230) percent of the cumulative value of 

Task Orders, including subcontracting of meaningful work scope. 

 Evaluation Factor – Cost and Fee/Profit  

The Cost and Fee/Profit Proposal will not be adjectivally rated or point scored, but will be considered in 

the overall evaluation of proposals in determining the best value to the Government.   

The Cost and Fee/Profit Proposal will be evaluated for cost realism and price reasonableness in 

accordance with FAR 15.404-1 and FAR 15.402(a). Cost realism analysis will be performed on the 
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Offeror’s proposed Contract Transition Task Order costs. This analysis will be used to determine whether 

the proposed cost elements are realistic for the work to be performed and reflect a clear understanding of 

the transition requirements.  The transition cost proposal will be compared to the Volume II proposal for 

consistency and understanding.  Price reasonableness will be performed on both the proposed fully 

burdened labor rates (excluding fee) for Calendaer Year (CY) 2022 (January 1, 2022 through December 

31, 2022) applied to the DOE-provided Estimated Direct Productive Labor Hours and of the proposed key 

personnel costs (CY 2022).  Key personnel compensation is capped at $52555,000 for each designated 

proposed key personnelemployee, as established by Section 702 of the Bipartisan Budget Act of 2013. 

For purposes of determining the best value, the evaluated price will be the total of the proposed fee/profit 

(all fee/profit proposed by Task Order type) for a one-year period (CY 2022), not exceeding the identified 

fee limitations, not exceeding the cap identified above,  proposed costs for the key personnel (CY 2022) 

up to the compensation OFPP limits shown above, proposed costs for the CY 2022 fully burdened labor 

rates (excluding fee) applied to the DOE-provided Estimated Direct Productive Labor Hours, and realistic 

costs for the Contract Transition Task Order period.   

An Offeror that proposes a fee amount exceeding the maximum prescribed available award fee, target fee, 

and/or fixed fee amounts as specified in Section L may be considered unacceptable for award. 

 DOE-M-2011 Relative Importance of Evaluation Factors (Oct 2015) 

(a) The relative importance of the evaluation factors for the Technical and Management Proposal 

(Volume II) are below. 

(1) Key Personnel; 

(2) Past Performance; and 

(3) Management Approach. 

Key Personnel is more important than Past Performance. Past Performance is more important than 

Management Approach.  

(b) The evaluation factors for the Technical and Management Proposal (Volume II), when combined, are 

significantly more important than the total evaluated price (Volume III). Each evaluation factor 

applicable to this solicitation is identified and described in this and other provisions of this Section M. 

The descriptive elements of each evaluation factor will be considered collectively in arriving at the 

evaluated rating of the Offeror’s proposal for that evaluation factor. Areas within an evaluation factor 

are not sub-factors and will not be individually rated, but will be considered in the overall evaluation 

for that particular evaluation factor. 

 DOE-M-2012 Basis for Award (Oct 2015) 

The Government intends to award one contract to the responsible Offeror whose proposal is determined 

to be the best value to the Government. Selection of the best value to the Government will be achieved 

through a process of evaluating each Offeror’s proposal against the evaluation factors described above. 

The evaluation factors for the Technical and Management Proposal will be adjectivally rated. 

The Cost/Price evaluation factor will not be rated, however the evaluated price will be used in 

determining the “best value” to the Government. The Government is more concerned with obtaining a 

superior Technical and Management Proposal than making an award at the lowest evaluated price. 

However, the Government will not make an award at a price premium it considers disproportionate to the 

benefits associated with the evaluated superiority of one Offeror’s Technical and Management Proposal 

over another. Thus, to the extent that Offerors’ Technical and Management Proposals are evaluated as 
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close or similar in merit, the evaluated price is more likely to be a determining factor in selection for 

award. 

  



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT FINAL RFP SECTION M 

SOLICITATION NO. 89303319REM000047 

M-8 

   

This page intentionally left blank. 

 


